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KANPUR SMART CITY LIMITED

Kanpur Smart City Limited invites Percentage rate Bids through E tendering from the Bidders
fulfilling the Eligibility Criteria specified hereunder for upgradation & beautification of

Nanarao Park in Kanpur city

Bid Information

Events

Date

RFP Publishing Date

02/01/2019

Due date for receiving queries

02/01/2019 till 12:30 PM

Cost of Bidding Document

The bidder shall have to submit Rs.5,000/-
(Rupees Five Thousands only) (Non Refundable)
through a Demand Draft in favor of ‘Chief
Executive Officer, Kanpur Smart City Limited’
payable a t Kanpur.

Nature of Contract

Percentage Rate

Proposal Due Date / last date for
submission of the RFP (Online)

10/01/2019 till 03:30 PM

Proposal Due Date / last date for
submission of the RFP (Hard Copy)

10/01/2019 till 04:00 PM

Opening of Technical Bids

10/01/2019 at 4:30 PM at
Conference Hall, Nagar Nigam Mukhyalay, Motijheel,
Kanpur - 208002

Address for communication

Chief Executive Officer, KSCL, Nagar Nigam
Mukhyalay, Motijheel, Kanpur — 208002

Opening of Financial Bid

Will be intimated later.

Hence it is requested to approve the same and allow advertisement in Newspaper and

uploading of bid on the e-procurement website www.etender.up.nic.in and www.kanpursmartcity.in.
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DISCLAIMER

The information contained in this Request for Proposal (RFP) document or subsequently provided
to Bidders, whether verbally or in documentary form by or on behalf of Kanpur Smart City Limited
or any of its employees, is provided to Bidders on the terms and conditions set out in this RFP
document and any other terms and conditions subject to which such information is provided.

This RFP document is not an Agreement and is not an offer or invitation to any other party. The
purpose of this RFP document is to provide the Bidders with information to assist the formulation of
their Proposal submission. This RFP document does not purport to contain all the information each
Bidder may require. This RFP document may not be appropriate for all persons and it is not
possible for KSCL and their employees to consider the investment objectives, financial situation and
particular needs of each Bidder. Certain Bidders may have a better knowledge of the proposed
Project than others. Each recipient must conduct its own analysis of the information contained in this
RFP document or to correct any inaccuracies therein that may appear in this RFP document and is
advised to carry out its own investigation into the proposed Project, the legislative and regulatory
regimes which applies thereto and by and all matters pertinent to the proposed Project and to seek
its own professional advice on the legal, financial, regulatory and taxation consequences of entering
into any agreement or arrangement relating to the proposed Project.

KSCL and their employees make no representation or warranty and shall incur no liability under the
Law of Contract, Tort, the Principles of Restitution or unjust enrichment or otherwise for any loss,
expense or damage, accuracy, reliability or completeness of the RFP document, which may arise
from or be incurred or suffered in connection with anything contained in this RFP, any matter deemed
to form part of this RFP document, the award of the Project, the information and any other
information supplied by or on behalf KSCL or their employees, any consultants or otherwise arising
in any way from the selection process for the Project.

KSCL may in its absolute discretion, but without being under any obligation to do so, can amend or
supplement the information/clauses/articles in this RFP document. The information that KSCL is
in a position to furnish is limited to this RFP and the information available at the contact addresses
mentioned herein along with any amendments/ clarifications thereon. This RFP and the information
contained herein are confidential and for use only by the person to whom it is issued. It may not be
copied or distributed by the recipient to third parties (other than in confidence to the recipient's
professional advisor). In the event that the recipient does not continue with the involvement in the
project in accordance with RFP the information contained in the RFP shall not be divulged to any
other party. The information contained in the RFP must be kept confidential. Mere submission of a
responsive Bid/ Proposal does not ensure selection of the bidder as Concessionaire.
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A. Instructions for Online Bid Submission

1.

ii.

1ii.

1v.

vi.

Vii.

Viil.

IX.

X1.
Xil.

Xiii.

X1V.

XV.

Instructions to the Bidders to submit the bids online through the Central Public
Procurement Portal for e Procurement at www.etender.up.nic.in

Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of the
contractors/bidders on the e-Procurement/e-tender portal are prerequisite for e-
tendering.

Bidder should register for the enrolment in the e-Procurement site using the “Online
Bidder Enrolment” option available on the home page. Portal enrolment is generally free
of charge. During enrolment/registration, the bidders should provide only valid and true
information including valid email id. All the correspondence shall be made directly with
the contractors/bidders through email id as registered.

Bidder need to login to the site through their user ID/ password chosen during
enrolment/registration.

Then the Digital Signature Certificate (Class II or Class III Certificates with signing key
usage) issued by SIFY/TCS/nCode/eMudra or any other Certifying Authority
recognized by Controller of Certifying Authorities (CCA) India on eToken/SmartCard,
should be registered.

The registered DSC only should be used by the bidder in the transactions and should
ensure safety of the same.

Contractor/Bidder may go through the tenders published on the site and Download the
tender documents/schedules for the tenders.

After Downloading/getting the tender document/schedules, the Bidder should go
through them carefully and then submit the documents as required, otherwise bid will
be rejected.

Any clarifications may be sought online through the tender site, through the contact
details or during pre-bid meeting, if any. Bidder should take into account the
corrigendum, if any published before submitting the bids online.

Bidder may log in to the site through the secured login by the user id/password chosen
during enrolment/registration and then by submitting the password of the e-
Token/Smartcard to access DSC.

Bidder may select the tender in which he/she is interested in by using the search option
and then move it to the ‘my tenders’ folder.

From my tender folder, he may select the tender to view all the details uploaded there.
It shall be deemed that the bidder has read and understood all the terms and conditions
before submitting the offer. Bidder should go through the tender schedules carefully and
upload the documents as asked; otherwise, the incomplete bid shall stand rejected.
Bidder should get ready the bid documents to be submitted as indicated in the tender
document/schedule in advance and ordinarily it shall be in PDF/xls/rar/jpg/dwtf formats.
If there is more than one document, all may be clubbed together and provided in the
requested format. Bid documents may be scanned with 100 dpi with black and white
option. It is advisable that each document to be uploaded through online for the tenders
should be less than 2 MB. If any document is more than 2MB, it can be reduced through
zip/rar and the same, if permitted may be uploaded. The file size being less than 1 MB
the transaction uploading time will be very fast.

The Bidders can update well in advance, the documents such as certificates, annual
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XVI1.

XVIl.

XViii.

XiX.

XX.

XXI1.
XXIl.
XXiii.

XXI1V.

XXV.

XXVI.

XXVil.

XXVill.

report details etc., under “My Space option” and these can be selected as per tender
requirements and then send along with bid documents during bid submission. This will
facilitate the bid submission process faster by reducing upload time of bids.

Bidder should submit the Tender Fee/ EMD as specified in the tender. The hard copy
should be posted/couriered/given in person to the Tender Inviting Authority, within bid
submission due date and time as indicated in the tender. Scanned copy of the instrument
should be uploaded as part of the offer.

While submitting the bids online, the bidder shall read the terms and conditions and may
accept the same to proceed further to submit the bid packets.

The bidder has to select the payment option as online to pay the Tender FEE/ EMD as
applicable and enter details of the instruments.

The details of the DD/any other accepted instrument, physically delivered, should tally
with the details available in the scanned copy and the data entered during bid submission
time, otherwise submitted bid shall not be acceptable or liable for rejection.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated. The very act of using DSC for downloading the bids and uploading their offers
shall be deemed to be a confirmation that they have duly read, understood and agreed
with all clauses of the bid document including General Conditions of Contract (GCC)
without any exception.

The bidder has to upload the relevant files required as indicated in the cover content.

In case of any irrelevant files, the bid may be rejected.

If the price bid format is provided in a spread sheet file like BoQ XXXX.xls, the
percentage rates offered should be entered in the allotted space only and uploaded after
filling the relevant columns. The Priced-bid/BOQ template shall not be
modified/replaced by the bidder; else the bid submitted is liable to be rejected for the
tender.

The bidders are advised to submit the bids through online e-tendering system to the
Tender Inviting Authority well before the bid submission due date and time (as per
Server System Clock). The Authority shall not be held responsible for any delay or the
difficulties faced during the submission of bids online by the bidders.

After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the
acknowledgement number indicated by the system should be printed by the bidder and
kept as a record of evidence for online submission of bid for the particular tender and
also be used as entry pass to participate in the bid opening.

The time settings fixed in the server side and displayed at the top of the tender site, shall
remain valid for all actions of requesting, bid submission, bid opening etc., in the e-
Tender system. The bidders should follow such time during bid submission.

All the data being entered by the bidders would be encrypted using Public Key
Infrastructure (PKI) encryption techniques to ensure the secrecy of the data. The data
entered is not retrievable by unauthorized persons during the bid submission and until
the time of bid opening by any person.

Any bid document that is uploaded to the server is subjected to symmetric encryption
using a system generated symmetric key. Further this key is subjected to asymmetric
encryption using buyers/bid openers’ public keys. Overall, the uploaded tender
documents become readable only after the tender opening by the authorized bid openers.
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XXIX.

XXX.

XXXi.

XXXil.

The confidentiality of the bids is maintained with the use of Secured Socket Layer (SSL)
128 bit encryption technology. Data storage encryption of sensitive fields is done.

The bidder should logout of the tendering system using the normal logout option
available at the top right hand corner and not by selecting the (X) exit option in the
browser.

For any queries regarding e-Tendering process, the bidders may contact at address as
provided in the tender document. Also, for any further queries, the bidders are advised
to send a mail to — ksclkanpur@gmail.com and Mob no. +91-7081802663 ( Nodal
Officer KSCL Ms. Pooja Tripathi)

In the Percentage Rate BOQ sheet, enter the following details,

Enter your Name in the field of Bidder Name
Click the ‘Select’ option in the bottom of the E column and set the percentage rate
as either excess/less over the estimated rate According to your wish.
Enter the rate in percentage at the F column
Check the total and click validate.
Once the validations are successful save the BOQ file in the same
Name as given and upload the BOQ.
Otherwise correct the error found and then validate and upload.
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DETAILED INVITATION FOR BIDS (IFB)
NATIONAL COMPETITIVE BIDDING

. The Chief Executive Officer, Kanpur Smart City Limited, Kanpur invites fresh bids

from registered Class I State PWD/CPWD/other Central or State recognized

organization empaneled Contractors for the work as detailed below.

. Prices quoted should be net inclusive of all taxes, duties, levies etc but excluding of

GST, must be in Indian Rupees and shall remain valid for 180 (one hundred and eighty)
days from the closing date of bid.

. Details may be downloaded from the e-procurement website www.etender.up.nic.in

and the official website of KSCL, www.kanpursmartcity.in

. Bid must be accompanied by a security of the amount as specified in the Bid Document

payable at Kanpur and drawn in favor of the Employer. Bid security will have to be in
any of the form as specified in the bidding document and shall have to be valid for at
least 45 days beyond the validity of bids. Bid must also accompany a non-refundable
bid document fee as specified in the bidding documents in the form of Demand
Draft/Banker’s Cheque on any nationalized/schedule bank payable at Kanpur in favor

of the Employer. Bids received without non-refundable document fee will be rejected.

. Any Contractor whose work under KNN/KSCL has been rescinded due to any reason

or having litigation with KNN/KSCL is also not eligible for this bidding process.

. Other details can be seen in the detailed bid document.

. Estimated
Bid Security Value of Period of
N Name of the Work
(Rs in Lakhs) | Work ( Rs. Completion
0
In Lakhs )
Upgradation & beautification of Nana
1 20.00 965 08 Months
Rao Park in Kanpur city
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SECTION 1: INSTRUCTIONS TO BIDDERS (ITB)
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A. General
1. Scope of Bid

1.1 The Chief Executive Officer, Kanpur Smart City Limited, Kanpur, (referred to as
Employer in these documents) invites bids for the construction works including horticulture
work (as defined in these documents and referred to as "the works") detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in [FB.

1.2 The successful bidder will be expected to complete the works by the intended completion
date specified in the Contract data.

2. Source of Funds
2.1 The project is executed under Smart City Mission Fund.
3. Eligible Bidders

3.1 This Invitation for Bids is open to all Class I Contractors registered with the State Public
Works Department/CPWD/other Central or State recognized organization.

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is not associated, nor has been associated in the past,
directly or indirectly, with the Consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project Manager
for the Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the works, and any of its affiliates, shall not
be eligible to bid.

3.3 Government-owned enterprises in the Employer’s country may only participate if they are
legally and financially autonomous, operate under commercial law and are not a dependent
agency of the Employer.

3.4 Any bidder who is registered with the state bar council is allowed to participate in bidding
process.

3.5 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices

issued by any Government Departments/PSU in accordance with sub-clause 35.1.
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4. Qualification of the Bidder

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a

preliminary description of the proposed work method and schedule, including drawings

and charts, as necessary.

4.2 In the event that Pre-qualification of potential bidders has been undertaken, only bids from

prequalified bidders will be considered for award for Contract. These qualified bidders

should submit with their bids any information updating their original prequalification

applications or, alternatively, confirm in their bids that the originally submitted

prequalification information remains essentially correct as of date of bid submission. The

update or confirmation should be provided in Section 2.

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall

include the following information and documents with their bids in Section 2:

a)

b)

g)

h)

)

Copies of original documents defining the constitution or legal status, place of
registration, and principal place of business; written power of attorney of the signatory
of the Bid to commit the Bidder;

Proof of registration with State PWD/CPWD/other Central or State recognized
organization empaneled Contractors with copy of photo ID proof (photocopy of
driving license/PAN Card/bank passbook with photograph etc.

Total monetary value of civil construction work performed during each of the last five
years for the works (7o be certified by a Chartered Accountant).

Experience in works of a similar nature and size for each of the last five years, and
details of works under way or contractually committed; and clients who may be
contacted for further information on those contracts.

Major items of construction equipment proposed to carry out the Contract;
Qualifications and experience of key site management and technical personnel
proposed for the Contract;

Reports on the financial standing of the Bidder, such as profit and loss statements and
auditor’s reports for the past five years.

Evidence of access to line(s) of credit and availability of other financial Resources
facilities (25% of Contract value), certified by the Bankers (Not more than 3 months
old),

Undertaking that the bidder will be able to invest a minimum cash of 25% of contract
value of work, during implementation of the work.

Authority to seek references from the Bidder's bankers;
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k) Information regarding any litigation pending in any court of law or arbitration resulting
from contracts executed by the Bidder in the last five years or currently under
execution. The information shall include the names of the parties concerned, the
disputed amount, cause of litigation, and matter in dispute;

1) The proposed methodology and program of construction including Environmental
Management Plan backed with equipment, materials and manpower planning and
deployment, duly supported with broad calculations and quality control procedures
proposed to be adopted, justifying their capability of execution and completion of the
work as per technical specifications within the stipulated period of completion as

per milestones. (Not mandatory for works up to Rs 10 Lakhs)

4.4A To qualify for award of the contract, each bidder in its name should have in the
last five years i.e.2017-18, 2016-17, 2015-16, 2014-15, and 2013-14:
a) Achieved a minimum average annual financial turnover (in all classes of civil
engineering construction works only) equal to the estimated package value;
b) Satisfactorily completed at least one similar work of value not less than 70%
of the estimated package value or two similar work of value not less than 40%
of the estimated package value or three similar work of value not less than
30% of the estimated package value.
*Similar Work: Public park/landscaping/Play grounds with Landscaping/ Park Improvement
Work completed.
4.4 B. Each bidder should further demonstrate:

a) Availability (either owned or leased or by procurement against mobilization
advances) of the following key and critical equipment for this work: (Not applicable

for works up to Rs 10.00 Lakhs. However, availability of machineries would be

preferred. ).

. - . Minimum

SL Equipment Type and Minimum Maximum Age of
. . . Number
No. Characteristics Capacity Equipment (years)
Required

) 8—-10t

1. | Earth Vibratory Road Roller 5 1
static weight
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Loader cum excavator mini 1 cum

type JCB bucket size 5 :
Water tanker 6 KL 5 1
Generator 125 KVA 5 1
Leveling Instrument 5 1
Paver Machine 1
Lawn Mowing Machine 1
Water spraying Pumps for |
curing, cleaning etc.

Concrete Mixer Machine 1

Based on the studies, carried out by the Engineer the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed

construction schedule are shown in the above list.

The bidders should, however, undertake their own studies and furnish with their bid,
a detailed construction planning and methodology supported with layout and
necessary drawings and calculations (detailed) as stated in clause 4.3 (k) above to
allow the employer to review their proposals. The numbers, types and capacities of
each plant/equipment shall be shown in the proposals along with the cycle time for

each operation for the given production capacity to match the requirements.

b) Availability for this work of a Project Manager/Supervisor with no less than five/three
years' experience in construction of similar civil engineering works and other key

personnel with adequate experience.
¢) Liquid assets and/or availability of credit facilities of no less than 25% of package

value. (Credit lines/letter of credit/certificates from Banks for meeting the

funds requirement etc.)
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4.4 C. To qualify for a package of contracts made up of this and other contracts for which
bids are invited in the IFB, the bidder must demonstrate having experience and
resources sufficient to meet the aggregate of the qualifying criteria for all the contracts in

question.

4.5  Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity will

be calculated as under: (Not mandatory for works up to Rs 10 Lakhs)

Assessed Available Bid capacity = (A*N*2 - B)
Where

A = Maximum value of civil engineering works executed in any one year during
the last five years (updated to 2017-18 price level) taking into account the completed

as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are

invited.

B = Value, at 2017-18 price level, of existing commitments and on-going works to be
completed during the period of completion of the works for which bids are invited.
Note:
i) The statements showing the value of existing commitments and on-going works as well as
the stipulated period of completion remaining for each of the works listed should be
countersigned by the Engineer in charge, not below the rank of an Executive Engineer or

equivalent.

ii) Updating factors for updating work value of single Road Project executed during last

five years:

Year before Multiplying Factor
One 1.1

Two 1.21

Three 1.33

Four 1.46

Five 1.61
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4.5.1 The Bidder must be registered under any State's/UT’s Commercial Tax Act / GST

4.6

4.7

5.1

or Central Tax Act which must be quoted in the bid. The bidder must have paid
all applicable State's/UT’s Commercial Tax Act / GST or Central Tax Act till year
2017-2018. Self-attested documentary proof is to be submitted. If not applicable
submit affidavit in Rupees 100/- Non-judicial stamp paper.

The bidder should have valid ESIC registration Certificate. A certified copy must be
submitted. If not applicable submit affidavit in Rupees 100/- Non-judicial stamp
paper.

The bidder should be registered with the Commissioner, Provident Fund and should
submit copy of the registration along with the Technical bid. In case the bidder has
less than 20 persons in his employment, he shall submit an affidavit to this effect in
lieu of such registration.

Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

- made misleading or false representations in the forms, statements and attachments

submitted in proof of the qualification requirements; and/or
- Record of poor performance such as abandoning the works, not properly completing
the contract, inordinate delays in completion, litigation history, or financial failures

etc.; and/or

- participated in the previous bidding for the same work and had quoted unreasonably

high bid prices and could not furnish rational justification to the employer.

- has not duly filled up the formats given in Qualification Information [1.3.1, 1.3.2,

1.4 A & B]

In case, the qualification information is not duly filled as per the prescribed formats,

the bid shall be summarily rejected.

One Bid per Bidder

Each bidder shall submit only one bid for one contract. A bidder who submits or
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participates in more than one Bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with

the Bidder’s participation to be disqualified.

6. Cost of Bidding

6.1  The bidder shall bear all costs associated with the preparation and submission of his Bid

and the Employer will in no case be responsible and liable for those costs.

7. Site visit

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the

Works. The costs of visiting the Site shall be at the Bidder's own expense.

B. Bidding Documents

8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed in the table below and

addenda issued in accordance with Clause 10:

1. Invitation for Bids
2. Bidding Documents comprising:
1. Section 1: Instructions to Bidders
ii. Section 2: Forms of Bid and Qualification Information
iii. Section 3: Conditions of Contract
iv. Section 4: Contract Data
v. Section 5: Technical Specifications
vi Section 6: Forms of Securities
8.2  Deleted

9. Clarification of Bidding Documents
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9.1

9.2

10.

10.1

10.2

10.3

11.

11.1

A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing at the Employer’s address indicated in the invitation to bid.
The Employer will respond to any request for clarification which he received earlier
than 15 days prior to the deadline for submission of bids. Copies of the Employer's
response will be forwarded to all purchasers of the bidding documents, including a

description of the enquiry but without identifying its source.

Pre-bid meeting: The purpose of the Pre-Bid Meeting will be to clarify and discuss
issues with respect to the Project, the RFP document or any other related issues. The
Bidder or his authorized representative is invited to attend a Pre-Bid Meeting, which
shall take place at the venue specified in the Factsheet. It is preferable to attend the Pre-
Bid Meeting. Subsequent to the date of the Pre- Bid Meeting, KSCL may not respond
to questions or inquiries from any Bidder who has not attended the Pre-Bid Meeting.
The Bidders designated representatives are invited to attend the Pre-Bid Meeting at

their own cost, to be held on the date and time as specified in Factsheet.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding

documents by issuing addenda.
Any addendum thus issued shall be part of the bidding documents and shall be
communicated in writing to all the purchasers of the bidding documents. Prospective
bidders shall acknowledge receipt of each addendum in writing to the Employer.
To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the deadline
for submission of bids, in accordance with Sub-Clause 20.2 below.

C. Preparation of Bids

Language of the Bid

All documents relating to the bid shall be in the English language.
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12. Documents comprising the Bid

12.1  The bid to be submitted by the bidder (refer Clause 8) shall be in two separate parts:

Part-I shall be named “Technical Bid” and shall comprise

i. Bid security in the form (refer Clause 16) Specified in section 6 and non-refundable

cost of bid document.

ii. Qualification Information and supporting documents as specified in Section 2.
iii. Certificates, undertakings, affidavits as specified in Section 2.

iv. Undertaking that the bid shall remain valid for the period specified in Clausel5.1.

Part-11 _shall nam “Financial Bid” an hall mprise — LINE
SUBMISSION ONLY.

Each part will be separately sealed and marked in accordance with the sealing

and Marking Instructions in Clause 19.

The bidder shall prepare two sets of the bid, marking them “Original” and “copy”

respectively.

Following documents, which are not submitted with the bid, will be deemed to

be part of the bid.

12.2  Bidders bidding for this contract together with other contracts stated in the IFB to
form a package will so indicate in the bid together with any discounts offered for the

award of more than one contract.

13. Bid Prices

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the
price on the Form of Bid submitted by the Bidder.
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13.2The Bidder must quote his bid Percentage price in Section-2 (Contractor’s Bid

13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

Form) both in figure and words, which is to be duly signed by the bidder. A Financial
Bid without any mention of bid price in the Contractor’s Bid Form shall be treated as
Non- Responsive and shall not be considered for evaluation. If the price bid format is
provided in a spread sheet file like BoQ XXXX.xls, the Percentage rates offered
should be entered in the allotted space only and uploaded after filling the relevant
columns. The Priced-bid/BOQ template shall not be modified/replaced by the bidder;
else the bid submitted is liable to be rejected for the tender.

All duties, taxes, and other levies payable by the contractor under the contract, or for
any other cause shall be included in the rates, prices and total Bid Price submitted by

the Bidder.

The Percentage rates and prices quoted by the bidder are subject to adjustment during
the performance of the Contract in accordance with the provisions of Clause 43 of the

Conditions of Contract.

Abnormally low or high Percentage rates shall not be taken into consideration and
shall be summarily rejected without assigning any reason thereof. Discounts offered
after filling up the rates of the items shall not be taken into consideration and rates
inserted against each item shall prevail.

Currencies of Bid and Payment

The rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

Bid Validity

Bids shall remain valid for a period not less than 180 days after the deadline date for
bid submission specified. A bid valid for a shorter period shall be rejected by the

Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders' responses shall be made in writing or

by cable. A bidder may refuse the request without forfeiting his bid security. A bidder
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15.3

15.4

16.

16.1

16.2

16.3

16.4

agreeing to the request will not be required or permitted to modify his bid except as
provided in 15.3 hereinafter, but will be required to extend the validity of his bid

security for a period of the extension, and incompliance with Clause 16 in all respects.

In the case of contracts in which the Contract Price is fixed (not subject to price
adjustment),in the event that the purchaser requests and the Bidder agrees to an
extension of the validity period, the contract price, if the Bidder is selected for award

shall be the bid price corrected as follows :
The price shall be increased by the factor 0.12% for each week or part of a week that
has elapsed from the expiration of the initial bid validity to the date of issue of letter

of acceptance to the successful Bidder.

Bid evaluation will be based on the bid prices without taking into consideration the

above correction.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in

column 3 of the table of IFB for this particular work. This bid security shall be in

favour of the Employer, and may be in one of the following forms:

- A bank guarantee issued by a nationalized/scheduled bank located in India; or

- TDR/FDR pledged in favour of the Employer, payable at Kanpur.

Bank guarantees/TDR/FDR issued as surety for the bid shall be valid for at least 45
days beyond the validity of bids.

Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-

responsive.

The Bid Security of unsuccessful bidders will be returned smoothly after the agreement

21 112



16.5

16.6

17.

17.1

18.

18.1

1s entered with the successful bidder.

The Bid Security of the successful bidder will be discharged when the bidder has

signed the Agreement and furnished the required Performance Security.

The Bid Security may be forfeited

(a) If the Bidder withdraws the Bid after Bid opening during the period of Bid
validity;

(b) If the Bidder does not accept the correction of the Bid Price, pursuant to Clause
27; or

(c) In the case of a successful Bidder, if the Bidder fails within the specified time limit

to

(i) Sign the Agreement; or

(i1) Furnish the required Performance Security.

Alternative Proposals by Bidders

Bidders shall submit offers that comply with the requirements of the bidding
documents, including the basic technical design as indicated in the drawing and

specifications. Alternative bid will not be considered.

Format and Signing of Bid

The Bidder shall prepare one original and one copy of the documents comprising the
bid as described below in Clause 12 of these Instruction to Bidders, bound with the
volume containing the “Technical Bid” and the “Financial Bid” in separate parts and
clearly marked “ORIGINAL” and “COPY” as appropriate. In the event of
discrepancy between them, the original shall prevail. All documents to be submitted

should be in proper format & done by at least spiral binding.
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18.2

18.3

18.4

19.

19.1

19.2

The original and copy of the Bid shall be typed or written in indelible ink and shall be
signed (in Blue Ink only) by a person or persons duly authorized to sign on behalf of
the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid where entries or
amendments have been made shall be initialed by the person or persons signing the
bid. Each and every signature must be dated. Full Name of the bidder shall be

mentioned at least in the Contractor’s Bid Form.

The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made by the
bidder, in which case such corrections shall be initialed by the person or persons

signing the bid.
The Bidder shall furnish information as described in the Form of Bid on commissions

or gratuities, if any, paid or to be paid to agents relating to this Bid, and to contract

execution if the Bidder is awarded the contract.

D. Submission of Bids

Sealing and Marking of Bids

The Bidder shall seal the original and copy of the Bid in separate envelopes, duly
marking the envelopes as “ORIGINAL” and “COPY”. These two envelopes (called
as inner envelopes) shall then be put inside one outer envelope. Each set of the inner
envelopes marked “ORIGINAL” and “COPY” shall contain within separate sealed

envelopes marked as “Technical Bid” with additional markings as follows

Original or Copy, as the case may be

Bid to be opened as per the schedule mentioned in factsheet

The contents of Technical and Financial Bid will be as specified in Clause 12

The envelopes containing Technical Bids shall
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a) Be addressed to the Employer
b) Bear the identifications as indicated in Appendix.
19.3  In addition to the identification required in Sub-Clause 19.1 and 19.2, each of the
envelopes shall indicate the name and address of the bidder to enable the bid to be
returned unopened in case if it is declared late, pursuant to Clause 21, or the Evaluation

Committee declares the Bid as non-responsive pursuant to Clause 23.

19.4  If the outer envelope is not sealed and marked as above, the Employer will assume no

responsibility for the misplacement or premature opening of the bid.

20. Deadline for Submission of the Bids

20.1  Bids must be received by the Employer at the address specified above no later than
the date specified in the factsheet. In the event of the specified date for the submission
of bids declared a holiday for the Employer, the Bids will be received up to the

appointed time on the next working day.
20.2  The Employer may extend the deadline for submission of bids by issuing amendment
in accordance with Clause 10, in which case all rights and obligations of the Employer

and the bidders previously subject to the original deadline will then be subject to the

new deadline.

21. Late Bids

21.1  Any Bid received by the Employer after the deadline prescribed in Clause 20 will be
returned unopened to the bidder.

22. Modification and Withdrawal of Bids

22.1  Bidders may withdraw their bids by giving notice in writing before the deadline

prescribed in Clause 20.

22.2  Each Bidder's withdrawal notice shall be prepared, sealed, marked, and delivered in
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22.3

22.4

22.5

23.

23.1

232

233

accordance with Clause 18 & 19, with the outer and inner envelopes additionally

marked "WITHDRAWAL", as appropriate.

Deleted

Withdrawal of a Bid between the deadline for submission of bids and the expiration
of the original period of bid validity specified in Clause 15.1 above or as extended
pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to

Clause 16.

Deleted.

E. Bid Opening and Evaluation
Bid Opening

The Employer will open all the Bids received (except those received late), in presence
of the Bidders or their representatives who choose to attend at time, date and the place
specified in IFB in the manner specified in Clause 20 and 23.3. In the event of
specified date of Bid opening being declared a holiday on the date of receipt of the
bids as specified the bids will be received and opened on the next working day at the

same time and venue.

Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids for
which an acceptable notice of withdrawal has been submitted pursuant to Clause 22

shall not be opened.

Bid opening shall be carried out in two stages. Firstly, the envelopes containing
“Technical Bid” shall be opened. The amount, form, and validity of the Bid security
furnished with each bid will be announced. If the bid security furnished does not
conform to the amount and validity period as specified in the Invitation for Bid (ref.
Column 4 and paragraph 3), and has not been furnished in the form specified in
Clause 16, the remaining technical bid and the sealed financial bid will be returned to
the bidder.

“Financial Bids” of those bidders whose technical bids have been determined to be
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23.4

23.5

23.6

23.7

23.8

23.9

23.10

24.

24.1

responsive and on evaluation fulfills the qualification criteria shall be opened on a

subsequent date, which will be notified to such bidders.

The minutes of the Bid opening, including the information disclosed to those present

in accordance with Clause 23.1, shall be prepared.

After the opening of the technical bids their evaluation will be taken up with respect
to bid security, qualification information and other information furnished in Part I of
the bid in pursuant to clause 12, thereafter on fulfilling the criteria laid down in
26.2, a list will be drawn up of the responsive bids whose financial bids are eligible

for consideration.

The Employer shall inform the bidders, whose technical bids are found responsive,
of the date, time and place of opening of the financial bids. The bidders so informed,

or their representative, may attend the meeting of opening of financial bids.

Deleted.

At the time of opening of “Financial Bid”, the name of the bidders will be announced.
The bids of only qualified bidders will be opened. The remaining bids will be returned
to the bidders unopened. The responsive Bidders Names, the Bid prices, the total
amount of each bid, any discounts, Bid withdrawals, and such others details as the
Employer may consider appropriate, will be announced by the Employer at the
opening. Any bid price or discounts, which is not read out recorded will not be taken

into account in Bid Evaluation.

Deleted

The Employer shall prepare minutes of the Bid opening, including the information

disclosed to those present in accordance with Sub-Clause 23.6.

Process to Be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
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25.

25.1

25.2

253

26.

26.1

26.2

Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by a Bidder to
influence the Employer's processing of Bids or award decisions may result in the

rejection of his Bid.

Clarification of Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
the percentage rates. The request for clarification and the response shall be in writing
or by cable, but no change in the price or substance of the Bid shall be sought, offered,
or permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids in accordance with Clause
28.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to its bid from the time of the bid opening to the time the contract is awarded.
If the Bidder wishes to bring additional information to the notice of the Employer, it

should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decisions may result in the rejection of the Bidders’

bid.

Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation of Bids, the Employer will determine whether each
Bid (a) meets the eligibility criteria defined in Clause 3; (b) has been properly signed;
(c) is accompanied by the required securities and; (d) is substantially responsive to the

requirements of the Bidding documents.

A substantially responsive Bid is one which conforms to all the terms, conditions,

and specifications of the Bidding documents, without material deviation or
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26.3

27.

27.1

27.2

27.3

28.

28.1

reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer's rights
or the Bidder's obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially responsive

Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by correction or withdrawal of the non-

conforming deviation or reservation.

Correction of Errors

“Financial Bids”, determined to be substantially responsive will be checked by the

Employer as follows:

a) Where there is a discrepancy between in figures and in words, the amount in words

will govern; and

b) Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate will govern.

The amount stated in the “Financial Bid” will be corrected by the Employer in

accordance with the above procedure and the bid amount adjusted with the

concurrence of the Bidder in the following manner:

a) If the Bid prices increases as a result of this correction, the amount as stated in

the bid will be the ‘bid price’ and the increase will be treated as rebate;

b) If the Bid price decreases as a result of this correction, the decreased amount as
stated in the bid will be the ‘bid price’.

Such adjusted bid price shall be considered as binding upon the Bidder. Ifthe Bidder

does not accept the corrected amount the Bid will be rejected, and the Bid security

may be forfeited in accordance with Sub-Clause 2.11.3).

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be substantially
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responsive in accordance with Clause 26.

28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid
Price by adjusting the Bid Price as follows:

a) Making an appropriate adjustments for any other acceptable variations,
deviations; and
b) Basis for evaluation of financial bids will be the latest PWD Schedule of

rates current in the state.

28.3 The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors which
are in excess of the requirements of the Bidding documents or otherwise result in

unsolicited benefits for the Employer shall not be taken into account in Bid evaluation.

28.4 The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contract, during the period of implementation of the Contract, will not

be taken into account in Bid evaluation.

28.5 Ifthe Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's
estimate of the cost of work to be performed under the contract, the Employer may
require the Bidder to produce detailed price analyses for any or all items of the Bill of
Quantities, to demonstrate the internal consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analyses,
the Employer may require that the amount of the performance security set forth in
Clause 32 be increased at the expense of the successful Bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the successful

Bidder under the Contract.

F. Award of Contract

29. Award Criteria

29.1  Subject to Clause 30, the Employer will award the Contract to the Bidder whose Bid
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29.2

30.

30.1

31.

31.1

31.2

31.3

has been determined to be substantially responsive to the Bidding documents and who
has offered the lowest evaluated Bid Price, provided that such Bidder has been
determined to be (a) eligible in accordance with the provisions of Clause 3, and (b)

qualified in accordance with the provisions of Clause 4.

If, pursuant to Clause 12.2 this contract is being let along with other contracts, the
lowest evaluated Bid Price will be determined when evaluating this contract in
conjunction with other contracts to be awarded concurrently, taking into account any

discounts offered by the bidders for the award of more than one contract.

Employer's Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of Contract, without thereby incurring any liability to the affected Bidder or
Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for

the Employer's action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the "Letter of Acceptance") will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the

Contract called the "Contract Price").

The notification of award will constitute the formation of the Contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause

32.

The Agreement will incorporate all agreements between the Employer and the

successful Bidder. It will be kept ready for signature of the successful bidder in the
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31.4

32.

32.1

32.2

32.3

324

33.

office of employer within 7 days following the notification of award along with the

Letter of Acceptance.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been

unsuccessful.

Performance Security

Within 7 days of receipt of the Letter of Acceptance, the successful Bidder shall
deliver to the Employer a Performance Security in any of the forms given below for
an amount equivalent to 5% of the Contract price plus additional security for
unbalanced Bids in accordance with Clause 28.5 of ITB and Clause 47 of Conditions

of Contract:

- A bank guarantee in the form given in Section 7; or

- TDR/FDR pledged in favour of the Employer payable at Kanpur.

The additional performance security for unbalanced Bids shall be 20% of the

difference of cost of the unbalanced items rounding off to the nearest thousand.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued at the Bidder's option, by a Nationalized/Scheduled

Indian bank located in India and acceptable to the Employer.

Failure of the successful bidder to comply with the requirements of sub-clause 32.1
shall constitute a breach of contract, cause for annulment of the award, forfeiture of
the bid security and any such other remedy the Employer may take under the contract,

and the Employer shall resort to awarding the contract to the next ranked bidder.

Advance Payments and Security

33.1 No Advance either Mobilization or Secured amount will be paid to the bidder.
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34.
34.1

3s.

35.1

Adjudicator
The Employer may propose to appoint Adjudicator under the Contract, at a daily
retainer fee to be announced plus daily allowances and reimbursable expenses. The
Bidder shall bear part or full expenses for the adjudicator in case of a dispute requiring

the appointment of the adjudicator.

Fraud and Corruption:

It is the Employer’s policy to require that bidders, suppliers, contractors and their
agents (whether declared or not), sub-contractors, sub- consultants, service providers
or suppliers, and any personnel thereof, observe the highest standard of ethics during

the procurement and execution of contracts. In pursuance of this policy, the Employer:

(a) Defines, for the purposes of this provision, the terms set forth below as follows:

(1) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party;
(i1) “Fraudulent practice” is any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a

financial or other benefit or to avoid an obligation;

(iii) “Collusive practice” is an arrangement between two or more parties designed to

achieve an improper purpose, including influencing improperly the actions of another

party;

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

(v) “Obstructive practice” is deliberately destroying, falsifying, altering or concealing
of evidence material to the investigation or making false statements to investigators in
order to materially impede a investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening, harassing or intimidating any party

to prevent it from disclosing its knowledge of matters relevant to the investigation or
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35.2

from pursuing the investigation,

(vi) The Employer shall reject a proposal for award if it determines that the bidder
recommended for award, or any of its personnel, or its agents, or its sub-consultants,
sub-contractors, service providers, suppliers and/or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices

in competing for the contract in question;

(vii)) The Employer shall sanction a firm or individual, at any time, by publicly
declaring such firm or individual ineligible, either indefinitely or for a stated period
of time: (i) to be awarded contract; and (ii) to be a nominated7 sub-contractor,
consultant, supplier or services provider of an otherwise eligible firm being awarded

contract;

Furthermore, Bidders shall be aware of the provision stated in sub-clause 28.2

and sub clause 57 of the Conditions of Contract.
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SECTION 2:
FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF
ACCEPTANCE

Table of Forms:

- CONTRACTOR’S BID

- QUALIFICATION INFORMATION

- LETTER OF ACCEPTANCE

- NOTICE TO PROCEED WITH THE WORK
- AGREEMENT FORM
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Contractor's Bid

Description of the Works:

To,
The Chief Executive Officer,
Kanpur Smart City Limited,
Kanpur.

Dear Sir,

Having examined the bidding documents including addendum, we offer to execute the Works
described above in accordance with the Conditions of Contract, Specifications, and Drawings

accompanying this Bid

This Bid and your written acceptance of it shall constitute a binding contract between us. We

understand that you are not bound to accept the lowest or any Bid you receive.

We hereby certify that we have taken steps to ensure that no person acting for us or on our

behalf will engage in bribery.

We also undertake that, in competing for (and, if the award is made to us, in executing) the
above contract, we will strictly observe the laws against fraud and corruption in force in India

namely “Prevention of Corruption Act 1988”.
We undertake, if our tender is accepted, to commence the Works as soon as is reasonably

possible after the receipt of notice to commence, and to complete the whole of the Works

comprised in the Contract within the time stated in the Appendix to Conditions of Contract.
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We agree to abide by this tender, and it shall remain binding upon us.

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security
required by the Bidding documents.

We understand that you are not bound to accept the lowest or any tender you may receive.

Yours faithfully,

Authorized Signature:

Name & Title of Signatory:

Full Name of Bidder: (In Capitals only)

Address:
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Qualification

( Following information shall be furnished by

Information

the contractor on a non-judicial stamp paper

of Rs. 100/- only.)

The information to be filled in by the Bidder in

the following pages will be used for purposes

of post qualification as provided for in Clause 4 of the Instructions to Bidders. This

information will not be incorporated in the Contract.

2. For Individual Bidders

1.1 Constitution or legal status of Bidder
Place of registration:
Principal place of business:

Power of attorney of signatory of Bid

[Attach copy]

[Attach copy]

1.2 | Total annual volume of civil
engineering construction work
executed and payments received in

the last five years preceding the year in
which bids are invited. (Attach

certificate from Chartered Accountant)

(Rs. In lakhs)

1.3.1 Work performed as prime contractor (in the same name) on works of a similar nature

over the last five years i.e. 2013-2014 to

2017-2018

Name of Work
Contract No.

Name of
Employer*
Description of Work

Value of Contract

Remark

Work Order
Completion

(Rsin L)
Actual Date of

Date of Issue of

Stipulated period
of Completion

(Use separate sheet using landscape orientation)
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1.3.2 Quantities of work executed as prime contractor (in the same name and style) in the

last five years: **

Quantity of Work Performed (Cum)

=
£, @ 3
§ i Earthwork in g _
Year E -: excavation, Plain/Reinforced i E Remarks
§ é embankment Cement Concrete E =
“ 2 & sub-grade for (PCC/RCC) g
= road construction =
2013-2014
2014-2015
2015-2016
2016-2017
2017-2018

*Attach certificate(s) from the Engineer(s)-in-Charge

@The item of work for which data is requested should tally with that specified in ITB clause

4.44(c).

** Immediately preceding the financial year in which bids are received.

1.4 Information on Bid Capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:
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Value of
Name & Anticipat
Stipulate works
Contract | Address ed
Name of Value of d period | remaining
Place No & of Date of
Work Contract of to be
Date Employ completi
(Rsin L) | completio| completed*
er on
n (Rsin L)
* Attach certificate(s) from the Engineer(s)-in-Charge.
(Use separate sheet in landscape orientation)
(B) Works for which bids already submitted:
Name & | Estimated
Name of Address Value of | Stipulated | Date when | Remarks,
work Place of Works period of | decision is if any
Employer | (RsinL) | completion | expected

(Use separate sheet in landscape orientation)
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1.5 The following items of Contractor's Equipment are essential for carrying out the
Works. The Bidder should list all the information requested below. Refer also to Sub
Clause 4.3 (e) of the Instructions to Bidders.

. - . Minimum
SL Equipment Type and Minimum Maximum Age of
. . . Number
No. Characteristics Capacity Equipment (years)
Required
8—-10t
1. | Earth Vibratory Road Roller ) . 5 1
static weight
5 Loader cum excavator mini 1 cum |
' type JCB bucket size 5
3. | Water tanker 6 KL 5 1
4. | Generator 125 KVA 5 1
5. | Leveling Instrument 5 1
6. | Paver Machine 1
7. Lawn Mowing Machine 1
q Water spraying Pumps for |
' curing, cleaning etc.
9. Concrete Mixer Machine 1

1.6 Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data. Refer also to Sub Clause 4.3 (g) and
4.4 (B) (b) of instructions to Bidders and Sub Clause 9.1 of the Conditions of Contract.
At least one Project Manager and one Technical Person (Graduate Engineer with three
years’ experience/Diploma Engineer with five years’ experience) for contracts of value
more than Rs 50.00 Lakhs would be required. For contracts worth less than Rs 50.00
Lakhs, one Diploma Engineer and one Supervisor with 5 — 10 years’ experience in

construction works would be required.
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1.7 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors' reports (in case of contracts worth more than Rs 50.00 Lakhs), etc. and for
contracts worth less than Rs 50.00 Lakhs, Financial reports for last three years. List them

below and attach copies. (Not mandatory for works up to Rs 10 Lakhs)

1.8 Evidence of access to financial resources to meet the qualification requirements: cash in
hand, lines of credit, etc. List them below and attach copies of support documents [sample

format attached] .

1.9. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may

provide references if contacted by the Employer.

1.10 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to

Bidders.

1.11 Proposed work method and schedule. The Bidder should attach descriptions, drawings and

charts as necessary to comply with the requirements of the Bidding documents. [Refer

ITB Clause 4.1 and 4.3 (k)].
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES —* CLAUSE 4.5 [B] [¢] OF ITB

BANK CERTIFICATE

This is to certify that M/s. ...t is a reputed company with a good

financial standing.

If the contract for the work is awarded to the above firm, we shall be able to provide
overdraft/credit facilities to the extent of Rs. ............... to meet their working capital

requirements for executing the above contract.

Name of Bank
Senior Bank Manager

Address of the Bank
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Letter of Acceptance

(Letterhead paper of the Employer)

[date]
To:
[name and address of the Contractor]
Dear Sirs,
This is to notify you that your Bid dated for execution of
the

[name of the contract and identification number, as given in the Instructions to Bidders] for the

Contract Price of Rupees

() [amount in words and figures], as corrected and modified in accordance with the Instructions

to Biddersl1 is hereby accepted by our Agency.

You are hereby requested to furnish Performance Security, plus additional security for
unbalanced bids in terms of ITB clause 28.5, in the form detailed in Para 32.1 of ITB for an
amount of Rs.——————— within 7 days of the receipt of this letter of acceptance valid up to
28 days from the date of expiry of Defects Liability Period i.e. up to ........... and sign the contract,
failing which action as stated in Para 32.4 of ITB will be taken.

Yours faithfully, Authorized Signature
Name and Title of Signatory

Name of Agency
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

(date)

To

(name and address of the Contractor)

Dear Sirs:
Pursuant to your furnishing the requisite security as stipulated in ITB clause 32 and signing

of the contract agreement for the construction of @ a Bid Price of Rs.

_, you are hereby instructed to proceed with the execution of the said works in accordance with

the contract documents.

Yours faithfully,

(Signature, name and title of
signatory authorized to sign on
behalf of Employer)

day of 2018,
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Agreement Form

This agreement made the day of 2018, between [name and

address of Employer|(Hereinafter called “the Employer)” of the one part and [name and
address of Contractor] (Hereinafter called “the Contractor’) of the other part.

Whereas the Employer is desirous that the Contractor execute the [name and identification
number of Contract] (Hereinafter called “the Works”) and the Employer has accepted the Bid
by the Contractor for the execution and completion of such Works and the remedying of any

defects therein, at a contract price 0f RS........ccieciiiciiiiiiiieciecieeeeeeee e

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed
to form and be read and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all aspects with the
provisions of the Contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying the defects wherein the Contract Price or
such other sum as may become payable under the provisions of the Contract at the times and
in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz.:

1) Letter of Acceptance;

ii) Notice to proceed with the works;

ii1) Contractor’s Bid;

iv) Contract Data;

v) Conditions of contract (including Special Conditions of Contract);

vi) Specifications;

vii) Drawings; and

viii) Any other document listed in the Contract Data as forming part of the contract. In witness
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whereof the parties thereto have caused this Agreement to be executed the day and year first
before written.

The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said in the presence of:

Binding Signature of Employer

Binding Signature of Contractor

46 | 112



SECTION 3: CONDITIONS OF CONTRACT
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Conditions of Contract
A. General
1. Definitions
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined

terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Bid.

Compensation Events are those defined in Clause 40 hereunder.

The Completion Date is the date of completion of the Works as certified by the

Engineer in accordance with Sub Clause 55.1.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3

below.

The Contract Data defines the documents and other information which comprise the

Contract.

The Contractor is a person or corporate body whose Bid to carry out the Works has

been accepted by the Employer.

The Contractor's Bid is the completed Bidding document submitted by the

Contractor to the Employer.

The Contract Price is the price stated in the Letter of Acceptance and thereafter as

adjusted in accordance with the provisions of the Contract.

Days are calendar days; months are calendar months.
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A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person named in the Contract Data (or any other competent person
appointed and notified to the contractor to act in replacement of the Engineer) who is

responsible for supervising the execution of the works and administering the Contract.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site

to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of

Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the Works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer by issuing

an extension of time.

Materials are all supplies, including consumables, used by the contractor for

incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical,

electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding documents
and are factual interpretative reports about the surface and sub-surface conditions at

the site.

Specification means the Specification of the Works included in the Contract and any
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modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the

Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor

to carry out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the

Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and

turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have
their normal meaning under the language of the Contract unless specifically defined.
The Engineer will provide instructions clarifying queries about the Conditions of

Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply
to any Section of the Works (other than references to the Completion Date and Intended

Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:

(1) Agreement

(2) Letter of Acceptance, notice to proceed with the works

50 | 112



(3) Contractor’s Bid

(4) Contract Data

(5) Conditions of Contract including Special Conditions of Contract
(6) Specifications

(7) Drawings and

(8) Any other document listed in the Contract Data as forming part of the Contract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in the

Contract Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters

between the Employer and the Contractor in the role representing the Employer.

5. Delegation

5.1 The Engineer may delegate any of his duties and responsibilities to other people except
to the Adjudicator after notifying the Contractor and may cancel any delegation after

notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in terms of Indian

Contract Act).

7. Subcontracting

7.1 The Contractor may subcontract with the approval of the Engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontracting does not alter

the Contractor's obligations.
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8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors. The Contractor shall as referred to in the Contract Data, also provide
facilities and services for them as described in the Schedule. The employer may modify
the schedule of other contractors and shall notify the contractor of any such

modification.

9. Personnel

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as
referred to in the Contract Data to carry out the functions stated in the Schedule or other
personnel approved by the Engineer. The Engineer will approve any proposed
replacement of key personnel only if their qualifications, abilities, and relevant
experience are substantially equal to or better than those of the personnel listed in the
Schedule.

9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s
staff or his work force stating the reasons the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the work in the

Contract.

10. Employer’s and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the

Contractor carries the risks which this Contract states are Contractor’s risks.

11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, hostilities,

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
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usurped power, civil war, riot commotion or disorder (unless restricted to the
Contractor’s employees), and contamination from any nuclear fuel or nuclear waste
or radioactive toxic explosive, or (b) a cause due solely to the design of the Works,

other than the Contractor’s design.

12. Contractor’s Risks

12.1 All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the
excepted risks are the responsibility of the Contractor.

13. Insurance

13.1 The bidder shall have a suitable insurance to cover all the risks that are likely to occur

from the scope of services indicated in this project. The insurance shall cover KSCL, KSCL’s

Project Management Consultant staff, Users etc. Risks may include but are not limited to a)

accidents b)Mal function of equipment/or machines c¢) casualties d) Safety e) Theft etc.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred

to in the Contract Data, supplemented by any information available to the Bidder.

15. Queries about the Contract Data

15.1 The Engineer will clarify queries on the Contract Data.

16. Contractor to Construct the Works

16.1 The Contractor shall construct and install the Works in accordance with the Specification

and Drawings, and as per instructions of Engineer.

17. The Works to Be Completed by the Intended Completion Date
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17.1 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the program submitted by the Contractor, as updated
with the approval of the Engineer, and complete them by the Intended Completion
Date.

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with the
Specifications and Drawings.

18.2 The Contractor shall be responsible for design of Temporary Works.

18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the

Temporary Works.

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary

Works where required.

18.5 All Drawings prepared by the Contractor for the execution of the temporary or

permanent Works, are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

20. Discoveries
20.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site is the property of the Employer. The Contractor is to notify the Engineer of such

discoveries and carry out the Engineer's instructions for dealing with them.

21. Possession of the Site
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21.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession
of a part is not given by the date stated in the Contract Data the Employer is deemed to

have delayed the start of the relevant activities and this will be Compensation Event.

22. Access to the Site

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access
to the Site, to any place where work in connection with the Contract is being carried
out or is intended to be carried out and to any place where materials or plant are being

manufactured/fabricated/assembled for the works.

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer which comply with the

applicable laws where the Site is located.

B. Time Control

24. Program

24.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for
approval a Program including Environmental Management Plan showing the general
methods, arrangements, order, and timing for all the activities in the Works along

with monthly cash flow forecast.

24.2 Anupdate of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work

including any changes to the sequence of the activities.

24.3 The Contractor shall submit to the Engineer, for approval, an updated Program at intervals
no longer than the period stated in the Contract Data. If the Contractor does not submit
an updated Program within this period, the Engineer may withhold the amount stated
in the Contract Data from the next payment certificate and continue to withhold this

amount until the next payment after the date on which the overdue Program has been
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submitted.

24.4 The Engineer's approval of the Program shall not alter the Contractor's obligations.
The Contractor may revise the Program and submit it to the Engineer again at any time.

A revised Program is to show the effect of Variations and Compensation Events.

25. Extension of the Intended Completion Date

25.1 The Engineer shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be achieved
by the Intended Completion Date without the Contractor taking steps to accelerate the

remaining work and which would cause the Contractor to incur additional cost.

25.2 The Engineer shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Engineer for a decision upon the effect
of a Compensation Event or Variation and submitting full supporting information. If
the Contractor has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay by this failure shall not be considered in assessing the

new Intended Completion Date.

26. Delays Ordered by the Engineer

26.1 The Engineer may instruct the Contractor to delay the start or progress of any activity

within the Works.

27. Management Meetings

27.1 Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning

procedure.

27.2 The Engineer shall record the business of management meetings and is to provide

copies of his record to those attending the meeting and to the Employer. The
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responsibility of the parties for actions to be taken is to be decided by the Engineer
either at the management meeting or after the management meeting and stated in writing

to all who attended the meeting.

28. Early Warning

28.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the
Contract Price or delay the execution of works. The Engineer may require the Contractor
to provide an estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate is to be provided by the

Contractor as soon as reasonably possible.

28.2 The Contractor shall cooperate with the Engineer in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone

involved in the work and in carrying out any resulting instruction of the Engineer.

C. Quality Control
29. Identifying Defects

29.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The
Engineer may instruct the Contractor to search for a Defect and to uncover and test

any work that the Engineer considers may have a Defect.

29.2 The contractor shall permit the Employer’s Technical auditor to check the contractor’s
work and notify the Engineer and Contractor of any defects that are found. Such a check
shall not affect the Contractor’s or the Engineer’s responsibility as defined in the

Contract Agreement.

30. Tests

30.1 If the Engineer instructs the Contractor to carry out a test not specified in the Specification

to check whether any work has a Defect and the test shows that it does, the Contractor
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shall pay for the test and any samples. If there is no Defect the test shall be a

Compensation Event.

31. Correction of Defects

31.1 The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and is defined in the Contract
Data. The Defects Liability Period shall be extended for as long as Defects remain to

be corrected.

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect

within the length of time specified by the Engineer’s notice.

32. Uncorrected Defects

32.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s
notice, the Engineer will assess the cost of having the Defect corrected, and the

Contractor will pay this amount.

Note: Where in certain cases, the technical specifications provide for acceptance of works
within specified tolerance limits at reduced rates, Engineer will certify payments to Contractor

accordingly.

33. Bill of Quantities
33.1 Attached in the RFP.

D. Cost Control

34. Changes in the Quantities
34.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for
the particular item by more than 25 percent, provided the change exceeds 1% of Initial

Contract Price, the Engineer shall adjust the rate to allow for the change.

34.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract
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Price is exceeded by more than 15 percent, except with the Prior approval of the

Employer.

34.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost

breakdown of any rate in the Bill of Quantities.

35. Variations

35.1 All Variations shall be included in updated Programs produced by the Contractor.

36. Payments for Variations

36.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates)
for carrying out the Variation when requested to do so by the Engineer. The Engineer
shall assess the quotation, which shall be given within seven days of the request or

within any longer period stated by the Engineer and before the Variation is ordered.

36.2 If the work in the Variation corresponds with an item description in the Bill of Quantities
and if, in the opinion of the Engineer, the quantity of work above the limit stated in Sub
Clause 38.1 or the timing of its execution do not cause the cost per unit of quantity to
change, the rate in the bill of Quantities shall be used to calculate the value of the
Variation. If the cost per unit of quantity changes, or if the nature or timing of the work
in the Variation does not correspond with items in the Bill of Quantities, the quotation

by the Contractor shall be in form of new rates for the relevant items of work.

36.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the
Engineer with a quotation within a reasonable time specified by the engineer in
accordance with Clause 40.1), the Engineer may order the Variation and make a change
to the Contract Price which shall be based on Engineer’s own forecast of the effects of

the Variation on the Contractor's costs.

36.4 If the Engineer decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given

and the Variation shall be treated as a Compensation Event.
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36.5 The Contractor shall not be entitled to additional payment for costs that could have been

avoided by giving early warning.
37. Cash flow forecasts
37.1 When the Program is updated, the contractor is to provide the Engineer with an

updated cash flow forecast.\

37.2 Terms of Payments

SCHEDULE OF MILESTONE PAYMENTS

. Milest Tenure / Payments
No. one
a) Completion of Boundary Walls including walls| Financial Progress should be 30% of the Contract
painting but excluding Steel Works, Gates and Value within
painting. Work measurement is as per Measurement 105 Days after Start date of Contract.
Books (MB). Work measurement shall be as per Measurement
) b) Electrical & Plumbing Works including Toilets, Books (MB).*
Water ATMs as per BOQ / drawings. Completion of | Completion certificates must be submitted for all the
all Horticultural Works as per BOQ / drawings.| works mentioned in this milestone (Column 2) or as
Work measurement as per Measurement Books| directed by Engineer-in-Charge so that the required
(MB). financial progress is achieved as per this milestone.**
. . °
a) Completion of all Civil Works excluding finishing Financial Progress should l?e fﬂ) 7o of the Contract
. . . . Value within
works but including Flooring Bases, Parking Bays,
. . , 180 Days after Start date of Contract.
Flooring for Children’s Play areas, as per BOQ /
. . Work measurement shall be as per Measurement
drawings. Work measurement is as per %
) t Books (MB) Books (MB).
measurement BO0ks ) Completion certificates must be submitted for all the
b) Completion of Balance works for Boundary Walls| works mentioned in this milestone (Column 2) or as
including Steel works, Gates and painting. Work| directed by Engineer-in-Charge so that the required
measurement is as per Measurement Books (MB). | financial progress is achieved as per this milestone.**
a) Completion of Finishing Works for Civil Works,
Footpaths with Synthetic Flooring, Stamped
Flogrmg other footpaths, Cycle Tracks & other Financial Progress should be 30% of the Contract
designated areas. or s
Value within
b) Completion of all Horticultural Works as per BOQ / 240 Days after Start date of Contract.
drawings. Work measurement as per Measurement | Work measurement shall be as per Measurement
Books (MB). Books (MB).*
3 ¢) Fixing of Children’s Play Equipment, other Completion 'cemﬁ'cates' mu§t be submitted for all the
. . works mentioned in this milestone (Column 2) or as
necessary equipment / structures, signage works, . . . .
. directed by Engineer-in-Charge so that the required
statues as per BOQ / drawings. Work measurement . . . o
) financial progress is achieved as per this milestone.**
is as per measurement Books (MB).
d) Completion of all Balance Works, if any as per

Directions of  Engineer-in-Charge. Work
measurement is as per Measurement Books (MB).
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At the End of defect liability period (1 Year) after
complete Handover.

Start Date of Defect Liability Period shall be after
completion of all the works Specified in Milestones 1, 2 &
3 above.

Total Amount Retained in the monthly RA Bill
Payments less adjustments, if
any at the end of satisfactory completion of Defect
Liability Period.

* Contractor shall submit the RA Bill of every month in the first week of succeeding month on
actual work done along with certified Measurement Book (MB), Request for Inspection (RFI)
and Test Reports, if any.

** Liquidity damages shall be levied for Delays beyond the Time Period Mentioned in Milestones.

38. Payment Certificates

38.1 The Contractor shall submit to the Engineer monthly statements of the estimated
value of the work completed less the cumulative amount certified previously along with
details of measurement of the quantity of works executed in a tabulated form as

approved by the Engineer.

38.2 The Engineer shall check the details given in the Contractor's monthly statement and
within 14 days certify the amounts to be paid to the Contractor after taking into
account any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause 46.4 of

the Contract Data (Secured Advance).

38.3 The value of work executed shall be determined by the Engineer after due check

measurement of the quantities claimed as executed by the contractor.

38.4 The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed.

38.5 The value of work executed shall include the valuation of Variations and Compensation

Events.

38.6 The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later

information.
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39. Payments
39.1 Payments shall be adjusted for deductions for advance payments, retention, other
recoveries in terms of the contract and taxes, at source, as applicable under the law. The

Employer shall pay the Contractor the amounts certified by the Engineer within 28
days of the date of each certificate.

39.2 Deleted.

39.3 Items of the Works for which no rate or price has been entered in will not be paid for by

the Employer and shall be deemed covered by other rates and prices in the Contract.

40. Compensation Events

40.1 The following are Compensation Events unless they are caused by the Contractor:

(a) The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Contract Data.

(b) The Employer modifies the schedule of other contractors in a way which affects

the work of the contractor under the contract.

(c) The Engineer orders a delay or does not issue drawings, specifications or instructions

required for execution of works on time.

(d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon

work which is then found to have no Defects.

(e) The Engineer unreasonably does not approve for a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of Letter of Acceptance from the information issued to Bidders

(including the Site Investigation Reports), from information available publicly and from
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a visual inspection of the Site.

(g) The Engineer gives an instruction for dealing with an unforeseen condition, caused

by the Employer, or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities or the Employer does not work
within the dates and other constraints stated in the Contract, and they cause delay or

extra cost to the Contractor.

(1) The advance payment is delayed.
(j) The effect on the Contractor of any of the Employer’s Risks.
(k) The Engineer unreasonably delays issuing a Certificate of Completion.

(1) Other Compensation Events listed in the Contract Data or mentioned in the Contract.

40.2 If a Compensation Event would cause additional cost or would prevent the work
being completed before the Intended Completion Date, the Intended Completion Date
shall be extended. The Engineer shall decide whether and by how much the Intended
Completion Date shall be extended.

40.3 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor's forecast cost has been provided by the Contractor, it is to be assessed by
the Engineer and the Intended Completion Date shall be extended accordingly. If the
Contractor's forecast is deemed unreasonable, the Engineer shall adjust the Intended
Completion Date based on Engineer’s own forecast. The Engineer will assume that

the Contractor will react competently and promptly to the event.

40.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s
interests are adversely affected by the Contractor not having given early warning or

not having cooperated with the Engineer.

41. Tax.

41.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other

taxes that the Contractor will have to pay for the performance of this Contract. The
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Employer will perform such duties in regard to the deduction of such taxes at source as

per applicable law.

42. Currencies

42.1 All payments shall be made in Indian Rupees.

43. Price Adjustment

43.1 Contract price shall not be adjusted for increase or decrease in rates and price of

labour, materials, fuels and lubricants during the tenure of the contract.

43.2 To the extent that full compensation for any rise or fall in costs to the contractor, the unit
rates and prices included in the contract shall be deemed to include amounts to cover

the contingency of such other rise or fall in costs.

44. Retention

44.1 The Employer shall retain from each payment due to the Contractor the proportion stated
in the Contract Data until Completion of the whole of the Works. The Percentage of

deduction is mention under contract data.

44.2 On Completion of the whole of the Works half the total amount retained is repaid to the
Contractor and half when the Defects Liability Period has passed and the Engineer has
certified that all Defects notified by the Engineer to the Contractor before the end of

this period have been corrected.

44.3 On completion of the whole works, the contractor may substitute retention money

(balance half) with an “on demand” Bank guarantee.

45. Liquidated Damages

45.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in
the Contract Data for each day that the Completion Date is later than the Intended
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Completion Date (for the whole of the works or the milestone as stated in the contract
data). The total amount of liquidated damages shall not exceed the amount defined in
the Contract Data. The Employer may deduct liquidated damages from payments due
to the Contractor. Payment of liquidated damages does not affect the Contractor's

liabilities.

45.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment calculated from the date of payment to the date of repayment at the rates
specified in Sub Clause 43.1.

46. Advance Payment

46.1 Deleted.

46.4 Secured Advance: Deleted.

47. Securities

47.1 The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form and
by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. The
Performance Security shall be valid until a date 28 days from the date of expiry of
Defects Liability Period and the additional security for unbalanced bids shall be valid
until a date 28 days from the date of issue of the certificate of completion. The

performance security of a joint venture shall be in the name of the joint venture.

48. Cost of Repairs

48.1 Loss or damage to the Works or Materials to be incorporated in the Works between the
Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts

Or omissions.
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E. Finishing the Contract

49. Completion

49.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the

Works and the Engineer will do so upon deciding that the Work is completed.

50. Taking Over

50.1 The Employer shall take over the Site and the Works within seven days of the

Engineer issuing a certificate of Completion.

51. Final Account

51.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor's account
if it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary. If the Final Account
is still unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount
payable to the Contractor and issue a payment certificate, within 56 days of receiving the

Contractor’s revised account.

52. Operating and Maintenance Manuals

52.1 If “as built” Drawings and/or operating and maintenance manuals are required, the

Contractor shall supply them by the dates stated in the Contract Data.
52.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the

Contract Data, or they do not receive the Engineer’s approval, the Engineer shall with

hold the amount stated in the Contract Data from payments due to the Contractor.
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53. Termination

53.1 The Employer or the Contractor may terminate the Contract if the other party causes a

fundamental breach of the Contract.

53.2 Fundamental breaches of Contract include, but shall not be limited to the following: (a)
The Contractor stops work for 28 days when no stoppage of work is shown on the

current program and the stoppage has not been authorized by the Engineer;

(b) The Engineer instructs the Contractor to delay the progress of the Works and the

instruction is not withdrawn within 28 days;

(c) The Employer or the Contractor is made bankrupt or goes into liquidation other

than for a reconstruction or amalgamation;

(d) A payment certified by the Engineer is not paid by the Employer to the Contractor
within 56 days of the date of the Engineer's certificate;

(e) The Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of

time determined by the Engineer;

(f) The Contractor does not maintain a security which is required;

(g) The Contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in the

Contract data; and

(h) If the Contractor, in the judgment of the Purchaser has engaged in fraud and
corruption, as defined in GCC Clause 57, in competing for or in executing the

Contract.

53.3 When either party to the Contract gives notice of a breach of contract to the Engineer for
a cause other than those listed under Sub Clause 53.2 above, the Engineer shall decide

whether the breach is fundamental or not.
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53.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

53.5 If the Contract is terminated the Contractor shall stop work immediately, make the

Site safe and secure and leave the Site as soon as reasonably possible.

54. Payment upon Termination

54.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for the value of the work done less
advance payments received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated
in the Contract Data. Additional Liquidated Damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor the difference shall be
a debt payable to the Employer.

54.2 If the Contract is terminated at the Employer's convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value
of the work done, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs of
protecting and securing the Works and less advance payments received up to the date
of the certificate, less other recoveries due in terms of the contract and less taxes due to

be deducted at source as per applicable law.

55. Property

55.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to
be the property of the Employer, if the Contract is terminated because of a Contractor’s
default.

56. Release from Performance

56.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside
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the control of either the Employer or the Contractor the Engineer shall certify that the
Contract has been frustrated. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all work
carried out before receiving it and for any work carried out afterwards to which

commitment was made.

57 Fraud & Corruption

57.1 If the Employer determines that the Contractor has engaged in corrupt, fraudulent,
collusive coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days notice to the Contractor,
terminate the Contractor’s employment under the Contract and expel him from the
Site, and the provisions of Clause 53 shall apply. Should any employee of the
Contractor be determined to have engaged in corrupt, fraudulent, collusive, coercive,
or obstructive practice during the execution of the works, then that employee shall
be removed in accordance with Clause 9 (Personnel). For the purposes of this Sub-

Clause:

(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly or

indirectly, of anything of value to influence improperly the actions of another party*;

(i1) “Fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial

or other benefit or to avoid an obligation**;

(ii1) “Collusive practice” is an arrangement between two or more parties designed to

achieve an improper purpose, including influencing improperly the actions of another

party#;

(iv) “Coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party$;

(v) “Obstructive practice” is
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(aa) deliberately destroying, falsifying, altering or concealing of evidence material to
the investigation or making false statements to investigators in order to materially
impede a investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the

investigation, or

(bb) acts intended to materially impede the exercise of KSCL’s inspection rights.

* For the purpose of this sub-paragraph, “another party” refers to a public official
acting in relation to the procurement process or contract execution. In this context,
“public official” includes KSCL staff and employees of other organizations taking or
reviewing procurement decisions.

** For the purpose of this sub-paragraph, “party” refers to a public official; the terms
“benefit” and “Obligation” relate to the procurement process or contract execution,
and the “act or omission” is intended to influence the procurement process or contract
execution.

# For the purpose of this sub-paragraph, “parties” refers to participants in the
procurement process (including public officials) attempting either themselves, or
through another person or entity not participating in the procurement or selection
process, to simulate competition or to establish bid prices at artificial, non-competitive
levels, or are privy to each other’s bid prices or other conditions.

$ For the purpose of this sub-paragraph, “party” refers to a participant in the

procurement process or contract execution.

F. Special Conditions of Contract

1. LABOUR:

The Contractor shall, unless otherwise provided in the Contract, make his own

arrangements for the engagement of all staff and labour, local or other, and for their payment,

housing, feeding and transport.
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The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and
the numbers of the several classes of labour from time to time employed by the Contractor on

the Site and such other information as the Engineer may require.

2. COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-contractors shall abide
at all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that are applicable to
construction industry are given below. The Contractor shall keep the Employer indemnified in
case any action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non-observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any,
on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The Employer/Engineer
shall also have right to recover from the Contractor any sum required or estimated to be required

for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as

the employees of the Employer at any point of time.
SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION

WORK

a) Workmen Compensation Act 1923: The Act provides for compensation in case of injury

by accident arising out of and during the course of employment.
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b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on
satisfaction of certain conditions on separation if an employee has completed 5 years’
service or more or on death the rate of 15 days wages for every completed year of

service. The Act is applicable to all establishments employing 10 or more employees.

c) Employees P.F. and Miscellaneous Provision Act 1952 (since amended): The Act
Provides for monthly contributions by the employer plus workers @ 10% or 8.33%.
The benefits payable under the Act are:

(1) Pension or family pension on retirement or death, as the case may be.
(i) Deposit linked insurance on the death in harness of the worker.

(iii))  Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: The Act provides for leave and some other benefits to

women employees in case of confinement or miscarriage etc.

e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take Certificate of
Registration and the Contractor is required to take license from the designated Officer.
The Act is applicable to the establishments or Contractor of Principal Employer if they

employ 20 or more contract labour.

f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of Buildings, Roads, and

Runways are scheduled employments.

g) Payment of Wages Act 1936: It lies down as to by what date the wages are to be paid,

when it will be paid and what deductions can be made from the wages of the workers.

h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for

work of equal nature to Male and Female workers and for not making discrimination
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against Female employees in the matters of transfers, training and promotions etc.

i) Payment of Bonus Act 1965: The Act is applicable to all establishments employing 20 or
more employees. The Act provides for payments of annual bonus subject to a minimum
of 8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/-
per month or less. The bonus to be paid to employees getting Rs.2500/- per month or
above up to Rs.3500/- per month shall be worked out by taking wages as Rs.2500/-per
month only. The Act does not apply to certain establishments. The newly set-up
establishments are exempted for five years in certain circumstances. Some of the State
Governments have reduced the employment size from 20 to 10 for the purpose of

applicability of this Act.

j) Industrial Disputes Act 1947: The Act lays down the machinery and procedure for
resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal
and what are the requirements for laying off or retrenching the employees or closing

down the establishment.

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to all establishments
employing 100 or more workmen (employment size reduced by some of the States and
Central Government to 50). The Act provides for laying down rules governing the
conditions of employment by the Employer on matters provided in the Act and gets the
same certified by the designated Authority.

1) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions
of workmen and employers. The Trade Unions registered under the Act have been given

certain immunities from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of
children below 14 years of age in certain occupations and processes and provides for
regulation of employment of children in all other occupations and processes.

Employment of Child Labour is prohibited in Building and Construction Industry.

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service)
Act 1979: The Act is applicable to an establishment which employs 5 or more inter-
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state migrant workmen through an intermediary (who has recruited workmen in one
state for employment in the establishment situated in another state). The Inter-State
migrant workmen, in an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as housing, medical aid, travelling

expenses from home up to the establishment and back, etc.

0) The Building and Other Construction workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996: All the establishments
who carry on any building or other construction work and employs 10 or more
workers are covered under this Act. All such establishments are required to pay cess
at the rate not exceeding 2% of the cost of construction as may be modified by the
Government. The Employer of the establishment is required to provide safety measures
at the Building or construction work and other welfare measures, such as Canteens,
First-Aid facilities, Ambulance, Housing accommodations for workers near the work
place etc. The Employer to whom the Act applies has to obtain a registration certificate

from the Registering Officer appointed by the Government.

p) Factories Act 1948: The Act lays down the procedure for approval at plans before setting
up a factory, health and safety provisions, welfare provisions, working hours, annual
earned leave and rendering information regarding accidents or dangerous occurrences
to designated authorities. It is applicable to premises employing 10 persons or more
with aid of power or 20 or more persons without the aid of power engaged in

manufacturing process.

3. SUB-CONTRACTING (GCC Clause 7)

Please add the following as Clause 7.2:

The contractor shall not be required to obtain any consent from the employer for:
a) The sub-contracting of any part of the Works for which the Sub-contractor is
named in the contract;
b) The provision of labour; and
c¢) The purchase of materials which are in accordance with the standards specified in

the Contract.
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Beyond this if the contractor proposes sub-contracting any part of the work during

execution of works, because of some unforeseen circumstances to enable him to

complete the work as per terms of the contract; the Engineer will consider the

following before according approval:

contract.

The contractor shall not sub-contract the whole of the Works. The limit for sub-
contracting shall be 25% of the Contract price. Proposal for sub-contracting shall
contain detailed experience, equipment and personnel for sub-contractor along with

items and quantities to be sub contracted.

The contractor shall not sub-contract any part of the Work without prior consent of
the Engineer. Any such consent shall not relieve the contractor from any liability
or obligations under the contract and he shall be responsible for the acts, defaults
and neglects of any subcontractor, his agents or workmen as fully as if they were

the acts, defaults or neglects of the contractor, his agents or workmen.

The Engineer should satisfy whether (a) the circumstances warrant such sub-
contracting; and (b) the sub-contractors so proposed for the Work possess the
experience, qualifications and equipment necessary for the job proposed to be

entrusted to them in proportion to the quantum of work to be sub-contracted.

If payments are proposed to be made directly to that sub-contractor, this should be
subject to specific authorization by the prime contractor so that this arrangement

does not alter the contractor’s liability or obligations under the contract.

(Note: 1. All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting
elements of the works amounting to more than 20 percent of the Bid Price. For each such
proposal the qualification and the experience of the identified sub-contractor in the relevant
field should be furnished along with the bid to enable the employer to satisfy himself about their
qualifications before agreeing for such subcontracting and include it in the contract. In view

of the above, normally no additional sub-contracting should arise during execution of the

2. However, [a] sub-contracting for certain specialized elements of the work is not unusual and
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acceptable for carrying out the works more effectively; but vertical splitting of the works for
subcontracting is not acceptable. [b] In any case, proposal for subcontracting in addition to
what was specified in bid and stated in contract agreement will not be acceptable if the value
of such additional sub-contracting exceeds 25% of value of work which was to be executed by
Contractor without sub-contracting.

3. Assignment of the contract may be acceptable only under exceptional circumstances such

as insolvencies/liquidation or merger of companies etc.

4. ARBITRATION

The procedure for arbitration will be as follows:

a) In case of Dispute or difference arising between the Employer and a domestic contractor
relating to any matter arising out of or connected with this agreement, such disputes or

difference shall be settled in accordance with the Arbitration and Conciliation Act, 1996.

b) Arbitration proceedings shall be held at Kanpur, India, and the language of the arbitration
proceedings and that of all documents and communications between the parties shall be

English.

c) The disputes or differences arising shall be referred to a Sole Arbitrator. The Sole
Arbitrator should be appointed by agreement between the parties; failing such
agreement, by the appointing authority, namely the Indian Council of Arbitration.

d) Performance under the contract shall continue during the arbitration proceedings and

payments due to the contractor by the owners shall not be withheld, unless they are

the subject matter of the arbitration proceedings.

5. PROTECTION OF ENVIRONMENT:

Add the following as GCC Clause 16.2:

The contractor shall take all reasonable steps to protect the environment on and off the
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Site and to avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of his methods of
operation. During continuance of the contract, the contractor and his sub-contractors shall abide
at all times by all existing enactments on environmental protection and rules made there under,
regulations, notifications and bye-laws of the State or Central Government, or local authorities
and any other law, bye-law, regulations that may be passed or notification that may be issued

in this respect in future by the State or Central Government or the local authority.

Salient features of some of the major laws that are applicable are given below:

The Water (Prevention and Control of Pollution) Act, 1974, this provides for the
prevention and control of water pollution and the maintaining and restoring of wholesomeness

of water.

'Pollution’ means such contamination of water or such alteration of the physical,
chemical or biological properties of water or such discharge of any sewage or trade effluent
or of any other liquid, gaseous or solid substance into water (whether directly or indirectly) as
may, or is likely to, create a nuisance or render such water harmful or injurious to public health
or safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the

life and health of animals or plants or of aquatic organisms.

The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,
control and abatement of air pollution. 'Air Pollution' means the presence in the atmosphere
of any 'air pollutant’, which means any solid, liquid or gaseous substance (including noise)
present in the atmosphere in such concentration as may be or tend to be injurious to human

beings or other living creatures or plants or property or environment.

The Environment (Protection) Act, 1986. This provides for the protection and
improvement of environment and for matters connected therewith, and the prevention of
hazards to human beings, other living creatures, plants and property. 'Environment' includes
water, air and land and the interrelationship which exists among and between water, air and

land, and human beings, other living creatures, plants, micro-organism and property.

The Public Liability Insurance Act, 1991, This provides for public liability insurance
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for the purpose of providing immediate relief to the persons affected by accident occurring
while handling hazardous substances and for matters connected herewith or incidental thereto.
Hazardous substance means any substance or preparation which is defined as hazardous
substance under the Environment (Protection) Act 1986, and exceeding such quantity as may

be specified by notification by the Central Government.
6. LIQUIDATED DAMAGES:
Sub-clause 44.1: Please substitute the last sentence with the following:

“Time is the essence of the contract and payment or deduction of liquidated damages
shall not relieve the contractor from his obligation to complete the work as per agreed
construction program and milestones or from any other of the contractor’s obligations and
liabilities under the contract.”

7. PRIORITY OF DOCUMENTS:

Sub-clause 2.3: Please substitute sub paragraphs (a) to (j) with the following:

Agreement,

IS o

the Letter of Acceptance,
Contractor’s Bid,

the addenda ( if any)

e o

Special Conditions of Contract
Contact Data;

General Conditions of Contract

= @ om0

Specifications

— .

Part-II-Supplementary Technical Specifications including additional Technical
Specifications.

j.  Part-I General Specifications

k. Part-III- Environmental Management Plan

l. Drawings

m. Any other documents forming part of the Contract.
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8. Safety & Welfare Provisions for labour to be employed by the Contractor

All necessary personal safety equipment as considered adequate by the Engineer shall
be available for use of persons employed on the Site and maintained in a condition suitable
for immediate use; and the Contractor shall take adequate steps to ensure proper use of such

equipment by those concerned.

1. Safety Provisions:

The Contractor shall comply with all the precautions as required for the safety of the

workmen.

i. All workmen at site shall be provided with safety helmets and yellow/orange jackets.
Workmen required on site during night hours shall be provided with fluorescent yellow

jackets with reflective lopes.

ii. Workers employed on mixing asphaltic materials, cement, lime mortars, concrete etc. shall

be provided with protective footwear, protective goggles.

iii. Those engaged in handling any material, which is injurious to the eyes, shall be provided

with protective goggles protective goggles.

iv. Those engaged in welding works shall be provided with welder's protective eye- shield.

v. Stone breakers shall be provided with protective goggles and protective clothing and seated

at sufficiently safe intervals.

vi. Suitable scaffolds shall be provided for workmen for all work that cannot safely be done
from the ground, or from solid construction except for such short period work as can
be done safely from ladders. When a ladder is used, an extra labourer shall be engaged
for holding the ladder and if the ladder is used for carrying materials as well, suitable

foot-holds and hand-holds shall be provided on the ladder, which shall be given an
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inclination not steeper than 1/4 to 1.

vii. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or
suspended from an overhead support or erected with stationary support, shall have a
guard rail properly attached, bolted, braced and otherwise secured at least 1 metre
high above the floor or platform of such scaffolding or staging and extending along
the entire length of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so

fastened as to prevent it from swaying from the support or structure.

viii. Working platforms, gangways, and stairways shall be so constructed that they do not sag
unduly or unequally, and if the height of any platform or gangway or stairway is more
than 3.25 metres above ground level or floor level, it shall have closely spaced boards,
have adequate width and be suitably provided with guard rails as described in (vii)

above.

ix. Every opening in the floor of a structure or in a working platform shall be provided with
suitable means to prevent fall of persons or materials by providing suitable fencing

or railing with a minimum height of one metre.

x. Safe means of access and egress shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder shall
be over 9 metres in length. The width between side rails in a rung ladder shall in no
case be less than 30 cm for ladders up to and including 3metres in length. For longer
ladders the width shall be increased at least 6 mm for each additional 30 cm of length.

Spacing of steps shall be uniform and shall not exceed 30 cm.

xi. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The Contractor shall provide all necessary
fencing and lights to protect the public from accidents and shall be bound to bear the
expenses of defending every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions

and to pay any damages and costs which may be awarded in any such suit, action or
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proceedings to any such person or which may with the consent of the Contractor be

paid to compromise any claim by any such person.

xii. Excavation and Trenching: All trenches, 1.5 metres or more in depth shall at all times be
supplied with at least one ladder for each 20 metres in length or fraction thereof.
Ladders shall be extended from the bottom of the trench to at least 1 metre above the
surface of the ground. The sides of a trench, which is 1.5metres or more in depth shall
be stepped back to provide a suitable slope, or be securely held by timber bracing so
as to avoid the danger of side collapse. Excavated material shall not be placed within
1.5 metres of the edge of any trench or half the depth of the trench, whichever is
more. Excavation shall be made from the top to the bottom. Under no circumstances

shall undermining or undercutting be done.

xiii. When workers are employed in sewers and manholes, which are in use, the Contractor
shall ensure that manhole covers are open and manholes are ventilated at least for an
hour before workers are allowed to go into them. Manholes so open shall be cordoned
off with suitable railing and provide warning signals or boards to prevent accidents to

the public.

xiv. Demolition: Before any demolition work is commenced and also during the process of the
work:
a) All roads and open areas adjacent to the work site shall either be closed or
suitably protected.
b) No electric cable or apparatus, which is liable to be a source of danger other
than a cable or apparatus used by operators, shall remain electrically charged:
c) All practical steps shall be taken to prevent danger to persons employed by the
Employer, from risk of fire or explosion, or flooding. No floor, roof or
other part of a building shall be so overloaded with debris or materials as to

render it unsafe.

xv. When work is performed near any place where there is risk of drowning all necessary
equipment shall be provided and kept ready for use and all necessary steps taken for
prompt first aid treatment of all injuries likely to be sustained during the course of the

work.
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xvi. Use of hoisting machines and tackle including their attachments, anchorage and supports
shall conform to the following:

(a) These shall be of good mechanical construction, sound material and adequate

strength and free from patent defects and shall be kept in good working order be

regularly inspected and properly maintained.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall

be of durable quality and adequate strength, and free from defects.

(c) For every hoisting machine and every chain hook, shackle, swivel and pulley block
used in hoisting, lowering or as means of suspension, safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with safe working load. In case of a hoisting machine
or a variable safe working load, each safe working load and conditions under which
it is applicable shall be clearly indicated. No part of any machine or any gear
referred to in the paragraph above shall be loaded beyond safe working load except

for the purpose of testing

xvii. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances shall be provided with efficient safeguards; hoisting appliances shall be
provided with such means as will reduce the risk of accident during descent of load to
the minimum. Adequate precautions shall be taken to reduce to the minimum risk of
any part of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energised, insulating mats,
working apparel such as gloves, sleeves and boots, as may be necessary, shall be
provided. Workers shall not wear any rings, watches and carry keys or other material

which are good conductors of electricity.

xviii. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities shall be provided at or near

places of work.
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xix. These safety provisions shall be brought to the notice of all concerned by displaying on
a notice board at a prominent place at the work location. Persons responsible for

ensuring compliance with the Safety Code shall be named therein by the Contractor.

xx. To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the Contractor shall be open to inspection by the Engineer or

his Representative.

xxi. Notwithstanding anything contained in condition (i) to (xv) above, the Contractor shall
remain liable to comply with the provisions of all acts, rules, regulations and bylaws
for the time being in force in India and applicable in this matter. The Contractor shall

be responsible for observance, by his sub-contractors, of the foregoing provisions.

2. Labour Welfare Provisions:

i. First Aid:

At every workplace, there shall be maintained in readily accessible place first aid
appliances including an adequate supply of sterilised dressings and sterilised cotton
wool as prescribed in the Factory Rules of the State in which the work is carried on.
The appliances shall be kept in good order and, in large work places; they shall be
placed under the charge of a responsible person who shall be readily available during

working hours.

1. Accommodation for Labour:

The Contractor shall during the progress of the work provide, erect and maintain

necessary temporary living accommodation and ancillary facilities for labour at his

own expense to standards and scales approved by the Engineer.

iii. Drinking Water:

In every workplace, there shall be provided and maintained at suitable places

easily accessible to labour, a sufficient supply of cold water fit for drinking.
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Where drinking water is obtained from an intermittent public water supply
each workplace shall be provided with storage tanks where drinking water shall be

stored.

Every water supply storage shall be at a distance of not less than 15 metres
from any latrine, drain or other source of pollution. Where water has to be drawn
from an existing well, which is within such proximity of any latrine, drain or any
other source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such wells shall be entirely closed in and be provided with a
trap door, which shall be dust proof and waterproof. A reliable pump shall be fitted
to each covered well. The trap door shall be kept locked and opened only for

cleaning or inspection, which shall be done at least once a month.

iv. Washing and Bathing Places:

Adequate washing and bathing places shall be provided separately for men

and women. Such places shall be kept in clean and drained condition.

v. Scale of Accommodation in Latrines and Urinals:

There shall be provided within the precincts of every workplace, latrines and
urinals in an accessible place, and the accommodation, separately for each for these,

shall not be less than at the following scale:

No. of Seats
(a) Where number of persons does not exceed 50 - 2

(b) Where number of persons exceed 50 but does not exceed 100 - 3

(c) For additional persons per 100 or part thereof - 3

In particular cases, the Engineer shall have the power to increase the

requirement, wherever necessary.

vi. Latrines and Urinals:
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Except in work places provided with water-flushed latrines connected with a
water borne sewage system, all latrines shall be provided with dry-earth system
(receptacles) which shall be cleaned at least four times daily and at least twice during
working hours and kept in a strictly sanitary condition. Receptacles shall be tarred

inside and outside at least once a year.

If women are employed, separate latrines and urinals, screened from those for
men and marked in the vernacular in conspicuous letters "For women only", shall be
provided. Those for men shall be similarly marked "For men only". A poster showing
the figure of a man and a woman shall also be exhibited at the entrance to latrines for

each sex. There shall be adequate supply of water, close to latrines and urinals.

vii. Construction of Latrines:

Inside walls shall be constructed of masonry or other non-absorbent material
and shall be cement- washed inside and outside at least once a year. The dates of
cement washing shall be noted in a register maintained for the purpose and kept

available for inspection. Latrines shall have at least a thatched roof.

viii. Disposal of Excreta:

Unless otherwise arranged for by the local sanitary authority, arrangement for
proper disposal of excreta by incineration at the workplace shall be made by means
of a suitable incinerator approved by the local medical health and municipal or
cantonment authorities. Alternatively, excreta may be disposed of by putting a layer
of night soils at the bottom of a pucca tank prepared for the purpose and covering it
with al5 cm layer of waste or refuse and then covering it with a layer of earth for a

fortnight (when it will turn into manure).

The Contractor shall, at his own expense, carry out all instructions issued to
him by the Engineer to effect proper disposal of soil and other conservancy work in
respect of Contractor’s work-purpose or employees on the site. The Contractor shall

be responsible for payment of any charges, which may be levied by municipal or
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cantonment authority for execution of such work on his behalf.

ix. Provisions of shelters during rest:

At every workplace, there shall be provided, free of cost, four suitable sheds,
two for meals and two others for rest, separately for use of men and women labour.
The height of each shelter shall not be less than 3metres from floor level to lowest part
of roof. Sheds shall be kept clean and the space provided shall be on the basis of at
least 0.5 sq.m. per head.

X. Creéches:

At a place where women are ordinarily employed, there shall be provided at least
one hut for use of children under the age of 6 years belonging to such women. Huts
shall not be constructed to a standard lower than that of thatched roof, mud floor and
wall with wooden planks spread over mud floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.
There shall be a maidservant in attendance.

Sanitary utensils shall be provided to the satisfaction of local medical, health a
municipal or cantonment authorities. Use of huts shall be restricted to children, their

attendants and mothers of children.

xi. Canteen:

A cooked food canteen on a moderate scale shall be provided for the benefit of

workers wherever it is considered necessary.

xii. Planning, setting and erection of the above mentioned structures shall be approved by
the Engineer or his Representative and the whole of such temporary accommodation
shall at all times during the progress of the Works be kept tidy and in a clean and
sanitary condition to the satisfaction of the Engineer or his representative and at the
Contractor's expense. The Contractor shall conform generally to sanitary requirements

of local medical, health and municipal or cantonment authorities and at all times adopt
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such precautions as may be necessary to prevent soil pollution of the Site.

On completion of the Works, the whole of such temporary structures shall be
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in and
effectively sealed off and the whole of the site left clean and tidy, at the Contractor's

expense, to the entire satisfaction of the Engineer.

xiii. Anti-malarial precautions:

The Contractor shall, at his own expense, conform to all anti-malarial
instructions given to him by the Engineer, including filling up any borrow pits which

may have been dug by him.

xiv. Awareness and Education of HIV/AIDS

The contractor shall provide/carryout HIV/AIDS awareness and training
Programme to its labour and management, at least twice per year during the construction

period.
xv. Child Labour Prohibition
The contractor shall not employ Child Labour for any works or in any manner
under the Contract at any time. In the event that the Contractor uses child labour, the
Employer shall terminate the Contract.
xvi. Amendments:
The Employer may, from time to time, add to, or amend these Rules and issue
such directions as it may be considered necessary for the proper implementation of

these Rules or for the purpose of removing any difficulty, which may arise in the

administration thereof.
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SECTION 4: CONTRACT DATA
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Contract Data

Items marked ""N/A" do not apply in this Contract.

The following documents are also part of the Contract:

Clause Reference with respect to Section 3

The Employer is:

Name: Chief Executive Officer, Kanpur Smart City Limited [1.1]
Address: Nagar Nigam Mukhyalaya, Motijheel, Kanpur - 208002
The Site is located at Kanpur [1.1]

The Engineeris [1.1]

Name: Shall be named later

Address: Nagar Nigam Mukhyalaya, Motijheel, Kanpur - 208002
Name of Authorized Representative: The Nodal Officer, KSCL

The Works consist of; Building Works, Other Items; and other items of works as may be
required to be carried out for completing the works in accordance with the drawings and
provisions of the Contract to ensure safety. (1.1)

The Start Date shall be the date of issue of notice to proceed with the work. [1.1]

The following documents also form part of the Contract: [2.3]

Document Description of the document

Construction Methodology Construction methodology in bid amended as per

comments of employer given in letter of acceptance.

The language of the Contract documents is English [3]

The law which applies to the Contract is the laws of Union of India and Govt. of Uttar Pradesh
[3.1]
Schedule of other contractors Nil [8.1]
Site investigation reports- As indicated in the drawings [ 14]
The intended completion date for the whole of the works shall be 8 months from the date of

commencement.



The Site Possession Dates shall be within seven days from the date of issue of Notice to

Proceed with Work: [21]

The Employer may require suggesting the contractor to submit revised program in accordance
with an agreeable alternate schedule of handing over of site for which no compensation events
hold good.

The amount to be withheld for late submission of an updated Program shall be Rs. 5,000.00
[24]

The Defects Liability Period is 365 days from the date of certification of completion of
works. (Where sectional completion certificate is issued this will apply from those dates for
those sections). [1.1, 31]

The currency of the Contract is Indian Rupees. [42]

The proportion of payments retained (retention money) shall be 5% from each bill subject to

a maximum of 5 % of final contract price [44]

Amount of the liquidated damages per day for non-completion of the section/total work as per

the completion date specified in 1.1 are as under: [45]

For: Milestone -1 Rs. 0.05% of Bid value per day

For: Milestone -11 Rs. 0.2% of Bid value per day

Milestone Work are mentioned is Clause no 37.2

The maximum amount of liquidated damages for the whole of the works is (10%) ten

percent of final contract price.

The amounts of the advance payment are: NIL [46]



The Securities shall be for the following minimum amounts equivalent as a percentage of the

Contract Price:

Performance Security for 5 per cent of contract price plus 20% of the unbalanced bid amount

as additional security for unbalanced bids [in terms of ITB Clause 28.5].

The standard form of Performance Security acceptable to the Employer shall be an
unconditional Bank Guarantee of the type as presented in Section 7 of the Bidding Documents

or Call Deposit/Term Deposit in favour of the Employer, payable at Kanpur

The following events shall also be fundamental breach of contract:

1. The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9.0 of
GCC

2. The contractor does not adhere to the agreed construction program and agreed
environmental management plan (Clause 24 of GCC) and also fails to take satisfactory
remedial action as per agreements reached in the management meetings (Clause 27) for

a period of 30 days.

3. The contractor fails to carry out of the instructions of Engineer within a reasonable

time determined by the Engineer in accordance with GCC Clausel6.1 and 23.1.

The percentage to apply to the value of the work not completed representing the Employer’s

additional cost for completing the Works shall be 20 percent.



SECTION S: TECHNICAL SPECIFICATIONS

1. The Technical Specifications as stated in prevalent UP-PWD Schedule of Rates for Building

(Civil) works and relevant IS codes will be followed.

Material Specifications:

STAMPED CONCRETE

DESCRIPTION:

Providing and laying polished stamped concrete flooring including mixing of colour pigment,
graded quartz silica, special conditioning admixtures, UV Stabilized, covering 100% of area to
be stamped & applying acrylic sealant coat with 50mm thick of M-25 grade concrete including

labour, material and T&P etc. all complete under instruction of Engineer-in-charge.

MATERIAL:

M-25 Grande concrete shall be use for stamped concrete.

Colour hardener in pigments, cement and graded quartz silica, special conditioning admixtures,
UV Stabilized, covering 100% of area to be stamped.

Acrylic sealer coat to the stamped area including removing release agent with water jet if required.

FINISHING:
After 1 week of curing, applying sealer using either spray pump, brush or roller, allowing to dry

to finish the work.



Garbage Bin (SS DUSTBIN)

DESCRIPTION:

Supply of Stainless Steel Dustbin with top cover swing type & hang on double pole with bottom

plate for fixing in cement concrete.

SPECIFICATION:

Thickness of dust bin sheet: 0.75 mm
Capacity: 60 Ltr.

Size: 12”dia x 28” height

Pole dia: 1.5” fix with bottom plate including 1” 2 No. pipe for fixing dust bin

MATERIAL.:
Stainless Steel Grade- 304



STONE STATUE

DESCRIPTION:

The stone shall be hard, sound, durable and tough, free from cracks, decay and weathering. In
case of red sand stone, white patches or streaks shall not be allowed. However, scattered spots
upto 10 mm diameter will be permitted. Before starting the work the contractor shall get samples

of slabs approved by the Engineer-in-Charge.

1 Meter Stone Statue:

Height 1.00 mm high 450mm dia meter. Full body standing type.

2 Meter Stone Statue:

2000 mm high, 600mm front and width. Full body standing type

3 Meter Stone Statue:

3000 mm high, 900mm front and width. Full body standing stone statue

Finishing:

Finishing should be smooth, neat and clean as per drawings



PREFABRICATED KIOSK CABIN

SIZE OF CABIN:

7350mm X 6000mm and clear height will be 3000mm.

WALL:

Supply of PUF panel 50mm having top side 0.40mm and bottom side 0.40mm plain sheet (with
all flashing and hardware). The overall thickness of the panel will be 50mm (Including Doors as
per drawing)

ROOFING:

Supply of roofing PUF panel 30/60 having top side 0.50mm Hi-rib profile sheet and bottom side
0.40mm plain sheet (with all flashing and hardware)



MULTIWALL POLYCARBONATE SHEET FOR GREEN HOUSE

DESCRIPTION:

Multiwall Polycarbonate sheets prepared from high quality, UV stabilized resins in a wide range
of thickness, pattern and colors. The hollow and multi cellular structure are designed in such a

way, that there is a perfect balance between flexibility and strength.

THICKNESS: 10mm thick multiwall
COLOUR: White transparent
PROTECTION: UV protection, Water Proof, Tamper Proof, Corrosion Resistant, Durable

Coating & Polycarbonate.
Fixing on MS structure with dash fasteners, aluminum I-cock systems, HDPM rubber, silicon

cutting shape & size etc. complete as per drawing.



PERFORATED CORTEN STEEL

PROPERTIES:

Weathering refers to the chemical composition of these steels, allowing them to exhibit increased
resistance to atmospheric corrosion compared to other steels. This is because the steel forms a

protective layer on its surface under the influence of the weather.

The corrosion-retarding effect of the protective layer is produced by the particular
distribution and concentration of alloying elements in it. The layer protecting the surface
develops and regenerates continuously when subjected to the influence of the weather. In other

words, the steel is allowed to rust in order to form the protective coating.

MATERIAL:

Corten steel sheet.

Thickness: Smm thick perorated corten sheet shall be used in Gazebo and feature wall.
DESIGN:

For Perforation design, Architectural drawing shall be followed. Welded in built up sections/

framed work, including cutting, hoisting, fixing in position as per design.



MAP SIGNAGE

MAP SIGNAGE:

Map signage of size (1000mmx1900mm) 5 mm thick M.S. Sheet with Inkjet Vinyl for graphics
on the boards and with all necessary texts and symbols. Fabrication and fixing of MS sheet with
2 Nos. 200x100x4mm thick MS Rectangular tube of height 1500mm and applying a primer coat
of approved steel primer & painted with two coat of synthetic enamel paint including all material,

labour and T&P etc. all complete under instruction of Engineer-in-charge.

INFORMATION SIGNAGE:

Information signage of size 690mm x 900mm of 5 mm thick M.S. Sheet with Inkjet vinyl for
graphics on the boards and with all necessary texts and symbols. Fabrication and fixing with
12mm thick 900mm wide MS sheet as per drawing, applying a primer coat of approved steel
primer & painted with two coat of synthetic enamel paint and fixed with nut bolt embedded in
cement concrete block including all material, labour and T&P etc. all complete under instruction

of Engineer-in-charge.

DIRECTIONAL SIGNAGE:

Directional signage of size 1200mmx500mm with three side view of 5 mm thick M.S. Sheet with
Inkjet vinyl for graphics with all necessary texts and symbols. Fabrication and fixing MS sheet
with 3 Nos. angle 40x40 x4mm thick MS angle of height 1800mm, jointed with 3No's 40mm
wide 3mm thick MS flat and applying a primer coat of approved steel primer & painted with two
coat of synthetic enamel paint including all material , labour and T&P etc. all complete under

instruction of Engineer-in-charge.

PICTOGRAM SIGNAGE:

Pictogram signage’s using 5 mm thick MS sheet of size 450x600mm including laser cutting as
per design and fixing with 25x25x3mm thick 450mm long fixing 225mm long 3mm flat fix with
support, using one coat of primer approved for steel and painted with two coat of synthetic enamel

paint etc. all complete under instruction of Engineer-in-charge.
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Theme Multi Activity Play System

DESCRIPTION:

The theme multi activity play system makes it possible for children to enjoy the essence of
adventure sport like rock-climbing in the normal outdoor levels in playground equipment
Environment. Children enjoy the challenges of activities like climbing, jumping, balancing and
hurdling which build not just their bodies but their minds as well. The theme multi activity play
systems has brought in the age of innovative combinations of various physical activities for
children, all in one place. This is a smart and creative way to engage children with numerous
combinations to suit particular needs according to age group, activities required, area available

and adventure levels in playground equipment.
FEATURES:

1. Ground-Level components with climbing events.
2. Multiple deck
3. Roof part covered with attractive canopies
4. Special colour combination available with UV protection
5. Themed Characters

COMPONENTS:

Decks: Square Deck 5ft Ht Sq with Window Canopy (Qty-1)



Square Deck 7ft Ht Sq with Window Canopy (Qty-1)

Square Deck 10ft Ht Sq with Window Canopy (Qty-1)

Bridges: FRP Plain Bridge 8ft Long with Single Character Railing Assembly
(Qty-2)
FRP Slides: FRP Wave Slide 5ft Ht with Slide Entry (Qty-1)
FRP Roller Slide 7ft Ht with Slide Entry (Qty-1)
FRP Spiral Slide 10ft Ht (Qty-1)
ROTO Slides: Roto Mini Tube Slide 5ft Ht (Qty-1
Railings: Character Railing (Qty-1)
Ladders: Split Level Ladder 2ft Ht (Qty-1)
Swings: FRP Ladder 5ft Ht (Qty-1)
Split Level Ladder 3ft Ht (Qty-1)
Climbers: Rock Climber 7ft Ht (Qty-1)
Vertical Net Climber 10ft Ht (Qty-1)
SPECIFICATION:
Total Area Required (sq m) 121.5
Platform Height (ft) 51t 7 ft, 10 ft
MATERIAL:

Galvanized Steel, Polyethylene, Pure Polyester, Nylon, Fiber Glass




DOUBLE ARC SWINGS

DESCRIPTION:

Double arc swings are ideal for both a playground space and also a more private backyard space.
While children enjoy spending time in the company of other children, the desire to own things is
but natural. This smaller double arc swing features that flexibility well. As children we are
familiar with being rocked. The innate comfort with that experience attracts children to swings.
The activity helps strengthen a child’s core as it works a lot on the ability to find balance. The

swings cash in on the feeling of a high, both literally and in terms of the rush of energy.
FEATURES:
1. Swings manufactured in combination of Rubber belt & PVC coated chain

2. Bearings provided for Swing moment

SPECIFICATION:
Area (m) 42X25
Total Area Required (sq m) 10.5

MATERIAL: Galvanized Steel, Pure Polyester, Nylon, Natural Rubber



TODDLER SWING

4 ¢ IH

DESCRIPTION

All children make a beeline for the swings and toddlers are no exception. The toddler swing has
just the right measure of excitement while its special seats are designed to give them a safer grip.
It encourages the toddlers to experiment with the feeling of not having their feet on the ground. It
requires a special focus on variability and eye catching designs to keep toddlers engaged. All the
options in the children outdoor playground equipment have effectively addressed the short
attention span of toddlers. Every product has been designed to attract responsiveness, while

encouraging physical activity, learning and mental growth.
FEATURES
1. Swings manufactured in combination of Rubber belt & PVC coated chain

2. Bearings provided for Swing moment

SPECIFICATION:

Area (m) 43X2
Total Area Required (sq. m) 8.6
MATERIAL

Galvanized Steel, Pure Polyester, Nylon, Natural Rubber



PLATFORM MERRY- GO- ROUND

DESCRIPTION:

The merry-go-round is a simple fun activity which encourages children to experiment with
different motor and mental skills. Learning to balance while standing on something which is going
around in circular motions is a combination of fun and adventure. Merry-go-arounds are designed
to boost energy and their circular motion augments both stamina and balance. They promote the
development of coordinated motor skills while providing children opportunities to interact

socially. The fun activity is a natural favorite among children of all ages.
FEATURES:

1. Anti-Skid components are used in Merry go round

2. Safety railings attached

3. Bearings for rotational movement.

SPECIFICATION:
Area (m) : 8.2
MATERIAL.:

Galvanized Steel, Pure Polyester, Aluminum Checkered sheet



STANDARD SEE - SAW

DESCRIPTION:

Built on the principles of balance on a fulcrum, the standard see-saw encourages children to
perfect the motions of equilibrium and pliability. While this requires some skill as a conversation-
starter, children recognize the fun it promises once they have it going. See-saws are the perfect
way to make children understand the importance of teamwork. This activity gives children an
opportunity to learn the principles of balance, gravity and win-win right in the playground.

Recognizing that it takes two to see-saw builds social networking and negotiating skills as well.
FEATURES
1. Rotational Moulded seat with Anti-skid Surface

2. Handles for perfect grip

SPECIFICATION:

Area (m) 35x13
Total Area Required (sq. m) 4.55
MATERIAL

Galvanized Steel, Pure Polyester, Nylon, Rotational Moulded Plastic



BENCH

Built along clean classical lines, the royal bench capitalizes on style. An asset to have in any
setting, this bench spells durability. Benches immediately change the appearance of a place,
be it an open playground, an enclosed space of even the backyard of a private home. They are
an invitation to relax, take a breather, look around and enjoy the day. The range of benches has a
bench for every occasion, with a set of colors to choose from all promising to be just right for any

particular requirement.

SPECIFICATION:

Size (m): 1.2X0.6

MATERIAL:

FRP, GI with Powder Coating



SECTION 6: FORMS OF SECURITIES

Forms of Securities

Acceptable forms of securities are annexed. Bidders should not complete the
Performance and Advance Payment Security forms at this time. Only the successful Bidder
will be required to provide Performance and Advance Payment Securities in accordance with

one of the forms, or in a similar form acceptable to the Employer.

Annex [: Bid Security (Bank Guarantee)

Annex II: Performance Bank Guarantee



Annex I

BID SECURITY (BANK GUARANTEE)

WHEREAS, [name of Bidder] (hereinafter called "the Bidder")
has submitted his Bid dated [date] for the

33

_”; Package No. - (hereinafter called "the Bid").

KNOW ALL PEOPLE by these presents that We

[name of bank] of [name of country] having our registered

office at (hereinafter called "the Bank") are

bound unto Chief Executive Officer, Kanpur Smart City Limited, Motijheel, Kanpur — 208002,
Uttar Pradesh (hereinafter called "the Employer") in the sum of ! for which payment well and
truly to be made to the said Employer the Bank binds itself, his successors and assigns by these

presents.

SEALED with the Common Seal of the said Bank this day of . THE CONDITIONS of this
obligation are:
1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid; or
2) If the Bidder having been notified of the acceptance of his bid by the Employer during
the period of Bid validity:
(a) Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or
(b) Fails or refuses to furnish the Performance Security, in accordance with the
Instruction to Bidders; or
(c) does not accept the correction of the Bid Price pursuant to Clause 27; we undertake
to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand
the Employer will note that the amount claimed by him is due to him owing to the

occurrence of one or any of the three conditions, specifying the occurred condition or



conditions.

This Guarantee will remain in force up to and including the date 2

days after the deadline for submission of Bids as such deadline is stated in the Instructions to
Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank
is hereby waived. Any demand in respect of this guarantee should reach the Bank not later

than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[Signature, name, and address]

! The Bidder should insert the amount of the guarantee in words and figures denominated in
Indian Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to
Bidders.

245 days after the end of the validity period of the Bid.



Annex II

PERFORMANCE BANK GUARANTEE

To: [name of Employer]
_[address of Employer]

WHEREAS [name and address of Contractor]

(here in after called "the Contractor") has undertaken, in pursuance of Contract No.
dated to execute [name of Contract and brief description of Works] (hereinafter called "the

Contract");

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to

you, on behalf of the Contractor, up to a total of [amount of

guarantee]’ [in words] , such sum being payable in the

types and proportions of currencies in which the Contract Price is payable, and we undertake
to pay you, upon your first written demand and without cavil or argument, any sum or sums

within the limits of [amount of guarantee]' as aforesaid without




your needing to prove or to show grounds or reasons for your demand for the sum specified

therein.

We hereby waive the necessity of your demanding the said debt from the Contractor

before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract or of the Works to be performed there under or of any of the Contract documents
which may be made between you and the Contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or

modification.

This guarantee shall be valid until ......... (i.e.) 28 days from the date of expiry of the
Defects Liability Period.

Signature and seal of the guarantor

Name of Bank

Address

Date

1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract

Price specified in the Contract and denominated in Indian Rupees.
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