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KANPUR SMART CITY LIMITED  

KEY DATES 

Kanpur Smart City Limited invites Percentage Rate Bids through E-Tendering 
from the Bidders fulfilling the Eligibility Criteria specified hereunder for Smart 
Road Development Work (Road Improvement & Maintenance, Pedestrian 
Infrastructure & Street Furniture, Cycle Track, Urban Node and Utility Conduits 
& Fixtures) in Kanpur city. 

 
Bid Information 

 

Sl. No. Events Duration 

1 RfP publishing Date From  01/02/2019  

2 
Cost of Bidding 
Document 

The bidder shall have to submit Rs.10, 000/- 
(Rupees Ten Thousands only) (Non 
Refundable) through a Demand Draft in 
favour of ‘Chief Executive Officer, Kanpur 
Smart City Limited’ payable at Kanpur. 

3 Nature of Contract Percentage Rate 

4 
Pre-bid conference and 
Venue 

11/02/2019 at 4:00 PM 
Kanpur Nagar Nigam, Motijheel, Kanpur 

5 
Last Date for submission 
of Bid (Online) 

21/02/2019 at 03:30 PM 

6 
Last Date for submission 
of Bid (Hardcopy) 

21/02/2019 at 4:00 PM at Kanpur Smart 
City Limited, 3rd Floor, Kanpur Nagar 
Nigam Mukhyalaya, Motijheel, Kanpur 

7 
Date & time for opening 
of Technical Bid 21/02/2019 at 4:30 PM 

8 Validity of Bid 
180 days from the last date of online 
submission of bid. 

9 Bid Security (EMD) 
Rs. 70,00,000/- (INR S e v e n t y  Lakh only) 
in the form of BG / FDR / TDR from any 
Scheduled /Nationalized Bank. 

10 
Date time and place of 
opening of Financial Bid 

To be informed later. 

11 
Address for 
communication 
 

Chief Executive Officer, KSCL, Nagar 
Nigam Mukhyalay, Motijheel,  
Kanpur – 208002 
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DISCLAIMER 
 

The information contained in this Request for Proposal (RFP) document or subsequently provided to 
Bidders, whether verbally or in documentary form by or on behalf of Kanpur Smart City Limited or any 
of its employees, is provided to Bidders on the terms and conditions set out in this RFP document 
and any other terms and conditions subject to which such information is provided. 

 
This RFP document is not an Agreement and is not an offer or invitation to any other party. The purpose 
of this RFP document is to provide the Bidders with information to assist the formulation of their Proposal 
submission. This RFP document does not purport to contain all the information each Bidder may require. 
This RFP document may not be appropriate for all persons and it is not possible for KSCL and their 
employees to consider the investment objectives, financial situation and particular needs of each 
Bidder. Certain Bidders may have a better knowledge of the proposed Project than others. Each 
recipient must conduct its own analysis of the information contained in this RFP document or to correct 
any inaccuracies therein that may appear in this RFP document and is advised to carry out its own 
investigation into the proposed Project, the legislative and regulatory regimes which applies thereto 
and by and all matters pertinent to the proposed Project and to seek its own professional advice on the 
legal, financial, regulatory and taxation consequences of entering into any agreement or arrangement 
relating to the proposed Project. 

 
KSCL and their employees make no representation or warranty and shall incur no liability under the Law 
of Contract, Tort, the Principles of Restitution or unjust enrichment or otherwise for any loss, expense 
or damage, accuracy, reliability or completeness of the RFP document, which may arise from or be 
incurred or suffered in connection with anything contained in this RFP, any matter deemed to form part 
of this RFP document, the award of the Project, the information and any other information supplied by 
or on behalf KSCL or their employees, any consultants or otherwise arising in any way from the selection 
process for the Project. 

 
KSCL may in its absolute discretion, but without being under any obligation to do so, can amend or 
supplement the information/clauses/articles in this RFP document. The information that KSCL is in a 
position to furnish is limited to this RFP and the information available at the contact addresses mentioned 
herein along with any amendments/ clarifications thereon. This RFP and the information contained herein 
are confidential and for use only by the person to whom it is issued. It may not be copied or distributed 
by the recipient to third parties (other than in confidence to the recipient's professional advisor). In the 
event that the recipient does not continue with the involvement in the project in accordance with RFP 
the information contained in the RFP shall not be divulged to any other party. The information contained 
in the RFP must be kept confidential. Mere submission of a responsive Bid/ Proposal does not ensure 
selection of the bidder as Concessionaire. 
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Instructions for Online Bid Submission 

i. Instructions to the Bidders to submit the bids online through the Central Public 
Procurement Portal for e Procurement at www.etender.up.nic.in  

ii. Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of the 
contractors/bidders on the e-Procurement/e-tender portal are prerequisite for e- tendering. 

iii. Bidder should register for the enrolment in the e-Procurement site using the “Online Bidder 
Enrolment” option available on the home page. Portal enrolment is generally free of charge. 
During enrolment/registration, the bidders should provide only valid and true information 
including valid email id. All the correspondence shall be made directly with the 
contractors/bidders through email id as registered. 

iv. Bidder need to login to the site through their user ID/ password chosen during 
enrolment/registration. 

v. Then the Digital Signature Certificate (Class II or Class III Certificates with signing key 
usage) issued by SIFY/TCS/ nCode/ eMudra or any other Certifying Authority recognized 
by Controller of Certifying Authorities (CCA) India on eToken/Smart Card, should be 
registered. 

vi. The registered DSC only should be used by the bidder in the transactions and should ensure 
safety of the same. 

vii. Contractor/Bidder may go through the tenders published on the site and Download the 
tender documents/schedules for the tenders. 

viii. After Downloading/getting the tender document/schedules, the Bidder should go through 
them carefully and then submit the documents as required, otherwise bid will be rejected. 

ix. Any clarifications may be sought online through the tender site, through the contact details 
or during pre-bid meeting, if any. Bidder should take into account the corrigendum, if any 
published before submitting the bids online. 

x. Bidder may log in to the site through the secured login by the user id/password chosen 
during enrolment/registration and then by submitting the password of the e- 
Token/Smartcard to access DSC. 

xi. Bidder may select the tender in which he/she is interested in by using the search option and 
then move it to the ‘my tenders’ folder. 

xii. From my tender folder, he may select the tender to view all the details uploaded there. 
xiii. It shall be deemed that the bidder has read and understood all the terms and conditions before 

submitting the offer. Bidder should go through the tender schedules carefully and upload 
the documents as asked; otherwise, the incomplete bid shall stand rejected. 

xiv. Bidder should get ready the bid documents to be submitted as indicated in the tender 
document/schedule in advance and ordinarily it shall be in PDF/xls/rar/jpg/dwf formats. If 
there is more than one document, all may be clubbed together and provided in the requested 
format. Bid documents may be scanned with 100 dpi with black and white option. It is 
advisable that each document to be uploaded through online for the tenders should be less 
than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and the 
same, if permitted may be uploaded. The file size being less than 1 MB the transaction 
uploading time will be very fast. 

xv. The Bidders can update well in advance, the documents such as certificates, annual report 
details etc., under “My Space option” and these can be selected as per tender requirements 
and then send along with bid documents during bid submission. This will facilitate the bid 
submission process faster by reducing upload time of bids. 

xvi. Bidder should submit the Tender Fee/ EMD as specified in the tender. The hard copy should 
be posted/couriered/given in person to the Tender Inviting Authority, within bid submission 
due date and time as indicated in the tender. Scanned copy of the instrument should be 
uploaded as part of the offer. 

xvii. While submitting the bids online, the bidder shall read the terms and conditions and may 
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accept the same to proceed further to submit the bid packets. 
xviii. The bidder has to select the payment option as online to pay the Tender FEE/ EMD as 

applicable and enter details of the instruments. 
xix. The details of the DD/any other accepted instrument, physically delivered, should tally with the 

details available in the scanned copy and the data entered during bid submission time, otherwise 
submitted bid shall not be acceptable or liable for rejection. 

xx. The bidder has to digitally sign and upload the required bid documents one by one as indicated. The 
very act of using DSC for Downloading the bids and uploading their offers shall be deemed to be a 
confirmation that they have duly read, understood and agreed with all clauses of the bid document 
including General Conditions of Contract (GCC) without any exception. 

xxi. The bidder has to upload the relevant files required as indicated in the cover content. 
xxii. In case of any irrelevant files, the bid may be rejected. 

xxiii. If the price bid format is provided in a spread sheet file like BoQ_XXXX.xls, the rates offered should 
be entered in the allotted space only and uploaded after filling the relevant columns. The Priced-
bid/BOQ template shall not be modified/replaced by the bidder; else the bid submitted is liable to be 
rejected for the tender. 

xxiv. The bidders are advised to submit the bids through online e-tendering system to the Tender Inviting 
Authority well before the bid submission due date and time (as per Server System Clock). The 
Authority shall not be held responsible for any delay or the difficulties faced during the submission 
of bids online by the bidders. 

xxv. After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the 
acknowledgement number indicated by the system should be printed by the bidder and kept as a 
record of evidence for online submission of bid for the particular tender and also be used as entry 
pass to participate in the bid opening. 

xxvi. The time settings fixed in the server side and displayed at the top of the tender site, shall remain valid 
for all actions of requesting, bid submission, bid opening etc., in the e-Tender system. The bidders 
should follow such time during bid submission. 

xxvii. All the data being entered by the bidders would be encrypted using Public Key Infrastructure (PKI) 
encryption techniques to ensure the secrecy of the data. The data entered is not retrievable by 
unauthorized persons during the bid submission and until the time of bid opening by any person. 

xxviii. Any bid document that is uploaded to the server is subjected to symmetric encryption using a system 
generated symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid 
openers’ public keys. Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

xxix. The confidentiality of the bids is maintained with the use of Secured Socket Layer (SSL) 128 bit 
encryption technology. Data storage encryption of sensitive fields is done. 

xxx. The bidder should logout of the tendering system using the normal logout option available at the top 
right hand corner and not by selecting the (X) exit option in the browser. 

xxxi. For any queries regarding e-Tendering process, the bidders may contact at address as provided in 
the tender document. Also, for any further queries, the bidders are advised to send a mail to – 
ksclkanpur@gmail.com and Mob no. +91-7081802663 (Nodal Officer, Kanpur Smart City Ltd. 
Ms. Pooja Tripathi) 

xxxii. In the Percentage Rate BOQ sheet, enter the following details,  

 Enter your Name in the field of Bidder Name 
 Click the ‘Select’ option in the bottom of the E column and set the percentage rate  

as either excess/less over the estimated rate According to your wish. 
 Enter the rate in percentage at the F column 
 Check the total and click validate. 
 Once the validations are successful save the BOQ file in the same 
 Name as given and upload the BOQ. 
 Otherwise correct the error found and then validate and upload. 
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DETAILED INVITATION FOR BIDS (IFB) 
NATIONAL COMPETITIVE BIDDING 

1. The Chief Executive Officer, Kanpur Smart City Limited, Kanpur invites fresh 
bids from registered Class I State PWD/CPWD Contractors for the work as 
detailed below. 

2. Prices quoted should be net inclusive of all taxes, duties, levies etc. but 
excluding of GST, must be in Indian Rupees and shall remain valid for 180 
(one hundred and eighty) days from the closing date of bid. 

3. Details may be downloaded from the e-procurement website 
www.etender.up.nic.in and the official website of KSCL, 
www.kanpursmartcity.in  

4. Bid must be accompanied by a security of the amount as specified in the 
Bid Document payable at Kanpur and drawn in favour of the Employer. 
Bid security will have to be in any of the form as specified in the bidding 
document and shall have to be valid for at least 45 days beyond the 
validity of bids. Bid must also accompany a non-refundable bid document 
fee as specified in the bidding documents in the form of Demand 
Draft/Banker’s Cheque on any nationalized/schedule bank payable at 
Kanpur in favor of the Employer. Bids received without non-refundable 
document fee will be rejected. 

5. Any Contractor whose work under KNN/KSCL has been rescinded due to 
any reason or having litigation with KNN/KSCL is also not eligible for this 
bidding process. 

6. Other details can be seen in the detailed bid document. 

Sl. No. Name of the Work 
Bid Security  
(Rs in Lakhs) 

Period of 
Completion 

1 

Smart Road Development Work (Road 
Improvement & Maintenance, Pedestrian 
Infrastructure & Street Furniture, Cycle 
Track, Urban Node and Utility Duct) At 
Kanpur 

70.00 300 Days 
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A. General 

1. Scope of Bid 

1.1 The Chief Executive Officer, Kanpur Smart City Limited, Kanpur, (referred to 
as Employer in these documents) invites bids for the Construction of Road & 
Allied Works, Electrical works including street lighting, high masts and smart 
poles and associated works of Footpaths, Parking bays, Vending Shops, Laying 
of Utility trays, conduits and pipes including Landscaping and Horticulture work 
(as defined in these documents and referred to as "the works") detailed in 
the table given in IFB. The bidders shall  submit bids for all of the works 
detailed in the table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

2. Source of Funds 

2.1 The project is executed under Smart City Mission Fund. 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all Class I (Composite) / Class I (Civil and Road  

      Work) Contractors registered with the State Public Works Department / CPWD. 

3.1 All bidders shall provide in Section 2, Forms of Bid and Qualification 
Information, a statement that the Bidder is not associated, nor has been 
associated in the past, directly or indirectly, with the Consultant or any other 
entity that has prepared the design, specifications, and other documents for 
the Project or being proposed as Project Manager for the Contract. A firm 
that has been engaged by the Employer to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates, shall not be 
eligible to bid. 

3.2 Government-owned enterprises in the Employer’s country may only 
participate if they are legally and financially autonomous, operate under 
commercial law and are not a dependent agency of the Employer. 

3.3 Bidders shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by any Government Departments / PSU in 
accordance with sub-clause 35.1. 

3.4 Any bidder who is an Advocate and Registered with any State Bar Council 
Shall not be allowed to participate in the bidding. If it is established that the 
contractor is registered with the state bar council, his bid shall be automatically 
cancelled. 

4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification 
Information, a preliminary description of the proposed work method and 
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schedule, including drawings and charts, as necessary. 

4.2 In the event that Pre-qualification of potential bidders has been undertaken, 
only bids from prequalified bidders will be considered for award for Contract. 
These qualified bidders should submit with their bids any information updating 
their original prequalification applications or, alternatively, confirm in their bids 
that the originally submitted prequalification information remains essentially 
correct as of date of bid submission. The update or confirmation should be 
provided in Section 2. 

4.3 If the Employer has not undertaken prequalification of potential bidders, all 
bidders shall include the following information and documents with their bids 
in Section 2: 

a) Copies of original documents defining the constitution or legal status, place 
of registration, and principal place of business; written power of attorney of 
the signatory of the Bid to commit the Bidder; 

b) Proof of registration with PWD/CPWD with copy of photo ID proof 
(photocopy of driving license/PAN Card/bank passbook with photograph 
etc. 

c) Total monetary value of civil construction work performed during each of 
the last five years for the works (To be certified by a Chartered 
Accountant). 

d) Experience in works of a similar nature and size for each of the last five 
years, and details of works under way or contractually committed; and 
clients who may be contacted for further information on those contracts. 

e) Major items of construction equipment proposed to carry out the Contract; 

f) Qualifications and experience of key site management and technical 
personnel proposed for the Contract; 

g) Reports on the financial standing of the Bidder, such as profit and loss 
statements and auditor’s reports for the past five years. 

h) Evidence of access to line(s) of credit and availability of other financial 
Resources facilities (Minimum 25% of Contract value), certified by the 
Bankers (Not more than 3 months old); 

i) Undertaking that the bidder will be able to invest a minimum cash of 25% 
of contract value of work, during implementation of the work. 

j) Authority to seek references from the Bidder's bankers; 

k) Information regarding any litigation pending in any court of law or 
arbitration resulting from contracts executed by the Bidder in the last five 
years or currently under execution. The information shall include the names 
of the parties concerned, the disputed amount, cause of litigation, and 
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matter in dispute. 

l) The proposed methodology and program of construction including 
Environmental Management Plan backed with equipment, materials and 
manpower planning and deployment, duly supported with broad 
calculations and quality control procedures proposed to be adopted, 
justifying their capability of execution and completion of the work as per 
technical specifications within the stipulated period of completion as per 
milestones. (Not mandatory for works up to Rs 10 Lakhs) 

4.4A Financial & Technical Requirements 

 To qualify for award of the contract, each bidder in its name should have 
in the last five years i.e. 2017-18, 2016-17, 2015-16, 2014-15, and 2013-14: 

a) Average Annual financial turnover (in all Classes Civil Engineering 
Construction Works including Roads, Electrical & Plumbing Works 
only) during the last 3 years, ending 31st March of the previous 
financial year, should be at least 30% of the estimated cost.  

b) Satisfactorily completed at least one similar work of value not less 
than 80% of the estimated package value or two similar works of 
value not less than 40% of the estimated package value or three 
similar works of value not less than 30% of the estimated package 
value. The bidder shall provide completion certificate to substantiate 
the experience from client.  

*Similar Work: Construction of Road & Allied Works, Electrical works including 
street lighting, high masts and smart poles and associated works of Footpaths, 
Parking bays, Vending Shops, Laying of Utility trays, conduits and pipes, Laying 
of Electrical / OFC cables including Landscaping and Horticulture work in one 
single Work completed. 

4.4B Physical Qualifications: 

Physical qualifications required for the work shall be as below: 

Sl. No Particular Quantity Period 

1 Embankment/Earthwork 20,000 Cum Any one financial year during last 03 
Financial Years 

2 WMM/WBM 3500 Cum Any one financial year during last 03 
Financial Years 

3 Bituminous Road Work 2500 Cum Any one financial year during last 03 
Financial Years 

4 Cement Concrete Work 1600 Cum Any one financial year during last 03 
Financial Years 

5 Major Junctions 3 Nos Any one financial year during last 03 
Financial Years 

4.4 C Each bidder should further demonstrate: 

Availability (either owned or leased or by procurement against mobilization 

advances) of the following key and critical equipment for this work. (Not 
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applicable for works up to Rs 10.00 Lakhs. However, availability of machineries 
would be preferred). 

 

 

  Sl. 
   No. 

Equipment Type and 
Characteristics 

Minimum 
Capacity 

Max. Age of 
Equipment 
(years) 

Minimum 
Number 
Required 

1 
Pneumatic tire Roller of 12 to 
15 tonne weight with tyre 
pressure of at least 0.56 Mpa) 

12 – 15 t 
static weight 

5 1 

2 
Earth Vibratory Road  
Roller of 8 to 10 tonne weight 

8 – 10 t 
 

5 1 

3 
Loader cum excavator type 
JCB / Proclainer  

1 cum 
bucket size 

 
5 

1 

4 Water tanker 6 KL 5 1 
5 Generator 125 KVA 5 1 
6 Leveling Instrument  5 1 

7 

Hydrostatic sensor paver 
finisher with dual application 
and electronic control 
for paving width of 7.00m 

  1 

8 
Water spraying Pumps for 
curing, cleaning etc. 

  1 

9 
Ready Mix Concrete 
batching mix plant with 
capacity 30 cum per hour 

  1 

10 Hot Mix Plant  40-90TPH 5 1 

4.4D Technical personnel, Qualifications and Experience: 

  A. Technical Personnel are:  

Sl. 

No. 

Designation of the person / 
Nos. 

Qualification 
Whether 

working in field 
or office 

Experience of 
execution of 
similar works 

1 Project Manager (1 Nos) B.E. Civil Field (fulltime) 15 Years 

1 Project Engineer (1 Nos) B.E. Civil Field (fulltime) 10 Years 

2 MEP Engineer (1 Nos.) Diploma Civil Field (fulltime) 5 Years 

3 Site Engineer (2 Nos) Diploma Civil Field (fulltime) 5 Years 

4 Site Supervisor (2 Nos) 
ITI or 

Diploma Civil 
Field (fulltime) 5 Years 
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 The contractor shall furnish this information on a non-judicial stamp paper of Rs 
100/- only. 

Based on the studies, carried out by the Engineer the minimum suggested major 
equipment to attain the completion of works in accordance with the 
prescribed construction schedule are shown in the above list. 

The bidders should, however, undertake their own studies and furnish with their 
bid, 

a) Detailed construction planning and methodology supported with layout 
and necessary drawings and calculations (detailed) as stated in clause 
4.3 (L) above to allow the employer to review their proposals. The 
numbers, types and capacities of each plant/equipment shall be shown 
in the proposals along with the cycle time for each operation for the 
given production capacity to match the requirements. 

b) Availability for this work of a Project Manager/Supervisor with no less than 
five/three years' experience in construction of similar civil engineering 
works and other key personnel with adequate experience. 

c) Liquid assets and/or availability of credit facilities of no less than 25% of 
package value. (Credit lines/letter of credit/certificates from Banks for 
meeting the funds requirement etc.) 

      To qualify for a package of contracts made up of this and other contracts 
for which bids are invited in the IFB, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualifying 
criteria for all the contracts in question. 

 4.5 Available Bid Capacity 

Bidders who meet the minimum qualification criteria will be qualified only if 
their available bid capacity is more than the total bid value. The available 
bid capacity will be calculated as under: (Not mandatory for works up to Rs 
10 Lakhs) 

Assessed Available Bid capacity = (A*N*2 - B) 

Where 

A = Maximum value of civil engineering works executed in any one year 
during the last five years (updated to 2017-18 price level) taking into 
account the completed as well as works in progress. 

N = Number of years prescribed for completion of the works for which 
bids are invited. 

B = Value, at 2017-18 price level, of existing commitments and on-going 
works to be completed during the period of completion of the works for 
which bids are invited. 
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Note: 

i) The statements showing the value of existing commitments and on-going works 
as well as the stipulated period of completion remaining for each of the works 
listed should be countersigned by the Engineer in charge, not below the rank of 
an Executive Engineer or equivalent. 

ii) Updating factors for updating work value of single Road Project executed 
during last five years: 

Year before Multiplying Factor 

One 1.1 
Two 1.21 
Three 1.33 
Four 1.46 
Five 1.61 

4.5.1 The Bidder must be registered under any State's/UT’s Commercial Tax Act / 
GST or Central Tax Act which must be quoted in the bid. The bidder must 
have paid all applicable State's/UT’s Commercial Tax Act / GST or Central 
Tax Act till year 2017-2018. Self-attested documentary proof is to be 
submitted. If not applicable submit affidavit in Rupees 100/- Non-judicial 

stamp paper. The bidder should have valid ESIC registration Certificate. A 
certified copy must be submitted. If not applicable submit affidavit in Rupees 
100/- Non-judicial stamp paper. 
The bidder should be registered with the Commissioner, Provident Fund and 
should submit copy of the registration along with the Technical bid. In case 
the bidder has less than 20 persons in his employment, he shall submit an 
affidavit to this effect in lieu of such registration. 

4.6 Disqualification 

Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have: 

- made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, 
or financial failures etc.; and/or 

- participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

- has not duly filled up the formats given in Qualification Information [1.3.1, 
1.3.2, 1.4 A & B] 
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In case, the qualification information is not duly filled as per the prescribed 
formats, the bid shall be summarily rejected. 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid for one contract. A bidder who submits 
or participates in more than one Bid (other than as a subcontractor or in 
cases of alternatives that have been permitted or requested) will cause all 
the proposals with the Bidder’s participation to be disqualified. 

6. Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission 
of his Bid and the Employer will in no case be responsible and liable for those 
costs. 

7. Site visit 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that 
may be necessary for preparing the Bid and entering into a contract for 
construction of the Works. The costs of visiting the Site shall be at the Bidder's 
own expense. 

B. Bidding Documents 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed in the table 
below and addenda issued in accordance with Clause 10: 

1. Invitation for Bids 
2. Bidding Documents comprising: 
i. Section 1: Instructions to Bidders 
ii. Section 2: Forms of Bid and Qualification Information 
iii. Section 3: Conditions of Contract  
iv. Section 4: Contract Data  
v. Section 5: Technical Specifications  
vi Section 6: Forms of Securities 

8.2 Deleted  

8.3 The bidder is expected to examine carefully all instructions, conditions of 
contract, contract data, forms, terms and specifications, bill of quantities, 
forms and drawings in the Bid Document. Failure to comply with the 
requirements of Bid Documents shall be at the bidder’s own risk. Pursuant 
to clause 25 hereof, bids, which are not substantially responsive to the 
requirements of the Bid Documents, shall be rejected. 
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9. Clarification of Bidding Documents 

9.1 A prospective bidder requiring any clarification of the bidding documents 
may notify the Employer in writing at the Employer’s address indicated in the 
invitation to bid. The Employer will respond to any request for clarification 
which he received earlier than 15 days prior to the deadline for submission of 
bids. Copies of the Employer's response will be forwarded to all purchasers of 
the bidding documents, including a description of the enquiry but without 
identifying its source. 

9.2 Pre-bid meeting: The purpose of the Pre-Bid Meeting will be to clarify and 
discuss issues with respect to the Project, the RFP document or any other 
related issues. The Bidder or his authorized representative is invited to attend a 
Pre-Bid Meeting, which shall take place at the venue specified in the 
Factsheet. It is preferable to attend the Pre-Bid Meeting. Subsequent to the 
date of the Pre- Bid Meeting, KSCL may not respond to questions or inquiries 
from any Bidder who has not attended the Pre-Bid Meeting. The Bidders 
designated representatives are invited to attend the Pre-Bid Meeting at their 
own cost, to be held on the date and time as specified in Factsheet. 

10. Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the 
bidding documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall 
be communicated in writing to all the purchasers of the bidding documents. 
Prospective bidders shall acknowledge receipt of each addendum in writing 
to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an 
addendum into account in preparing their bids, the Employer shall extend 
as necessary the deadline for submission of bids, in accordance with Sub-
Clause 20.2 below. 

C. Preparation of Bids 

11. Language of the Bid 

11.1 All documents relating to the bid shall be in the English language. 

12. Documents comprising the Bid 

12.1 The bid to be submitted by the bidder (refer Clause 8) shall be in two 
separate parts: 

Part-I shall be named “Technical Bid” and shall comprise 

              i. Bid security in the form (refer Clause 16) Specified in section 6 and non-
refundable cost of bid document. 
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ii. Qualification Information and supporting documents as specified in 
Section 2. 

iii. Certificates, undertakings, affidavits as specified in Section 2. 

iv. Undertaking that the bid shall remain valid for the period specified in 
Clause15.1 

Part-II shall be named “Financial Bid” and shall be done through 

– ONLINE SUBMISSION ONLY. 

Each part will be separately sealed and marked in accordance with 
the sealing and Marking Instructions in Clause 19. 

The bidder shall prepare two sets of the bid, marking them “Original” 
and “copy” respectively. 

12.2 Bidders bidding for this contract together with other contracts stated in 
the IFB to form a package will so indicate in the bid together with any 
discounts offered for the award of more than one contract. 

13. Bid Prices 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1 
based on the price on the Form of Bid submitted by the Bidder. 

13.2 The Bidder must quote his bid percentage price in Section-2 (Contractor’s Bid 
Form) both in figure and words, which is to be duly signed by the bidder.          
A Financial Bid without any mention of bid price in the Contractor’s Bid Form 
shall be treated as Non-Responsive and shall not be considered for 
evaluation. If the price bid format is provided in a spread sheet file like 
BoQ_XXXX.xls, the Percentage rates offered should be entered in the allotted 
space only and uploaded after filling the relevant columns. The Priced-
bid/BOQ template shall not be modified/replaced by the bidder; else the 
bid submitted is liable to be rejected for the tender. 

13.3 All duties, taxes, and other levies payable by the contractor under the 
contract, or for any other cause shall be included in the rates, prices and 
total Bid Price submitted by the Bidder. 

13.4 The percentage rates and prices quoted by the bidder are subject to 
adjustment during the performance of the Contract in accordance with the 
provisions of Clause 43 of the Conditions of Contract. 

13.5 Abnormally low or high rates shall not be taken into consideration and shall 
be summarily rejected without assigning any reason thereof. Discounts 
offered after filling up the rates of the items shall not be taken into 
consideration and rates inserted against each item shall prevail. 
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14. Currencies of Bid and Payment 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. 

15. Bid Validity 

15.1 Bids shall remain valid for a period not less than 180 days after the deadline 
date for bid submission specified in Clause 20. A bid valid for a shorter period 
shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity for 
a specified additional period. The request and the bidders' responses shall 
be made in writing or by cable. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request will not be 
required or permitted to modify his bid except as provided in 15.3 herein-
after, but will be required to extend the validity of his bid security for a period 
of the extension, and incompliance with Clause 16 in all respects. 

15.3 In the case of contracts in which the Contract Price is fixed (not subject to 
price adjustment),in the event that the purchaser requests and the Bidder 
agrees to an extension of the validity period, the contract price, if the Bidder 
is selected for award shall be the bid price corrected as follows : 

The price shall be increased by the factor 0.12% for each week or part of a 
week that has elapsed from the expiration of the initial bid validity to the 
date of issue of letter of acceptance to the successful Bidder. 

15.4 Bid evaluation will be based on the bid prices without taking into 
consideration the above correction. 

16. Bid Security 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as 
shown in column 4 of the table of IFB for this particular work. This bid security 
shall be in favour of the Employer, and may be in one of the following forms: 

- A bank guarantee issued by a nationalized / scheduled bank located in 
India; or 

- TDR / FDR pledged in favour of the Employer, payable at Kanpur. 

16.2 Bank guarantees / TDR / FDR issued as surety for the bid shall be valid for at 
least 45 days beyond the validity of bids. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured 
as indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the 
Employer as non- responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned smoothly after the 
agreement is entered with the successful bidder. 
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16.5 The Bid Security of the successful bidder will be discharged when the 
bidder has signed the Agreement and furnished the required Performance 
Security. 

16.6 The Bid Security may be forfeited 

a) if the Bidder withdraws the Bid after Bid opening during the period 
of Bid validity; 

b) if the Bidder does not accept the correction of the Bid Price, pursuant 
to Clause 27; or 

c) In the case of a successful Bidder, if the Bidder fails within the specified   
time limit to 

d) Sign the Agreement; or (ii) Furnish the required Performance Security. 

17. Alternative Proposals by Bidders 

17.1 Bidders shall submit offers that comply with the requirements of the bidding 
documents, including the basic technical design as indicated in the 
drawing and specifications. Alternative bid will not be considered. 

18. Format and Signing of Bid 

18.1 The Bidder shall prepare one original and one copy of the documents 
comprising the bid as described below in Clause 12 of these Instruction to 
Bidders, bound with the volume containing the “Technical Bid” and the 
“Financial Bid” in separate parts and clearly marked “ORIGINAL” and 
“COPY” as appropriate. In the event of discrepancy between them, the 
original shall prevail. All documents to be submitted should be in proper 
format & done by at least spiral binding. 

18.2 The original and copy of the Bid shall be typed or written in indelible ink and 
shall be signed (in Blue Ink only) by a person or persons duly authorized to 
sign on behalf of the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid 
where entries or amendments have been made shall be initialed by the 
person or persons signing the bid. Each and every signature must be dated. 
Full Name of the bidder shall be mentioned at least in the Contractor’s Bid 
Form. 

18.3 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made 
by the bidder, in which case such corrections shall be initialed by the person 
or persons signing the bid. 

18.4 The Bidder shall furnish information as described in the Form of Bid on 
commissions or gratuities, if any, paid or to be paid to agents relating to this 
Bid, and to contract execution if the Bidder is awarded the contract. 
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D. Submission of Bids 

19. Sealing and Marking of Bids 

19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes, 
duly marking the envelopes as “ORIGINAL” and “COPY”. These two 
envelopes (called as inner envelopes) shall then be put inside one outer 
envelope. Each set of the inner envelopes marked “ORIGINAL” and “COPY” 
shall contain within separate sealed envelopes marked as “Technical Bid” 
with additional markings as follows: 

 Original or Copy, as the case may be 

 Bid to be opened as per the schedule mentioned in factsheet 

  The contents of Technical and Financial Bid will be as specified in Clause 12. 
 

19.2 The envelopes containing Technical Bids shall 

a) Be addressed to the Employer 

b) Bear the identifications as indicated in Appendix. 

19.3 In addition to the identification required in Sub-Clause 19.1 and 19.2, each 
of the envelopes shall indicate the name and address of the bidder to 
enable the bid to be returned unopened in case if it is declared late, 
pursuant to Clause 21, or the Evaluation Committee declares the Bid as non-
responsive pursuant to Clause 23. 

19.4 If the outer envelope is not sealed and marked as above, the Employer will 
assume no responsibility for the misplacement or premature opening of the 
bid. 

20. Deadline for Submission of the Bids 

20.1 Bids must be received by the Employer at the address specified above no 
later than the date specified in the factsheet. In the event of the specified 
date for the submission of bids declared a holiday for the Employer, the Bids 
will be received up to the appointed time on the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing 
amendment in accordance with Clause 10, in which case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

21. Late Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 
will be returned unopened to the bidder. 

22. Modification and Withdrawal of Bids 

22.1 Bidders may withdraw their bids by giving notice in writing before the 



   

24 | P a g e  

 

deadline prescribed in Clause 20. 

22.2 Each Bidder's withdrawal notice shall be prepared, sealed, marked, and 
delivered in accordance with Clause 18 & 19, with the outer and inner 
envelopes additionally marked "WITHDRAWAL", as appropriate. 

22.3 Deleted 

22.4 Withdrawal of a Bid between the deadline for submission of bids and the 
expiration of the original period of bid validity specified in Clause 15.1 above 
or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid 
security pursuant to Clause 16. 

22.5 Deleted 

E. Bid Opening and Evaluation 

23. Bid Opening 

23.1 The Employer will open all the Bids received (except those received late), in 
presence of the Bidders or their representatives who choose to attend at 
time, date and the place specified in IFB in the manner specified in Clause 
20 and 23.3. In the event of specified date of Bid opening being declared a 
holiday on the date of receipt of the bids as specified the bids will be 
received and opened on the next working day at the same time and venue. 

23.2 Envelopes marked “WITHDRAWAL” shall be opened and read out first. Bids 
for which an acceptable notice of withdrawal has been submitted pursuant 
to Clause 22 shall not be opened. 

23.3 Bid opening shall be carried out in two stages. Firstly, the envelopes 
containing “Technical Bid” shall be opened. The amount, form, and validity 
of the Bid security furnished with each bid will be announced. If the bid 
security furnished does not conform to the amount and validity period as 
specified in the Invitation for Bid (ref. Column 4 and paragraph 3), and has 
not been furnished in the form specified in Clause 16, the remaining 
technical bid and the sealed financial bid will be returned to the bidder. 

“Financial Bids” of those bidders whose technical bids have been 
determined to be responsive and on evaluation fulfills the qualification 
criteria shall be opened on a subsequent date, which will be notified to such 
bidders. 

23.4 The minutes of the Bid opening, including the information disclosed to those 
present in accordance with Clause 23.1, shall be prepared. 

23.5 After the opening of the technical bids their evaluation will be taken up with 
respect to bid security, qualification information and other information 
furnished in Part I of the bid in pursuant to clause 12, thereafter on fulfilling 
the criteria laid down in 26.2, a list will be drawn up of the responsive bids 
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whose financial bids are eligible for consideration. 

23.6 The Employer shall inform the bidders, whose technical bids are found 
responsive, of the date, time and place of opening of the financial bids. The 
bidders so informed, or their representative, may attend the meeting of 
opening of financial bids. 

23.7 Deleted. 

23.8 At the time of opening of “Financial Bid”, the name of the bidders will be 
announced. The bids of only qualified bidders will be opened. The remaining 
bids will be returned to the bidders unopened. The responsive Bidders 
Names, the Bid prices, the total amount of each bid, any discounts, Bid 
withdrawals, and such others details as the Employer may consider 
appropriate, will be announced by the Employer at the opening. Any bid 
price or discounts, which is not read out recorded will not be taken into 
account in Bid Evaluation. 

23.9 Deleted 

23.10 The Employer shall prepare minutes of the Bid opening, including the 
information disclosed to those present in accordance with Sub-Clause 23.6. 

24. Process to Be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and 
comparison of Bids and recommendations for the award of a contract 
shall not be disclosed to Bidders or any other persons not officially 
concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a Bidder to influence the Employer's 
processing of Bids or award decisions may result in the rejection of his Bid. 

25. Clarification of Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the 
Employer may, at his discretion, ask any Bidder for clarification of his Bid, 
including breakdowns of the unit rates. The request for clarification and the 
response shall be in writing or by cable, but no change in the price or 
substance of the Bid shall be sought, offered, or permitted except as 
required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 28. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any 
matter relating to its bid from the time of the bid opening to the time the 
contract is awarded. If the Bidder wishes to bring additional information to 
the notice of the Employer, it should do so in writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid 
evaluation, bid comparison or contract award decisions may result in the 
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rejection of the Bidders’ bid. 

26. Examination of Bids and Determination of Responsiveness 

26.1 Prior to the detailed evaluation of Bids, the Employer will determine 
whether each Bid (a) meets the eligibility criteria defined in Clause 3; (b) has 
been properly signed; (c) is accompanied by the required securities and; (d) 
is substantially responsive to the requirements of the Bidding documents. 

26.2 A substantially responsive Bid is one which conforms to all the terms, 
conditions, and specifications of the Bidding documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which 
affects in any substantial way the scope, quality, or performance of the 
Works; (b) which limits in any substantial way, inconsistent with the Bidding 
documents, the Employer's rights or the Bidder's obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive 
position of other Bidders presenting substantially responsive Bids. 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal 
of the non- conforming deviation or reservation. 

27. Correction of Errors 

27.1 “Financial Bids”, determined to be substantially responsive will be checked 
by the Employer as follows: 

a) Where there is a discrepancy between the rates in figures and in words, 
the rate in words will govern; and 

b) Where there is a discrepancy between the unit rate and the line item 
total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will govern. 

27.2 The amount stated in the “Financial Bid” will be corrected by the Employer 
in accordance with the above procedure and the bid amount adjusted with 
the concurrence of the Bidder in the following manner: 

a) If the Bid prices increases as a result of this correction, the amount as 
stated in the bid will be the ‘bid price’ and the increase will be treated 
as rebate; 

b) If the Bid price decreases as a result of this correction, the decreased 
amount as stated in the bid will be the ‘bid price’. 

27.3 Such adjusted bid price shall be considered as binding upon the Bidder. If 
the Bidder does not accept the corrected amount the Bid will be rejected, 
and the Bid security may be forfeited in accordance with Sub-Clause 
2.11.3). 
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28. Evaluation and Comparison of Bids 

28.1 The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Clause 26. 

28.2 In evaluating the Bids, the Employer will determine for each Bid the 
evaluated Bid Price by adjusting the Bid Price as follows: 

a) Making an appropriate adjustments for any other acceptable variations, 
deviations; and 

b) Basis for evaluation of financial bids will be the latest PWD Schedule of 
rates current in the state. 

28.3 The Employer reserves the right to accept or reject any variation, deviation, 
or alternative offer. Variations, deviations, and alternative offers and other 
factors which are in excess of the requirements of the Bidding documents or 
otherwise result in unsolicited benefits for the Employer shall not be taken into 
account in Bid evaluation. 

28.4 The estimated effect of the price adjustment conditions under Clause 47 of 
the Conditions of Contract, during the period of implementation of the 
Contract, will not be taken into account in Bid evaluation. 

28.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer's estimate of the cost of work to be performed under the contract, 
the Employer may require the Bidder to produce detailed price analyses for 
any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices with the construction methods and schedule 
proposed. After evaluation of the price analyses, the Employer may require 
that the amount of the performance security set forth in Clause 32 be 
increased at the expense of the successful Bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. The amount of the increased 
performance security shall be decided at the sole discretion of the Employer, 
which shall be final, binding and conclusive on the bidder. 

F. Award of Contract 

29. Award Criteria 

29.1 Subject to Clause 30, the Employer will award the Contract to the Bidder 
whose Bid has been determined to be substantially responsive to the Bidding 
documents and who has offered the lowest evaluated Bid Price, provided 
that such Bidder has been determined to be (a) eligible in accordance with 
the provisions of Clause 3, and (b) qualified in accordance with the 
provisions of Clause 4. 

29.2 If, pursuant to Clause 12.2 this contract is being let along with other 
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contracts, the lowest evaluated Bid Price will be determined when 
evaluating this contract in conjunction with other contracts to be awarded 
concurrently, taking into account any discounts offered by the bidders for 
the award of more than one contract. 

30. Employer's Right to accept any Bid and to reject any or all Bids 

30.1 Notwithstanding Clause 31, the Employer reserves the right to accept or 
reject any Bid, and to cancel the Bidding process and reject all Bids, at any 
time prior to the award of Contract, without thereby incurring any liability to 
the affected Bidder or Bidders or any obligation to inform the affected 
Bidder or Bidders of the grounds for the Employer's action. 

31. Notification of Award and Signing of Agreement 

31.1 The Bidder whose Bid has been accepted will be notified of the award by 
the Employer prior to expiration of the Bid validity period by cable, telex or 
facsimile confirmed by registered letter. This letter (hereinafter and in the 
Conditions of Contract called the "Letter of Acceptance") will state the sum 
that the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed 

by the Contract (hereinafter and in the Contract called the "Contract Price"). 

31.2 The notification of award will constitute the formation of the Contract, 
subject only to the furnishing of a performance security in accordance with 
the provisions of Clause 32. 

31.3 The Agreement will incorporate all agreements between the Employer and 
the successful Bidder. It will be kept ready for signature of the successful 
bidder in the office of employer within 7 days following the notification of 
award along with the Letter of Acceptance. 

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

32. Performance Security 

32.1 Within 7 days of receipt of the Letter of Acceptance, the successful 
Bidder shall deliver to the Employer a Performance Security in any of the 
forms given below for an amount equivalent to 5% of the Contract price 
plus additional security for unbalanced Bids in accordance with Clause 28.5 
of ITB and Clause 47 of Conditions of Contract: 

- A bank guarantee in the form given in Section 7; or 

- TDR / FDR pledged in favour of the Employer payable at Kanpur. 

32.2 The additional performance security for unbalanced Bids shall be 20% of the 
difference of cost of the unbalanced items rounding off to the nearest 
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thousand. 

32.3 If the performance security is provided by the successful Bidder in the form of 
a Bank Guarantee or fixed deposit Receipts,, it shall be issued at the 
Bidder's option, by a Nationalized/Scheduled Indian bank located in India 
and acceptable to the Employer. 

32.4 Failure of the successful bidder to comply with the requirements of sub-
clause 32.1 shall constitute a breach of contract, cause for annulment of 
the award, forfeiture of the bid security and any such other remedy the 
Employer may take under the contract, and the Employer shall resort to 
awarding the contract to the next ranked bidder. 

33. Advance Payments and Security 

The mobilization advance can be maximum of 10% of the contract price, 
subject to a Bank Guarantee of 110% of the amount claimed.  

34. Adjudicator 

34.1 The Employer may propose to appoint Adjudicator under the Contract, at a 
daily retainer fee to be announced plus daily allowances and reimbursable 
expenses. The Bidder shall bear part or full expenses for the adjudicator in 
case of a dispute requiring the appointment of the adjudicator. 

35. Fraud and Corruption: 

35.1 It is the Employer’s policy to require that bidders, suppliers, contractors and 
their agents (whether declared or not), sub-contractors, sub- consultants, 

service providers or suppliers, and any personnel thereof, observe the highest 
standard of ethics during the procurement and execution of contracts. In 
pursuance of this policy, the Employer: 

(a) Defines, for the purposes of this provision, the terms set forth below as 
follows: 

(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly 
or indirectly, of anything of value to influence improperly the actions of 
another party;  

(ii) “Fraudulent practice” is any act or omission, including a mis-
representation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

(iii) “Collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including influencing 
improperly the actions of another party; 

(iv) “Coercive practice” is impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party 
to influence improperly the actions of a party;  
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(v) “Obstructive practice” is deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making false 
statements to investigators in order to materially impede an 
investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; and/or threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to 
the investigation or from pursuing the investigation, 

(vi) The Employer shall reject a proposal for award if it determines that the 
bidder recommended for award, or any of its personnel, or its agents, 
or its sub-consultants, sub-contractors, service providers, suppliers 
and/or their employees, has, directly or indirectly, engaged in corrupt, 
fraudulent, collusive, coercive or obstructive practices in competing 
for the contract in question. 

(vii) The Employer shall sanction a firm or individual, at any time, by 
publicly declaring such firm or individual ineligible, either indefinitely or 
for a stated period of time: (i) to be awarded contract; and (ii) to be 
a nominated7 sub-contractor, consultant, supplier or services provider 
of an otherwise eligible firm being awarded contract; 

35.2 Furthermore, Bidders shall be aware of the provision stated in sub-
clause 28.2 and sub clause 57 of the Conditions of Contract. 
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SECTION 2: 

FORMS OF BID, QUALIFICATION INFORMATION  
AND LETTER OF ACCEPTANCE 

 
 

Table of Forms: 
 

- CONTRACTOR’S BID 
- QUALIFICATION INFORMATION 
- LETTER OF ACCEPTANCE 
- NOTICE TO PROCEED WITH THE WORK 
- AGREEMENT FORM 
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Contractor's Bid 

 
Description of the Works:   

 
 
To, 

The Chief Executive Officer, 
Kanpur Smart City Limited, 
Kanpur. 

Dear Sir, 

Having examined the bidding documents including addendum, we offer to 
execute the Works described above in accordance with the Conditions of 
Contract, Specifications, and Drawings accompanying this Bid. 

This Bid and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or 
any Bid you receive. 

We hereby certify that we have taken steps to ensure that no person acting 
for us or on our behalf will engage in bribery. 

We also undertake that, in competing for (and, if the award is made to us, in 
executing) the above contract, we will strictly observe the laws against fraud 
and corruption in force in India namely “Prevention of Corruption Act 1988”. 

We undertake, if our tender is accepted, to commence the Works as soon as 
is reasonably possible after the receipt of notice to commence, and to 
complete the whole of the Works comprised in the Contract within the time 
stated in the Appendix to Conditions of Contract. 

We agree to abide by this tender, and it shall remain binding upon us. 

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid 
Security required by the Bidding documents. 

We understand that you are not bound to accept the lowest or any tender you 
may receive.  

Yours faithfully, 

Authorized Signature:  

Name & Title of 
Signatory: 

Full Name of Bidder: (In Capitals only)   

Address: 
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Qualification Information 

The information to be filled in by the Bidder in the following pages will be used 
for purposes of post qualification as provided for in Clause 4 of the 
Instructions to Bidders. This information will not be incorporated in the Contract. 

1. For Individual Bidders 

1.1 Constitution or legal status of Bidder [Attach copy] 
 

Place of registration:   
 

Principal place of business:   
 

Power of attorney of signatory of Bid [Attach] 
 

1.2 Total value of Civil Engineering construction work executed and payments 
received in the last five years** (Attach certificates from Engineer-in-
charge not below the rank of Executive Engineer) 

2013-2014  

2014-2015  

2015-2016 
 
 

2016- 2017 
 
 

2017- 2018  

 
1.3.1 Work performed as prime contractor (in the same name) on works of a 

similar nature over the last five years i.e. 2013-2014 to 2017-2018 
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(Use separate sheet using landscape orientation) 
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1.3.2 Quantities of work executed as prime contractor (in the same name 
and style) in the last five years: ** 

Year 
N

a
m

e
 o

f W
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rk
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r*
 

Quantity of Work Performed (Cum) @ 

H
o

rt
ic

u
ltu

re
  w
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il 
(i
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y)
 

Remarks 

Earthwork in 

excavation, 

embankment 

& sub-grade for 

road construction 

Plain/Reinforced 

Cement 

Concrete 

(PCC/RCC) 

2013-2014       

2014-2015       

2015-2016       

2016- 2017       

2017- 2018       

* Attach certificate(s) from the Engineer(s)-in-Charge 

@The item of work for which data is requested should tally with that specified 
in ITB clause 4.4A(c). 

** Immediately preceding the financial year in which bids are received. 

1.4 Information on Bid Capacity (works for which bids have been submitted 

and works which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 

Name 

of 

Work 

Place 
Contract 

No & Date 

Name & 

Address of 

Employer 

 

Value of 

Contract 

(Rs in L) 

 

Stipulated 

period of 

completion 

Value of  

works 

remaining 

to be 

completed

* (Rs in L) 

Anticipated 

Date of 

completion 

        

        

        

* Attach certificate(s) from the Engineer(s)-in-Charge. 

(Use separate sheet in landscape orientation) 
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(B) Works for which bids already submitted: 

Name of 

work 
Place 

Name & 

Address of 

Employer 

Estimated 

Value of 

Works 

(Rs in L) 

Stipulated 

period of 

completion 

Date 

when 

decision is 

expected 

Remarks, 

if any 

       
       
       

(Use separate sheet in landscape orientation) 

1.5 The following items of Contractor's Equipment are essential for carrying 
out the Works. The Bidder should list all the information requested below. 
Refer also to Sub Clause 4.3 (e) of the Instructions to Bidders. 

  Sl. 
   No. 

Equipment Type and 
Characteristics 

Minimu
m 
Capacit
y 

Maximum 
Age of 
Equipment 
(years) 

Minimum 
Number 
Required 

1 
Pneumatic tire Roller of 12 to 15 
tonne weight with tyre pressure of 
at least 0.56 Mpa) 

12 – 15 t 
static 
weight 

5 1 

2 
Earth Vibratory Road  
Roller of 8 to 10 tonne weight 

8 – 10 t 
 

5 1 

3 
Loader cum excavator type JCB 
/ Proclainer  

1 cum 
bucket 

 
5 

1 

4 Water tanker 6 KL 5 1 

5 Generator 125 KVA 5 1 

6 Leveling Instrument  5 1 

7 

Hydrostatic sensor paver finisher 
with dual application and 
electronic control 
for paving width of 7.00m 

  1 

8 
Water spraying Pumps for curing, 
cleaning etc. 

  1 

9 
Ready Mix Concrete batching 
mix plant with capacity 30 cum 
per hour 

  1 

10 Hot Mix Plant  40-90TPH 5 1 
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1.6 Qualifications and experience of key personnel proposed for administration 
and execution of the Contract. Attach biographical data. Refer also to 
Sub Clause 4.3 (g) and 4.4 (B) (b) of instructions to Bidders and Sub Clause 
9.1 of the Conditions of Contract. At least one Project Manager and one 

Technical Person (Graduate Engineer with three years’ 
experience/Diploma Engineer with five years’ experience) for contracts of 
value more than Rs 50.00 Lakhs would be required. For contracts worth less 
than Rs 50.00 Lakhs, one Diploma Engineer and one Supervisor with 5 
– 10 years’ experience in construction works would be required. 

1.7 Financial reports for the last five years: balance sheets, profit and loss 
statements, auditors' reports (in case of contracts worth more than Rs 50.00 
Lakhs), etc. and for contracts worth less than Rs 50.00 Lakhs, Financial 
reports for last three years. List them below and attach copies. (Not 
mandatory for works up to Rs 10 Lakhs) 

 

1.8 Evidence of access to financial resources to meet the qualification 
requirements: cash in hand, lines of credit, etc. List them below and attach 
copies of support documents [sample format attached]. 

 
1.9. Name, address, and telephone, telex, and fax numbers of the Bidders' 

bankers who may provide references if contacted by the Employer. 

 
1.10 Statement of compliance under the requirements of Sub Clause 3.2 of the 

instructions to Bidders. 

 
 

 

1.11 Proposed work method and schedule. The Bidder should attach 
descriptions, drawings and charts as necessary to comply with the 
requirements of the Bidding documents. [Refer ITB Clause 4.1 and 4.3 (k)]. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT 
FACILITIES –* CLAUSE 4.5 [B] [c] OF ITB 

 
 

 
BANK CERTIFICATE 

 
This is to certify that M/s. …………………………… is a reputed company with 
a good financial standing. 

 

If the contract for the work is awarded to the above firm, we shall be able 
to provide overdraft/credit facilities to the extent of Rs. ………………………. to 
meet their working capital requirements for executing the above contract. 

 
 
 

Name of Bank  

 

 

 

Senior Bank Manager 

 

 

 
 Address of the Bank 
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LETTER OF ACCEPTANCE 
(Letterhead of the Employer) 

 

 
To: 

[date] 

 
 
 

[name and address of the Contractor] 

 
Dear Sirs, 

 

This is to notify you that your Bid dated   for execution of 

the   
[name of the contract and identification number, as given in the Instructions to 
Bidders] for the Contract Price of Rupees   
( ) [amount in words and figures], as corrected and modified in accordance 
with the Instructions to Bidders1 is hereby accepted by our Agency. 

 
You are hereby requested to furnish Performance Security, plus additional 
security for unbalanced bids in terms of ITB clause 28.5, in the form detailed in 
Para 32.1 of ITB for an amount of Rs.————— within 7 days of the receipt of 
this letter of acceptance valid up to 28 days from the date of expiry of Defects 
Liability Period i.e. up to ...........and sign the contract, failing which action as 
stated in Para 32.4 of ITB will be taken. 

Yours faithfully,  

 

 

Authorized Signature 
 
 

Name and Title of Signatory 
 
 

Name of Agency 
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ISSUE OF NOTICE TO PROCEED WITH THE WORK 

(Letterhead of the Employer) 

 

 

 

To 

 
—————————————— (name and address of the Contractor) 
—————————————— 
—————————————— 
Dear Sirs: 

Pursuant to your furnishing the requisite security as stipulated in ITB clause 32 
and signing of the contract agreement for the construction of @ a Bid Price of 
Rs.   
 , you are hereby instructed to proceed with the execution of the said works in 
accordance with the contract documents. 

 
Yours faithfully, 

 
 
 

 
(Signature, name and title 
of signatory authorized to 
sign on behalf of Employer) 
 

 

 

 

   Day of     2019, 
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Agreement Form 

This agreement made the _________ day of ______________ 2019, between 
[name and address of Employer] (Hereinafter called “the Employer)” of the 
one part and [name and address of Contractor] (Hereinafter called “the 
Contractor”) of the other part. 
Whereas the Employer is desirous that the Contractor execute the [name and 
identification number of Contract] (Hereinafter called “the Works”) and the 
Employer has accepted the Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein, at a 
contract price of Rs................................................................................. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as 
are respectively assigned to them in the Conditions of Contract hereinafter 
referred to, and they shall be deemed to form and be read and construed as 
part of this Agreement. 
2. In consideration of the payments to be made by the Employer to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with 
the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all aspects with the provisions of the Contract. 
3. The Employer hereby covenants to pay the Contractor in consideration of 
the execution and completion of the Works and the remedying the defects 
wherein the Contract Price or such other sum as may become payable under 
the provisions of the Contract at the times and in the manner prescribed by 
the Contract. 
4. The following documents shall be deemed to form and be read and 
construed as part of this 

Agreement, viz.: 

i) Letter of acceptance; 

ii) Notice to proceed with the works; 

iii) Contractor’s Bid; 

iv) Contract Data; 

   v) Conditions of contract (including Special Conditions of Contract); 

vi) Specifications; 

vii) Drawings; and 

viii) Any other document listed in the Contract Data as forming part of the 
contract. In witness whereof the parties thereto have caused this Agreement to 
be executed the day and year first before written. 
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The Common Seal of   
 

was hereunto affixed in the presence of: 

 

Signed, Sealed and Delivered by the said in the presence of: 
 
 
Binding Signature of Employer  

 
 

Binding Signature of Contractor 
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SECTION 3: CONDITIONS OF CONTRACT 
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Conditions of Contract 

A. General 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in 
the Conditions of Contract but keep their defined meanings. Capital 
initials are used to identify defined terms. 

  

Bill of Quantities means the priced and completed Bill of Quantities 
forming part of the Bid. 

 
Compensation Events are those defined in Clause 44 hereunder. 

 
The Completion Date is the date of completion of the Works as 
certified by the Engineer in accordance with Sub Clause 55.1. 

 
The Contract is the contract between the Employer and the 
Contractor to execute, complete and maintain the Works. It consists 
of the documents listed in Clause 2.3 below. 

 
The Contract Data defines the documents and other information 
which comprise the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry 
out the Works has been accepted by the Employer. 

 
The Contractor's Bid is the completed Bidding document submitted 
by the Contractor to the Employer. 

 
The Contract Price is the price stated in the Letter of Acceptance 
and thereafter as adjusted in accordance with the provisions of 
the Contract. 

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance 
with the Contract. 

 
The Defects Liability Period is the period named in the Contract 
Data and calculated from the Completion Date. 
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The Employer is the party who will employ the Contractor to carry 
out the Works. 

The KSCL Engineer is the person named in the Contract Data (or any 
other competent person appointed and notified to the contractor 
to act in replacement of the Engineer) who is responsible for 
supervising the execution of the works and administering the 
Contract. 

 
Equipment is the Contractor's machinery and vehicles brought 
temporarily to the Site to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the 
Employer's Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended 
that the Contractor shall complete the Works. The Intended 
Completion Date is specified in the Contract Data. The Intended 
Completion Date may be revised only by the KSCL Engineer by 
issuing an extension of time.  

 
Materials are all supplies, including consumables, used by the 
contractor for incorporation in the Works. 

 
Plant is any integral part of the Works which is to have a mechanical, 
electrical, electronic or chemical or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those which were included in the 
Bidding documents and are factual interpretative reports about the 
surface and sub-surface conditions at the site. 

 
Specification means the Specification of the Works included in the 
Contract and any modification or addition made or approved by 
the KSCL Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the works. It does not 
necessarily coincide with any of the Site Possession Dates. 
A Subcontractor is a person or corporate body who has a Contract 
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with the Contractor to carry out a part of the work in the Contract 
which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and 
removed by the Contractor which are needed for construction or 
installation of the Works. 

 
A Variation is an instruction given by the KSCL Engineer which varies 

the Works. 
 

The Works are what the Contract requires the Contractor to 
construct, install, and turn over to the Employer, as defined in the 
Contract Data. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around. 
Headings have no significance. Words have their normal meaning 
under the language of the Contract unless specifically defined. The 
KSCL Engineer will provide instructions clarifying queries about the 
Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in 
the Conditions of Contract to the Works, the Completion Date, and 
the Intended Completion Date apply to any Section of the Works 
(other than references to the Completion Date and Intended 
Completion date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 
following order of priority: 

(1) Agreement 
(2) Letter of Acceptance, notice to proceed with the works 
(3) Contractor’s Bid 
(4) Contract Data 
(5)Conditions of Contract including Special Conditions of Contract 

(6) Specifications 
(7) Drawings and 
(8) Any other document listed in the Contract Data as forming part 

of the Contract. 
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3. Language and Law 

3.1 The language of the Contract and the law governing the Contract 
are stated in the Contract Data. 

4. Engineer's Decisions 

4.1 Except where otherwise specifically stated, the KSCL Engineer will 
decide contractual matters between the Employer and the 
Contractor in the role representing the Employer. 

5. Delegation 

5.1   The KSCL Engineer may delegate any of his duties and 
responsibilities to other people except to the Adjudicator after 
notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

6. Communications 

 6.1 Communications between parties which are referred to in the 
conditions are effective only when in writing. A notice shall be 
effective only when it is delivered (in terms of Indian Contract Act). 

7. Subcontracting 

  7.1   The Contractor may subcontract with the approval of the KSCL 
Engineer but may not assign the Contract without the approval of 
the Employer in writing. Subcontracting does not alter the 
Contractor's obligations. 

8. Other Contractors 

 8.1 The Contractor shall cooperate and share the Site with other 
contractors, public authorities, utilities, and the Employer between 
the dates given in the Schedule of Other Contractors. The 
Contractor shall as referred to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The 
employer may modify the schedule of other contractors and shall 
notify the contractor of any such modification. 

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the 
Schedule of Key Personnel as referred to in the Contract Data to 
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carry out the functions stated in the Schedule or other personnel 
approved by the KSCL Engineer. The KSCL Engineer will approve 
any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially 
equal to or better than those of the personnel listed in the Schedule. 

 
9.2 If the KSCL Engineer asks the Contractor to remove a person who is a 

member of the Contractor’s staff or his work force stating the reasons 
the Contractor shall ensure that the person leaves the Site within 
seven days and has no further connection with the work in the 
Contract. 

10.  Employer’s and Contractor's Risks 

10.1 The Employer carries the risks which this Contract states are 
Employer’s risks, and the Contractor carries the risks which this 
Contract states are Contractor’s risks. 

11.  Employer's Risks 

11.1 The Employer is responsible for the excepted risks which are (a) in so 
far as they directly affect the execution of the Works in the 
Employer’s country, the risks of war, hostilities, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or 
usurped power, civil war, riot commotion or disorder (unless 
restricted to the Contractor’s employees), and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic 
explosive, or (b) a cause due solely to the design of the Works, other 
than the Contractor’s design. 

12.  Contractor’s Risks 

12.1 All risks of loss of or damage to physical property and of personal 
injury and death which arise during and in consequence of the 
performance of the Contract other than the excepted risks are the 
responsibility of the Contractor. 

13.  Insurance 

13.1 The Contractor at his cost shall provide, in the joint names of the 
Employer and the Contractor, insurance cover from the Start Date 
to the date of completion, in the amounts and deductibles stated in 
the Contract Data for the following events which are due to the 
Contractor's risks: 
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a) loss of or damage to the Works, Plant and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and 
Equipment) in connection with the Contract; 

and 

d) Personal injury or death. 

13.2 Insurance policies and certificates for insurance shall be delivered 
by the Contractor to the Engineer for the Engineer's approval before 
the completion date/ Start Date. All such insurance shall provide for 
compensation to be payable in Indian Rupees to rectify the loss or 
damage incurred. 

13.3 (a) The Contractor at his cost shall also provide, in the joint names of 
the Employer and the Contractor, insurance cover from the date of 
completion to the end of defect liability period, in the amounts and 
deductibles stated in the Contract Data for the following events 
which are due to the Contractor's risks: (a) Personal injury or death. 

13.4 (b) Insurance policies and certificates for insurance shall be 
delivered by the Contractor to the Engineer for the Engineer's 
approval before the completion date/ start date. All such insurance 
shall provide for compensation to be payable in Indian Rupees. 

13.5 Alterations to the terms of insurance shall not be made without the 
approval of the Engineer. 

13.6 Both parties shall comply with any conditions of the insurance 
policies. 

13.7 The bidder shall have a suitable insurance to cover all the risks that 
are likely to occur from the scope of works and services indicated in 
this project. The insurance shall cover KSCL, KSCL’s Project 
Management Consultant staff, Users etc. Risks may include but are 
not limited to a) accidents b) Mal function of equipment/or 
machines c) casualties d) Safety e) Theft etc.  

14.  Site Investigation Reports 

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation 
Reports referred to in the Contract Data, supplemented by any 
information available to the Bidder. 

15.  Queries about the Contract Data 

15.1 The KSCL Engineer will clarify queries on the Contract Data. 
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16.  Contractor to Construct the Works 

16.1 The Contractor shall construct and install the Works in accordance with 
the Specification and Drawings, and as per instructions of KSCL 
Engineer. 

17.  The Works to Be Completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the program 
submitted by the Contractor, as updated with the approval of the 
KSCL Engineer, and complete them by the Intended Completion 
Date. 

18.  Approval by the Engineer 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary Works to the KSCL Engineer, who is to approve 
them if they comply with the Specifications and Drawings. 

 
18.2 The Contractor shall be responsible for design of Temporary Works. 

 

18.3 The KSCL Engineer's approval shall not alter the Contractor's 
responsibility for design of the Temporary Works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of 
the Temporary Works where required. 
18.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by the 
KSCL Engineer before their use. 

19.  Safety 

19.1 The Contractor shall be responsible for the safety of all activities on 
the Site. 

20.  Discoveries 

20.1 Anything of historical or other interest or of significant value 
unexpectedly discovered on the Site is the property of the Employer. 
The Contractor is to notify the KSCL Engineer of such discoveries and 
carry out the KSCL Engineer's instructions for dealing with them. 
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21.  Possession of the Site 

21.1 The Employer shall give possession of all parts of the Site to the 
Contractor. If possession of a part is not given by the date stated in 
the Contract Data the Employer is deemed to have delayed the start 
of the relevant activities and this will be Compensation Event. 

22.  Access to the Site 

22.1 The Contractor shall allow the KSCL Engineer and any person 
authorized by the KSCL Engineer access to the Site, to any place 
where work in connection with the Contract is being carried out or 
is intended to be carried out and to any place where materials or 
plant are being manufactured/fabricated/assembled for the works. 

23.  Instructions 

23.1 The Contractor shall carry out all instructions of the KSCL Engineer 
which comply with the applicable laws where the Site is located. 

B.  Time Control 

24.  Program 

24.1 Within the time stated in the Contract Data the Contractor shall submit 
to the KSCL Engineer for approval a Program including 
Environmental Management Plan showing the general methods, 
arrangements, order, and timing for all the activities in the Works 
along with monthly cash flow forecast. 

24.2 An update of the Program shall be a program showing the actual 
progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

24.3 The Contractor shall submit to the KSCL Engineer, for approval, an 
updated Program at intervals no longer than the period stated in 
the Contract Data. If the Contractor does not submit an updated 
Program within this period, the KSCL Engineer may withhold the 
amount stated in the Contract Data from the next payment 
certificate and continue to withhold this amount until the next 
payment after the date on which the overdue Program has been 
submitted. 

24.4 The KSCL Engineer's approval of the Program shall not alter the 
Contractor's obligations. The Contractor may revise the Program and 
submit it to the KSCL Engineer again at any time. A revised Program is 
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to show the effect of Variations and Compensation Events. 

25.  Extension of the Intended Completion Date 

25.1 The KSCL Engineer in  consu l tat ion w i th  the Employer  shall 
extend the Intended Completion Date if a Compensation Event 
occurs or a Variation is issued which makes it impossible for 
Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional 
cost. 

25.2 The KSCL Engineer in  consu l tat ion  wi th the  Empl oyer  shall 
decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the KSCL 
Engineer for a decision upon the effect of a Compensation Event or 
Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed 
to cooperate in dealing with a delay, the delay by this failure shall 
not be considered in assessing the new Intended Completion Date. 

26. Delays Ordered by the Engineer 

26.1 The KSCL Engineer may instruct the Contractor to delay the start or 
progress of any activity within the Works. 

27.  Management Meetings 

27.1 Either the KSCL Engineer or the Contractor may require the other to 
attend a management meeting. The business of a management 
meeting shall be to review the plans for remaining work and to deal 
with matters raised in accordance with the early warning 
procedure. 

27.2 The KSCL Engineer shall record the business of management 
meetings and is to provide copies of his record to those attending 
the meeting and to the Employer. The responsibility of the parties for 
actions to be taken is to be decided by the KSCL Engineer either at 
the management meeting or after the management meeting and 
stated in writing to all who attended the meeting. 

28.  Early Warning 

28.1 The Contractor is to warn the Engineer at the earliest opportunity of 
specific likely future events or circumstances that may adversely 
affect the quality of the work, increase the Contract Price or delay 
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the execution of works. The KSCL Engineer may require the 
Contractor to provide an estimate of the expected effect of the 
future event or circumstance on the Contract Price and 
Completion Date. The estimate is to be provided by the 
Contractor as soon as reasonably possible. 

 
28.2 The Contractor shall cooperate with the KSCL Engineer in making and 

considering proposals for how the effect of such an event or 
circumstance can be avoided or reduced by anyone involved in 
the work and in carrying out any resulting instruction of the KSCL 
Engineer. 

C. Quality Control 

29.  Identifying Defects 

29.1 The KSCL Engineer shall check the Contractor's work and notify the 
Contractor of any Defects that are found. Such checking shall not 
affect the Contractor's responsibilities. The KSCL Engineer may 
instruct the Contractor to search for a Defect and to uncover and 
test any work that the KSCL Engineer considers may have a Defect. 

 
29.2 The contractor shall permit the Employer’s Technical auditor to check 

the contractor’s work and notify the KSCL Engineer and Contractor 
of any defects that are found. Such a check shall not affect the 
Contractor’s or the KSCL Engineer’s responsibility as defined in the 
Contract Agreement. 

30.  Tests 

30.1 If the KSCL Engineer instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a 
Defect and the test shows that it does, the Contractor shall pay for 
the test and any samples. If there is no Defect the test shall be a 
Compensation Event. 

30.2 The manufacturer of the following products should have minimum 
five years’ experience in the manufacture and supply of products: 

1) Surface Drainage channels made of modified Poly Propylene. 
2) Injection Moulded – Plastic Cable Duct / Trays 
3) DWC pipes – Conforming to IS 16098 part- II- Made of Polypropylene (PP) 
4) PVC single wall corrugated pipes with inbuilt perforations -

conforming to IS 9271specifications.  
5) Interlocking Polymer Tiles 
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6) LED street lighting, LED High masts and Smart Poles should have a 
minimum experience of 10 Years. 

Manufacturer test certificates should be obtained for all the 
construction materials to be used but not limited to the above items. 

     30.3 The mandatory tests to be carried out in the field / NABL accredited 
laboratories during execution of contract are listed in Section-5. 

31.  Correction of Defects 

31.1 The KSCL Engineer shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at 
Completion and is defined in the Contract Data. The Defects 
Liability Period shall be extended for as long as Defects remain to 
be corrected. 

31.2 Every time notice of a Defect is given, the Contractor shall correct the 
notified Defect within the length of time specified by the KSCL 
Engineer’s notice. 

32.  Uncorrected Defects 

32.1 If the Contractor has not corrected a Defect within the time specified 
in the KSCL Engineer’s notice, the KSCL Engineer will assess the cost 
of having the Defect corrected, and the Contractor will pay this 
amount. 

Note: Where in certain cases, the technical specifications provide for 
acceptance of works within specified tolerance limits at reduced rates, 
KSCL Engineer will certify payments to Contractor accordingly. 

33.  Bill of Quantities 

33.1 Attached in Section – 5 of this Document. 
 

D. Cost Control 

34.  Changes in the Quantities 

34.1 If the final quantity of the work done differs from the quantity in the Bill 
of Quantities for the particular item by more than 25 percent, 
provided the change exceeds 1% of Initial Contract Price, the KSCL 
Engineer in  consul tation wi th the Employer  shall adjust the 
rate to allow for the change. 

34.2 Unless the Contractor and the Employer along with KSCL Engineer 
agree to the contrary the total value of all Change of Scope orders 
shall not exceed 10 (ten) per cent of the Contract Price. 

34.3 If requested by the KSCL Engineer, the Contractor shall provide the 
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KSCL Engineer with a detailed cost breakdown of any rate in the Bill 
of Quantities. 

35.  Variations 

35.1 All Variations shall be included in updated Programs produced by the 
Contractor. 

36.  Payments for Variations 

36.1 The Contractor shall provide the KSCL Engineer with a quotation (with 
breakdown of unit rates) for carrying out the Variation when 
requested to do so by the KSCL Engineer. The KSCL Engineer shall 
assess the quotation, which shall be given within seven days of the 
request or within any longer period stated by the KSCL 
Engineer/Employer and before the Variation is ordered. 

36.2 If the work in the Variation corresponds with an item description in the 
Bill of Quantities and if, in the opinion of the KSCL 
Engineer/Employer, the quantity of work above the limit stated in 
Sub Clause 38.1 or the timing of its execution do not cause the cost 
per unit of quantity to change, the rate in the bill of Quantities shall 
be used to calculate the value of the Variation. If the cost per unit 
of quantity changes, or if the nature or timing of the work in the 
Variation does not correspond with items in the Bill of Quantities, the 
quotation by the Contractor shall be in form of new rates for the 
relevant items of work. 

36.3 If the Contractor's quotation is unreasonable (or if the contractor fails 
to provide the KSCL Engineer with a quotation within a reasonable 
time specified by the KSCL Engineer in accordance with Clause 
40.1), the KSCL Engineer may order the Variation and make a 
change to the Contract Price which shall be based on KSCL 
Engineer’s own forecast in  consu l tat ion  wi th the Employer  of 
the effects of the Variation on the Contractor's costs. 

36.4 If the KSCL Engineer decides that the urgency of varying the work 
would prevent a quotation being given and considered without 
delaying the work, no quotation shall be given and the Variation 
shall be treated as a Compensation Event. 

36.5 The Contractor shall not be entitled to additional payment for costs 
that could have been avoided by giving early warning. 

37.  Cash flow forecasts 
37.1 When the Program is updated, the contractor is to provide the 

KSCL Engineer with an updated cash flow forecast. 
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38.  Milestone Schedule & Payment Certificates 

MILESTONE SCHEDULE 
Sl. 

No. 
Milestone Works Description Tenure & Targets 

1 

a) Laying of UG utility pipes, PP Cable Trays, 
Trenches for Pipe Sleeves as per BOQ / 
drawings.  

b) Plumbing Works for Kiosks, Drinking Water 
Points as per BOQ/drawings.  

c) Dismantling & Demolishing Works on Existing 
Footpaths & Medians as per BOQ / 
drawings. 

All the above Works measurement is as per 
Measurement Books (MB). 
In addition to the above collection of 
plastic waste is to be carried out as per the 
direction of Engineer-in-Charge. See 
Section-5: Technical Specifications 
 

Physical Progress should be equal to Financial 
Equivalent of 30% of the Contract Value within 

120 Days after Start date of Contract. 
Work measurement shall be as per  

Measurement Books (MB).* 
Completion certificates must be submitted for all 
the works mentioned in this milestone (Column 2) 
or as directed by Engineer-in-Charge so that the 
required physical progress is achieved as per this 

milestone.** 
 
 

2 

a) Plumbing Works for Kiosks, Drinking Water 
Points as per BOQ/drawings.  

b) Dismantling & Demolishing Works on Existing 
Roods, Footpaths & Medians as per BOQ / 
drawings. 

c) Shifting of Electrical / OFC Cables to inside 
the Cable Trays. 

d) Road and Allied Works including Road 
Markings & Signages complete as per BOQ 
/ Drawings and direction of Engineer-in-
Charge.  

e) Electrical Cabling works for Kiosks, 
Foundations/ Cables for Street lighting, High 
Mast Pole, Smart Pole including Optical 
Fiber cabling as per BOQ / Drawings etc. 
Erection, Commissioning of all Street Lights, 
High Mast Pole, Smart Pole.   

All the above Works measurement is as per 
Measurement Books (MB). 

Physical Progress should be equal to Financial 
Equivalent of 35% of the Contract Value within 

210 Days after Start date of Contract. 
Work measurement shall be as per  

Measurement Books (MB).* 
Completion certificates must be submitted for all 
the works mentioned in this milestone (Column 2) 
or as directed by Engineer-in-Charge so that the 
required physical progress is achieved as per this 

milestone.** 

 
 
3 

a) Works of Footpaths, Cycle Tracks, Parking 
Bays, Vending Zones, Kiosks, and Horticulture 
Works including all allied works as per BOQ / 
Drawings, complete as per the direction of 
Engineer in Charge.  

b) Laying of Storm Water Channels as per 
BOQ / Drawings and direction of Engineer-
in-Charge.  

All the above Works measurement is as per 
Measurement Books (MB). 

 

Physical Progress should be equal to Financial 
Equivalent of 35% of the Contract Value within 

300 Days after Start date of Contract. 
Work measurement shall be as per  

Measurement Books (MB).* 
Completion certificates must be submitted for all 
the works mentioned in this milestone (Column 2) 
or as directed by Engineer-in-Charge so that the 
required physical progress is achieved as per this 

milestone.** 

4 

At the End of defect liability period (1 Year) 
after complete Handover. 
Start Date of Defect Liability Period shall be 
after completion of all the works Specified in 
Milestones 1, 2 & 3 above. 

Half the Total Amount Retained in the monthly 
RA Bill Payments less adjustments, will be paid 
at the completion of works and Half at the end 

of satisfactory completion of Defect Liability 
Period. 
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* Contractor shall submit the RA Bill of every month in the first week of succeeding month on 
actual work done along with certified Measurement Book (MB), Request for Inspection (RFI) 
and Test Reports, if any. 

** Liquidity damages shall be levied for Delays beyond the Time Period Mentioned in 
Milestones.   

   Payment Certificates 

38.1 The Contractor shall submit to the KSCL Engineer m o n t h l y  
statements of the estimated value of the work completed less the 
cumulative amount certified previously along with details of 
measurement of the quantity of works executed in Measurement 
Books as approved by the KSCL Engineer. 

38.2 Deleted 

38.3 The value of work executed shall be determined by the KSCL Engineer 
after due check measurement of the quantities claimed as 
executed by the contractor. 

 
38.4 The value of work executed shall comprise the value of the quantities 

of the items in the Bill of Quantities completed. 

 
 38.5 The value of work executed shall include the valuation of Variations 

and Compensation Events. 

 
38.6 The KSCL Engineer may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified 
in any certificate in the light of later information. 

39. Payments 

39.1 Payments shall be adjusted for deductions for advance payments, 
retention, other recoveries in terms of the contract and taxes, at 
source, as applicable under the law. The Employer shall pay the 
Contractor the amounts certified by the KSCL Engineer within 28 days 
of the date of each certificate.  

39.2 Deleted 
 
39.3 Items of the Works for which no rate or price has been entered in will 

not be paid for by the Employer and shall be deemed covered 
by other rates and prices in the Contract. 
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40.  Compensation Events 

40.1 The following are Compensation Events unless they are caused by the 
Contractor: 

 
(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 

 
(b) The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract. 
 
(c) The KSCL Engineer orders a delay or does not issue drawings, 

specifications or instructions required for execution of works on time. 

 
(d)  The KSCL Engineer instructs the Contractor to uncover or to carry out 

additional tests upon work which is then found to have no Defects. 

 

(e)   The KSCL Engineer unreasonably does not approve for a subcontract to 
be let. 

 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of 
Acceptance from the information issued to Bidders (including the Site 
Investigation Reports), from information available publicly and from a 
visual inspection of the Site. 

 
(g) The KSCL Engineer gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for 

safety or other reasons. 
 (h) Other contractors, public authorities, utilities or the Employer does 

not work within the dates and other constraints stated in the Contract, 
and they cause delay or extra cost to the Contractor. 

 
(i) The advance payment is delayed. 

 
(j) The effect on the Contractor of any of the Employer’s Risks. 
 
(k) The KSCL Engineer unreasonably delays issuing a Certificate of 

Completion. 
 
(l) Other Compensation Events listed in the Contract Data or mentioned in 
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the Contract. 
 
40.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended Completion 
Date, the Intended Completion Date shall be extended. The KSCL 
Engineer shall decide whether and by how much the Intended 
Completion Date shall be extended. 

 
40.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor's forecast cost has been 
provided by the Contractor, it is to be assessed by the KSCL Engineer 
and the Intended Completion Date shall be extended accordingly. 
If the Contractor's forecast is deemed unreasonable, the KSCL 
Engineer shall adjust the Intended Completion Date based on 
KSCL Engineer’s own forecast. The KSCL Engineer will assume that 
the Contractor will react competently and promptly to the event. 

 
40.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 
Contractor not having given early warning or not having 
cooperated with the KSCL Engineer. 

41. Tax 

41.1 The rates quoted by the Contractor shall be deemed to be inclusive 
of the sales and other taxes that the Contractor will have to pay for 
the performance of this Contract. The Employer will perform such 
duties in regard to the deduction of such taxes at source as per 
applicable law. 

42.  Currencies 

42.1 All payments shall be made in Indian Rupees. 

43.  Price Adjustment 

43.1 Contract price shall not be adjusted for increase or decrease in 
rates and price of labour, materials, fuels and lubricants during the 
tenure of the contract. 
 

43.2 To the extent that full compensation for any rise or fall in costs to the 
contractor, the unit rates and prices included in the contract shall 
be deemed to include amounts to cover the contingency of such 
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other rise or fall in costs. 

44.  Retention 

44.1 The Employer shall retain from each monthly payment due to the 
Contractor the proportion stated in the Contract Data until 
Completion of the whole of the Works. 

 
44.2 On Completion of the whole of the Works half the total amount 

retained is repaid to the Contractor and half when the Defects 
Liability Period has passed and the KSCL Engineer has certified that 
all Defects notified by the KSCL Engineer to the Contractor before 
the end of this period have been corrected.  

44.3 On completion of the whole works, the contractor may substitute 
retention money (balance half) with an “on demand” Bank 
guarantee. 

45.  Liquidated Damages 

45.1 The Contractor shall pay liquidated damages to the Employer at the 
rate per day stated in the Contract Data for each day that the 
Completion Date is later than the Intended Completion Date (for 
the whole of the works or the milestone as stated in the contract 

data). The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payments due to the Contractor. 
Payment of liquidated damages does not affect the Contractor's 
liabilities. 

 
45.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the KSCL Engineer shall correct any 
overpayment of liquidated damages by the Contractor by 
adjusting the next payment certificate. The Contractor shall be paid 
interest on the overpayment calculated from the date of payment 
to the date of repayment at the rates specified in Sub Clause 43.1. 

46.  Advance Payment 

46.1 The Employer shall make an interest bearing (@ PLR rate) 
Mobilization advance equal to 10 % of the contract value exclusive for 
mobilization expenses. The first instalment 5% shall be released 15 days 
after receiving and subject to receiving the Bank Guarantee of 
amount110% of the requested amount:  
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. The second instalment would be released after submission of receipt 
certificate by the Contractor for the first 5% advance already paid 
earlier. 

 
46.4 Secured Advance: Deleted. 

47.  Securities 

47.1 The Performance Security shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be 
issued in an amount and form and by a bank or surety acceptable 
to the Employer, and denominated in Indian Rupees. The 
Performance Security shall be valid until a date 28 days from the 
date of expiry of Defects Liability Period and the additional security 
for unbalanced bids shall be valid until a date 28 days from the date 
of issue of the certificate of completion. The performance security 
of a joint venture shall be in the name of the joint venture. 

48.  Cost of Repairs 

48.1 Loss or damage to the Works or Materials to be incorporated in the 
Works between the Start Date and the end of the Defects 
Correction periods shall be remedied by the Contractor at the 
Contractor's cost if the loss or damage arises from the Contractor's 
acts or omissions. 

E.  Finishing the Contract 

49.  Completion 

49.1 The Contractor shall request the KSCL Engineer to issue a Certificate 
of Completion of the Works and the KSCL Engineer will do so upon 
deciding that the Work is completed. 

50.  Taking Over 

50.1 The Employer shall take over the Site and the Works within seven 
days of the KSCL Engineer issuing a certificate of Completion. 

51.  Final Account 

51.1 The Contractor shall supply to the KSCL Engineer a detailed account 
of the total amount that the Contractor considers payable under the 
Contract before the end of the Defects Liability Period. The KSCL 
Engineer shall issue a Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the KSCL 
Engineer shall issue within 56 days a schedule that states the scope of 
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the corrections or additions that are necessary. If the Final Account is 
still unsatisfactory after it has been resubmitted, the KSCL Engineer 
shall decide on the amount payable to the Contractor and issue a 
payment certificate, within 56 days of receiving the Contractor’s 
revised account. 

52.  Operating and Maintenance Manuals 

52.1 If “as built” Drawings and/or operating and maintenance manuals 
are required, the Contractor shall supply them by the dates stated in the 
Contract Data. 
52.2 If the Contractor does not supply the Drawings and/or manuals by 

the dates stated in the Contract Data, or they do not receive the 
KSCL Engineer’s approval, the KSCL Engineer shall with hold the 
amount stated in the Contract Data from payments due to the 
Contractor. 

53.  Termination 

53.1 The Employer or the Contractor may terminate the Contract if the 
other party causes a fundamental breach of the Contract. 

53.2 Fundamental breaches of Contract include, but shall not be limited to 
the following: (a) The Contractor stops work for 28 days when no 
stoppage of work is shown on the current program and the 
stoppage has not been authorized by the KSCL Engineer; 

 
(b) The KSCL Engineer instructs the Contractor to delay the 
progress of the Works and the instruction is not withdrawn within 28 
days; 

 
(c) The Employer or the Contractor is made bankrupt or goes into 
liquidation other than for a reconstruction or amalgamation; 

 
(d) A payment certified by the KSCL Engineer is not paid by the 
Employer to the Contractor within 56 days of the date of the KSCL 
Engineer's certificate; 

 

(e) The KSCL Engineer gives Notice that failure to correct a particular 
Defect is a fundamental breach of Contract and the Contractor fails 
to correct it within a reasonable period of time determined by the 
KSCL Engineer; 
(f) The Contractor does not maintain a security which is required; 

 
(g) The Contractor has delayed the completion of works by the 
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number of days for which the maximum amount of liquidated 
damages can be paid as defined in the Contract data; and 

 
(h) If the Contractor, in the judgment of the Purchaser has engaged 
in fraud and corruption, as defined in GCC Clause 57, in competing 
for or in executing the Contract. 

 
53.3 When either party to the Contract gives notice of a breach of 

contract to the KSCL Engineer for a cause other than those listed 
under Sub Clause 53.2 above, the KSCL Engineer shall decide 
whether the breach is fundamental or not. 

 
53.4 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

 
53.5  If the Contract is terminated the Contractor shall stop work 

immediately, make the Site safe and secure and leave the Site as 
soon as reasonably possible. 

54.  Payment upon Termination 

54.1 If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the KSCL Engineer shall issue a certificate 
for the value of the work done less advance payments received up 
to the date of the issue of the certificate, less other recoveries due in 
terms of the contract, less taxes due to be deducted at source as per 
applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer 
exceeds any payment due to the Contractor the difference shall be 
a debt payable to the Employer. 
 

54.2 If the Contract is terminated at the Employer's convenience or 
because of a fundamental breach of Contract by the Employer, the 
KSCL Engineer shall issue a certificate for the value of the work done, 
the reasonable cost of removal of Equipment, repatriation of the 
Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less 
other recoveries due in terms of the contract and less taxes due to 
be deducted at source as per applicable law. 
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55.  Property 

55.1 All materials on the Site, Plant, Equipment, Temporary Works and Works 
are deemed to be the property of the Employer, if the Contract is 
terminated because of a Contractor’s default. 

56. Release from Performance 

56.1 If the Contract is frustrated by the outbreak of war or by any other 
event entirely outside the control of either the Employer or the 
Contractor the KSCL Engineer shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop 
work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work 
carried out afterwards to which commitment was made. 

57.  Fraud & Corruption 

57.1 If the Employer determines that the Contractor has engaged in 
corrupt, fraudulent, collusive coercive or obstructive practices, in 
competing for or in executing the Contract, then the Employer 
may, after giving 14 days notice to the Contractor, terminate the 
Contractor’s employment under the Contract and expel him from 
the Site, and the provisions of Clause 53 shall apply. Should any 
employee of the Contractor be determined to have engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practice 
during the execution of the works, then that employee shall be 
removed in accordance with Clause 9 (Personnel). For the purposes 
of this Sub-Clause: 
(i) “Corrupt practice” is the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence improperly the 
actions of another party*; 
(ii) “Fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts 
to mislead, a party to obtain a financial or other benefit or to avoid 
an obligation**; 
(iii) “Collusive practice” is an arrangement between two or more 
parties designed to achieve an improper purpose, including 
influencing improperly the actions of another party#; 
(iv) “Coercive practice” is impairing or harming, or threatening to 
impair or harm, directly or indirectly, any party or the property of 
the party to influence improperly the actions of a party$; 
(v) “Obstructive practice” is 
(aa) deliberately destroying, falsifying, altering or concealing of 
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evidence material to the investigation or making false statements to 
investigators in order to materially impede a investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; 
and/or threatening, harassing or intimidating any party to prevent it 
from disclosing its knowledge of matters relevant to the investigation 
or from pursuing the investigation, or 
(bb) acts intended to materially impede the exercise of KSCL’s 
inspection rights. 

 
* For the purpose of this sub-paragraph, “another party” refers to a 
public official acting in relation to the procurement process or 
contract execution. In this context, “public official” includes KSCL 
staff and employees of other organizations taking or reviewing 
procurement decisions. 
** For the purpose of this sub-paragraph, “party” refers to a public 
official; the terms “benefit” and “Obligation” relate to the 
procurement process or contract execution; and the “act or 
omission” is intended to influence the procurement process or 
contract execution. 
 
# For the purpose of this sub-paragraph, “parties” refers to 
participants in the procurement process (including public officials) 
attempting either themselves, or through another person or entity 
not participating in the procurement or selection process, to 
simulate competition or to establish bid prices at artificial, non-
competitive levels, or are privy to each other’s bid prices or other 
conditions. 
$ For the purpose of this sub-paragraph, “party” refers to a 
participant in the procurement process or contract execution. 

F.  Special Conditions of Contract 

1. LABOUR: 

The Contractor shall, unless otherwise provided in the Contract, 
make his own arrangements for the engagement of all staff and labour, 
local or other, and for their payment, housing, feeding and transport. 

 
The Contractor shall, if required by the KSCL Engineer, deliver to the 

KSCL Engineer a return in detail, in such form and at such intervals as the 
KSCL Engineer may prescribe, showing the staff and the numbers of the 
several classes of labour from time to time employed by the Contractor on 
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the Site and such other information as the KSCL Engineer may require. 
 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-
contractors shall abide at all times by all existing labour enactments and 
rules made there under, regulations, notifications and bye laws of the 
State or Central Government or local authority and any other labour 
law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority. Salient features 
of some of the major labour laws that are applicable to construction 
industry are given below. The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions 
of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, 
such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of 
the Contractor, the KSCL Engineer/Employer shall have the right to deduct 
any money due to the Contractor including his amount of performance 
security. The Employer/KSCL Engineer shall also have right to recover from 
the Contractor any sum required or estimated to be required for making 
good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case 
shall be treated as the employees of the Employer at any point of time. 

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK 

a) Workmen Compensation Act 1923: The Act provides for 
compensation in case of injury by accident arising out of and during 
the course of employment. 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee 
under the Act on satisfaction of certain conditions on separation if 
an employee has completed 5 years’ service or more or on death 
the rate of 15 days wages for every completed year of service. The 
Act is applicable to all establishments employing 10 or more 
employees. 

c) Employees P.F. and Miscellaneous Provision Act 1952 (since 
amended): The Act Provides for monthly contributions by the 
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employer plus workers @ 10% or 8.33%. The benefits payable under 
the Act are: 

(i) Pension or family pension on retirement or death, as the case  
may be.  

(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951: The Act provides for leave and some 

other benefits to women employees in case of confinement or 
miscarriage etc. 

 
e) Contract Labour (Regulation & Abolition) Act 1970: The Act 

provides for certain welfare measures to be provided by the 
Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer is required to take 
Certificate of Registration and the Contractor is required to take 
license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer if they employ 
20 or more contract labour. 

 
f) Minimum Wages Act 1948: The Employer is supposed to pay not 

less than the Minimum Wages fixed by appropriate Government as 
per provisions of the Act if the employment is a scheduled 
employment. Construction of Buildings, Roads, and Runways are 
scheduled employments. 

 
g) Payment of Wages Act 1936: It lies down as to by what date the 

wages are to be paid, when it will be paid and what deductions 
can be made from the wages of the workers. 
 

h) Equal Remuneration Act 1979: The Act provides for payment of 
equal wages for work of equal nature to Male and Female workers 

and for not making discrimination against Female employees in the 
matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965: The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of 
annual bonus subject to a minimum of 8.33% of wages and 
maximum of 20% of wages to employees drawing Rs.3500/-per 
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month or less. The bonus to be paid to employees getting Rs.2500/- 
per month or above up to Rs.3500/- per month shall be worked out 
by taking wages as Rs.2500/-per month only. The Act does not 
apply to certain establishments. The newly set-up establishments 
are exempted for five years in certain circumstances. Some of the 
State Governments have reduced the employment size from 20 to 
10 for the purpose of applicability of this Act. 

j) Industrial Disputes Act 1947: The Act lays down the machinery and 
procedure for resolution of Industrial disputes, in what situations a 
strike or lock-out becomes illegal and what are the requirements for 
laying off or retrenching the employees or closing down the 
establishment. 

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to 
all establishments employing 100 or more workmen (employment 
size reduced by some of the States and Central Government to 50). 
The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and 
gets the same certified by the designated Authority. 

l) Trade Unions Act 1926: The Act lays down the procedure for 
registration of trade unions of workmen and employers. The Trade 
Unions registered under the Act have been given certain immunities 
from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits 
employment of children below 14 years of age in certain 
occupations and processes and provides for regulation of 
employment of children in all other occupations and processes. 
Employment of Child Labour is prohibited in Building and 
Construction Industry. 

n) Inter-State Migrant workmen’s (Regulation of Employment & 
Conditions of Service) Act 1979: The Act is applicable to an 
establishment which employs 5 or more inter- state migrant 
workmen through an intermediary (who has recruited workmen in 
one state for employment in the establishment situated in another 
state). The Inter-State migrant workmen, in an establishment to 
which this Act becomes applicable, are required to be provided 
certain facilities such as housing, medical aid, travelling expenses 
from home up to the establishment and back, etc. 

 
o) The Building and Other Construction workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess 
Act of 1996: All the establishments who carry on any building or 
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other construction work and employs 10 or more workers are 
covered under this Act. All such establishments are required to pay 
cess at the rate not exceeding 2% of the cost of construction as 
may be modified by the Government. The Employer of the 
establishment is required to provide safety measures at the Building 
or construction work and other welfare measures, such as 
Canteens, First-Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration 
certificate from the Registering Officer appointed by the 
Government. 

p) Factories Act 1948: The Act lays down the procedure for approval 
at plans before setting up a factory, health and safety provisions, 
welfare provisions, working hours, annual earned leave and 
rendering information regarding accidents or dangerous 
occurrences to designated authorities. It is applicable to premises 
employing 10 persons or more with aid of power or 20 or more 
persons without the aid of power engaged in manufacturing 
process. 

3. SUB-CONTRACTING (GCC Clause 7) 

Please add the following as Clause 7.2: 

The contractor shall not be required to obtain any consent from the 
employer for: 

a) The sub-contracting of any part of the Works for which the 
Sub-contractor is named in the contract; 
b) The provision of labour; and 
c) The purchase of materials which are in accordance with the 
standards specified in the Contract. 

Beyond this if the contractor proposes sub-contracting any part of 
the work during execution of works, because of some unforeseen 
circumstances to enable him to complete the work as per terms of 
the contract; the KSCL Engineer will consider the following before 
according approval: 

 The contractor shall not sub-contract the whole of the Works. The 
limit for sub- contracting shall be 25% of the Contract price. 
Proposal for sub-contracting shall contain detailed experience, 
equipment and personnel for sub-contractor along with items 
and quantities to be sub contracted. 
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 The contractor shall not sub-contract any part of the Work 
without prior consent of the KSCL Engineer. Any such consent 
shall not relieve the contractor from any liability or obligations 
under the contract and he shall be responsible for the acts, 
defaults and neglects of any subcontractor, his agents or 
workmen as fully as if they were the acts, defaults or neglects of 
the contractor, his agents or workmen. 

 The KSCL Engineer should satisfy whether (a) the circumstances 
warrant such sub- contracting; and (b) the sub-contractors so 
proposed for the Work possess the experience, qualifications 
and equipment necessary for the job proposed to be entrusted 
to them in proportion to the quantum of work to be sub-
contracted. 

 If payments are proposed to be made directly to that sub-
contractor, this should be subject to specific authorization by the 
prime contractor so that this arrangement does not alter the 
contractor’s liability or obligations under the contract. 

Note:  

1. All bidders are expected to indicate clearly in the bid, if they 
proposed sub-contracting elements of the works amounting to more 
than 20 percent of the Bid Price. For each such proposal the 
qualification and the experience of the identified sub-contractor in 
the relevant field should be furnished along with the bid to enable the 
employer to satisfy himself about their qualifications before agreeing 
for such subcontracting and include it in the contract. In view of the 
above, normally no additional sub-contracting should arise during 
execution of the contract. 
2. However, [a] sub-contracting for certain specialized elements of 

the work is not unusual and acceptable for carrying out the works 
more effectively; but vertical splitting of the works for subcontracting 
is not acceptable. [b] In any case, proposal for subcontracting in 
addition to what was specified in bid and stated in contract 
agreement will not be acceptable if the value of such additional sub-
contracting exceeds 25% of value of work which was to be executed 
by Contractor without sub-contracting. 
3. Assignment of the contract may be acceptable only under 
exceptional circumstances such as insolvencies/liquidation or merger 
of companies etc. 
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4. ARBITRATION 

The procedure for arbitration will be as follows: 

a) In case of Dispute or difference arising between the Employer and 
a domestic contractor relating to any matter arising out of or 
connected with this agreement, such disputes or difference shall be 
settled in accordance with the Arbitration and Conciliation Act, 
1996. 

b) Arbitration proceedings shall be held at Kanpur, India, and the 
language of the arbitration proceedings and that of all documents 
and communications between the parties shall be English. 

 
c) The disputes or differences arising shall be referred to a Sole 

Arbitrator. The Sole Arbitrator should be appointed by agreement 
between the parties; failing such agreement, by the appointing 
authority, namely the Indian Council of Arbitration. 

 
d) Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the owners 
shall not be withheld, unless they are the subject matter of the 
arbitration proceedings. 

5. PROTECTION OF ENVIRONMENT: 

Add the following as GCC Clause 16.2: 

The contractor shall take all reasonable steps to protect the environment 
on and off the Site and to avoid damage or nuisance to persons or to 
property of the public or others resulting from pollution, noise or other 
causes arising as a consequence of his methods of operation. During 
continuance of the contract, the contractor and his sub-contractors shall 
abide at all times by all existing enactments on environmental protection 
and rules made there under, regulations, notifications and bye-laws of the 
State or Central Government, or local authorities and any other law, bye-
law, regulations that may be passed or notification that may be issued 
in this respect in future by the State or Central Government or the local 
authority. 

Salient features of some of the major laws that are applicable are given 
below: 

The Water (Prevention and Control of Pollution) Act, 1974, this provides for 
the prevention and control of water pollution and the maintaining and 
restoring of wholesomeness of water. 
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'Pollution’ means such contamination of water or such alteration of the 
physical, chemical or biological properties of water or such discharge of 
any sewage or trade effluent or of any other liquid, gaseous or solid 
substance into water (whether directly or indirectly) as may, or is likely to, 
create a nuisance or render such water harmful or injurious to public 
health or safety, or to domestic, commercial, industrial, agricultural or 
other legitimate uses, or to the life and health of animals or plants or of 
aquatic organisms. 

 
The Air (Prevention and Control of Pollution) Act, 1981, this provides for 
prevention, control and abatement of air pollution. 'Air Pollution' means 
the presence in the atmosphere of any 'air pollutant’, which means any 
solid, liquid or gaseous substance (including noise) present in the 
atmosphere in such concentration as may be or tend to be injurious to 
human beings or other living creatures or plants or property or environment. 

 
The Environment (Protection) Act, 1986. This provides for the protection and 
improvement of environment and for matters connected therewith, and 
the prevention of hazards to human beings, other living creatures, plants 
and property. 'Environment' includes water, air and land and the 
interrelationship which exists among and between water, air and land, 
and human beings, other living creatures, plants, micro-organism and 
property. 
The Public Liability Insurance Act, 1991, This provides for public liability 
insurance for the purpose of providing immediate relief to the persons 
affected by accident occurring while handling hazardous substances and 
for matters connected herewith or incidental thereto. Hazardous 
substance means any substance or preparation which is defined as 
hazardous substance under the Environment (Protection) Act 1986, and 
exceeding such quantity as may be specified by notification by the 
Central Government. 

6. LIQUIDATED DAMAGES: 

Sub-clause 44.1: Please substitute the last sentence with the following: 
“Time is the essence of the contract and payment or deduction of 
liquidated damages shall not relieve the contractor from his obligation to 
complete the work as per agreed construction program and milestones 
or from any other of the contractor’s obligations and liabilities under the 
contract.” 
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7. PRIORITY OF DOCUMENTS: 

Sub-clause 2.3: Please substitute sub paragraphs (a) to (j) with the 
following: 

a. Agreement, 
b. the Letter of Acceptance, 
c. Contractor’s Bid, 
d. the addenda ( if any) 
e. Special Conditions of Contract 
f. Contact Data; 
g. General Conditions of Contract  
h. Specifications 
i. Part-II-Supplementary Technical Specifications including 

additional Technical Specifications. 
j. Part-I General Specifications 
k. Part-III- Environmental Management Plan  
l. Drawings 
m. Any other documents forming part of the Contract. 

8. Safety & Welfare Provisions for labour to be employed by the Contractor 

All necessary personal safety equipment as considered adequate 
by the KSCL Engineer shall be available for use of persons employed on 
the Site and maintained in a condition suitable for immediate use; and 
the Contractor shall take adequate steps to ensure proper use of such 
equipment by those concerned. 

1. Safety Provisions: 

The Contractor shall comply with all the precautions as required for the 
safety of the workmen. 
i. All workmen at site shall be provided with safety helmets and 
yellow/orange jackets. Workmen required on site during night hours 
shall be provided with fluorescent yellow jackets with reflective lopes. 

 
ii. Workers employed on mixing asphaltic materials, cement, lime mortars, 

concrete etc. shall be provided with protective footwear, protective 
goggles. 

iii. Those engaged in handling any material, which is injurious to the eyes, 
shall be provided with protective goggles protective goggles. 

iv. Those engaged in welding works shall be provided with welder's 
protective eye- shield. 
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v. Stone breakers shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals. 

 
vi. Suitable scaffolds shall be provided for workmen for all work that 

cannot safely be done from the ground, or from solid construction 
except for such short period work as can be done safely from ladders. 
When a ladder is used, an extra labourer shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well, 
suitable foot-holds and hand-holds shall be provided on the ladder, 
which shall be given an inclination not steeper than 1/4 to 1. 

 
vii.  Scaffolding or staging more than 3.25 meters above the ground or 

floor, swung or suspended from an overhead support or erected with 
stationary support, shall have a guard rail properly attached, bolted, 
braced and otherwise secured at least 1 metre high above the floor 
or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends thereof with only such openings 
as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the 
support or structure. 

viii. Working platforms, gangways, and stairways shall be so constructed 
that they do not sag unduly or unequally, and if the height of any 
platform or gangway or stairway is more than 3.25 metres above 
ground level or floor level, it shall have closely spaced boards, have 
adequate width and be suitably provided with guard rails as 
described in (vii) above. 

 
ix.  Every opening in the floor of a structure or in a working platform shall 

be provided with suitable means to prevent fall of persons or materials 
by providing suitable fencing or railing with a minimum height of one 
metre. 

 
x.  Safe means of access and egress shall be provided to all working 

platforms and other working places. Every ladder shall be securely 
fixed. No portable single ladder shall be over 9 metres in length. The 
width between side rails in a rung ladder shall in no case be less than 
30 cm for ladders up to and including 3metres in length. For longer 
ladders the width shall be increased at least 6 mm for each additional 
30 cm of length. Spacing of steps shall be uniform and shall not exceed 
30 cm. 
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xi.  Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites shall be so 
stacked or placed as to cause danger or inconvenience to any person 
or the public. The Contractor shall provide all necessary fencing and 
lights to protect the public from accidents and shall be bound to bear 
the expenses of defending every suit, action or other proceedings at 
law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and costs 
which may be awarded in any such suit, action or proceedings to any 
such person or which may with the consent of the Contractor be paid 
to compromise any claim by any such person. 

 
xii.  Excavation and Trenching: All trenches, 1.5 metres or more in depth 

shall at all times be supplied with at least one ladder for each 20 metres 
in length or fraction thereof. Ladders shall be extended from the 
bottom of the trench to at least 1 metre above the surface of the 
ground. The sides of a trench, which is 1.5metres or more in depth shall 
be stepped back to provide a suitable slope, or be securely held by 
timber bracing so as to avoid the danger of side collapse. Excavated 
material shall not be placed within 1.5 metres of the edge of any 
trench or half the depth of the trench, whichever is more. Excavation 
shall be made from the top to the bottom. Under no circumstances 
shall undermining or undercutting be done. 

xiii.  When workers are employed in sewers and manholes, which are in 
use, the Contractor shall ensure that manhole covers are open and 
manholes are ventilated at least for an hour before workers are 
allowed to go into them. Manholes so open shall be cordoned off 
with suitable railing and provide warning signals or boards to prevent 
accidents to the public. 

xiv.  Demolition: Before any demolition work is commenced and also 
during the process of the work: 

a) All roads and open areas adjacent to the work site shall either 
be closed or suitably protected. 

b) No electric cable or apparatus, which is liable to be a source of 
danger other than a cable or apparatus used by operators, 
shall remain electrically charged: 

c) All practical steps shall be taken to prevent danger to persons 
employed by the Employer, from risk of fire or explosion, or 
flooding. No floor, roof or other part of a building shall be so 
overloaded with debris or materials as to render it unsafe. 
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xv.  When work is performed near any place where there is risk of 

drowning all necessary equipment shall be provided and kept ready 
for use and all necessary steps taken for prompt first aid treatment of 
all injuries likely to be sustained during the course of the work. 

 
xvi.  Use of hoisting machines and tackle including their attachments, 

anchorage and supports shall conform to the following: 
 

(a) These shall be of good mechanical construction, sound material 
and adequate strength and free from patent defects and shall be 
kept in good working order be regularly inspected and properly 
maintained. 

 
(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and 
free from defects. 

 
(c) For every hoisting machine and every chain hook, shackle, swivel 

and pulley block used in hoisting, lowering or as means of 
suspension, safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall 
be plainly marked with safe working load. In case of a hoisting 
machine or a variable safe working load, each safe working load 
and conditions under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to in the 
paragraph above shall be loaded beyond safe working load 
except for the purpose of testing 

 
xvii.  Motors, gearing, transmission, electric wiring and other dangerous 

parts of hoisting appliances shall be provided with efficient 
safeguards; hoisting appliances shall be provided with such means as 
will reduce the risk of accident during descent of load to the 
minimum. Adequate precautions shall be taken to reduce to the 
minimum risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations 
which are already energised, insulating mats, working apparel such 
as gloves, sleeves and boots, as may be necessary, shall be provided. 
Workers shall not wear any rings, watches and carry keys or other 
material which are good conductors of electricity. 
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xviii.  All scaffolds, ladders and other safety devices mentioned or 
described herein shall be maintained in a safe condition and no 
scaffold, ladder or equipment shall be altered or removed while it is 
in use. Adequate washing facilities shall be provided at or near 
places of work. 

xix.  These safety provisions shall be brought to the notice of all 
concerned by displaying on a notice board at a prominent place at 
the work location. Persons responsible for ensuring compliance with 
the Safety Code shall be named therein by the Contractor. 

 
xx.  To ensure effective enforcement of the rules and regulations relating 

to safety precautions, arrangements made by the Contractor shall 
be open to inspection by the KSCL Engineer or his Representative. 

 

xxi.  Notwithstanding anything contained in condition (i) to (xv) above, 
the Contractor shall remain liable to comply with the provisions of all 
acts, rules, regulations and bylaws for the time being in force in India 
and applicable in this matter. The Contractor shall be responsible for 
observance, by his sub-contractors, of the foregoing provisions. 

2. Labour Welfare Provisions: 

i. First Aid: 

At every workplace, there shall be maintained in readily accessible 
place first aid appliances including an adequate supply of sterilised 
dressings and sterilised cotton wool as prescribed in the Factory 
Rules of the State in which the work is carried on. The appliances 
shall be kept in good order and, in large work places; they shall be 
placed under the charge of a responsible person who shall be 
readily available during working hours. 

ii. Accommodation for Labour: 

The Contractor shall during the progress of the work provide, erect 
and maintain necessary temporary living accommodation and 
ancillary facilities for labour at his own expense to standards and 
scales approved by the KSCL Engineer. 

iii. Drinking Water: 

In every workplace, there shall be provided and maintained at 
suitable places easily accessible to labour, a sufficient supply of 
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cold water fit for drinking. 
Where drinking water is obtained from an intermittent public 
water supply each workplace shall be provided with storage tanks 
where drinking water shall be stored. 
Every water supply storage shall be at a distance of not less than 
15 metres from any latrine, drain or other source of pollution. 
Where water has to be drawn from an existing well, which is within 
such proximity of any latrine, drain or any other source of pollution, 
the well shall be properly chlorinated before water is drawn from it 
for drinking. All such wells shall be entirely closed in and be 
provided with a trap door, which shall be dust proof and 
waterproof. A reliable pump shall be fitted to each covered well. 
The trap door shall be kept locked and opened only for 
cleaning or inspection, which shall be done at least once a month. 

iv. Washing and Bathing Places: 

Adequate washing and bathing places shall be provided 
separately for men and women. Such places shall be kept in clean 
and drained condition. 

v. Scale of Accommodation in Latrines and Urinals: 

There shall be provided within the precincts of every workplace, 
latrines and urinals in an accessible place, and the 
accommodation, separately for each for these, shall not be less 
than at the following scale: 
 

No. of Seats 

(a) Where number of persons does not exceed 50 - 2 
(b) Where number of persons exceed 50 but does not exceed 100 - 3 

(c) For additional persons per 100 or part thereof - 3 

 
In particular cases, the KSCL Engineer shall have the power to 
increase the requirement, wherever necessary. 

vi. Latrines and Urinals: 

Except in work places provided with water-flushed latrines 
connected with a water borne sewage system, all latrines shall be 
provided with dry-earth system (receptacles) which shall be 
cleaned at least four times daily and at least twice during working 
hours and kept in a strictly sanitary condition. Receptacles shall be 
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tarred inside and outside at least once a year. 

 

If women are employed, separate latrines and urinals, screened 
from those for men and marked in the vernacular in conspicuous 
letters "For women only", shall be provided. Those for men shall be 
similarly marked "For men only". A poster showing the figure of a 
man and a woman shall also be exhibited at the entrance to 
latrines for each sex. There shall be adequate supply of water, 
close to latrines and urinals. 

vii. Construction of Latrines: 

Inside walls shall be constructed of masonry or other non-
absorbent material and shall be cement- washed inside and 
outside at least once a year. The dates of cement washing shall be 
noted in a register maintained for the purpose and kept available 
for inspection. Latrines shall have at least a thatched roof. 

viii. Disposal of Excreta: 

Unless otherwise arranged for by the local sanitary authority, 
arrangement for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator 
approved by the local medical health and municipal or 
cantonment authorities. Alternatively, excreta may be disposed of 
by putting a layer of night soils at the bottom of a pucca tank 
prepared for the purpose and covering it with a15 cm layer of 
waste or refuse and then covering it with a layer of earth for a 
fortnight (when it will turn into manure). 

 
The Contractor shall, at his own expense, carry out all instructions 
issued to him by the KSCL Engineer to effect proper disposal of soil 
and other conservancy work in respect of Contractor’s work-
purpose or employees on the site. The Contractor shall be 
responsible for payment of any charges, which may be levied by 
municipal or cantonment authority for execution of such work on 
his behalf. 

ix. Provisions of shelters during rest: 

At every workplace, there shall be provided, free of cost, four 
suitable sheds, two for meals and two others for rest, separately for 
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use of men and women labour. The height of each shelter shall not 
be less than 3metres from floor level to lowest part of roof. Sheds 
shall be kept clean and the space provided shall be on the basis 
of at least 0.5 sq.m. Per head. 

x. Crèches: 

At a place where women are ordinarily employed, there shall be 
provided at least one hut for use of children under the age of 6 
years belonging to such women. Huts shall not be constructed to 
a standard lower than that of thatched roof, mud floor and wall 
with wooden planks spread over mud floor and covered with 
matting. 
 
Huts shall be provided with suitable and sufficient openings, for light 

and ventilation. There shall be adequate provision of sweepers to 
keep the places clean. There shall be a maidservant in 
attendance. 
Sanitary utensils shall be provided to the satisfaction of local 
medical, health a municipal or cantonment authorities. Use of huts 
shall be restricted to children, their attendants and mothers of 

children. 

xi. Canteen: 

A cooked food canteen on a moderate scale shall be provided 
for the benefit of workers wherever it is considered necessary. 

xii. Planning, Setting and erection of above mentioned structures: 

Planning, setting and erection of the above mentioned structures 
shall be approved by the KSCL Engineer or his Representative and 
the whole of such temporary accommodation shall at all times 
during the progress of the Works be kept tidy and in a clean and 
sanitary condition to the satisfaction of the KSCL Engineer or his 
representative and at the Contractor's expense. The Contractor 
shall conform generally to sanitary requirements of local medical, 
health and municipal or cantonment authorities and at all times 
adopt such precautions as may be necessary to prevent soil 
pollution of the Site. 

On completion of the Works, the whole of such temporary 
structures shall be cleared away, all rubbish burnt, excreta or other 
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disposal pits or trenches filled in and effectively sealed off and the 
whole of the site left clean and tidy, at the Contractor's expense, 
to the entire satisfaction of the KSCL Engineer. 

xiii. Anti-malarial precautions: 

The Contractor shall, at his own expense, conform to all anti-
malarial instructions given to him by the KSCL Engineer, including 
filling up any borrow pits which may have been dug by him. 

xiv. Awareness and Education of HIV/AIDS 

The contractor shall provide/carryout HIV/AIDS awareness and 
training Program to its labour and management, at least twice per 
year during the construction period. 

xv.  Child Labour Prohibition 

The contractor shall not employ Child Labour for any works or in any 
manner under the Contract at any time. In the event that the 
Contractor uses child labour, the Employer shall terminate the 
Contract. 

xvi. Amendments: 

The Employer may, from time to time, add to, or amend these Rules 
and issue such directions as it may be considered necessary for the 
proper implementation of these Rules or for the purpose of 
removing any difficulty, which may arise in the administration 
thereof. 
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SECTION 4: CONTRACT DATA 
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CONTRACT DATA 
 

Items marked "N/A" do not apply in this Contract. 

 
The following documents are also part of the Contract:                    
Clause Reference with respect to Section 3 
The Employer is: 
Name: Chief Executive Officer, Kanpur Smart City Limited [1.1]  
Address: Nagar Nigam Mukhyalaya, Motijheel, Kanpur - 208002 
The Site is located at Kanpur [1.1]  
The Engineer is [1.1] 
Name: Shall be named later  
Address: Nagar Nigam Mukhyalaya, Motijheel, Kanpur - 208002 
Name of Authorized Representative: The Nodal Officer, KSCL 

 
The Works consist of;  Building Works, Other Items; and other items of works as 
may be required to be carried out for completing the works in accordance 
with the drawings and provisions of the Contract to ensure safety. (1.1) 
 
The Start Date shall be the date of issue of notice to proceed with the work. [1.1]  
 

The following documents also form part of the Contract: [2.3] 

Document Description of the document 

Construction Methodology Construction methodology in bid amended 
as per comments of employer given in letter 
of acceptance. 

The language of the Contract documents is English [3] 

The law which applies to the Contract is the laws of Union of India and Govt. 
of Uttar Pradesh [3.1]  

Schedule of other contractors Nil [8.1] 

Site investigation reports- As indicated in the drawings [14] 

The intended completion date for the whole of the works shall be 300 days from 
the date of commencement. 

The Site Possession Dates shall be within seven days from the date of issue 
of Notice to Proceed with Work: [21] 
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The Employer may require suggesting the contractor to submit revised program 
in accordance with an agreeable alternate schedule of handing over of site 
for which no compensation events hold good. 

 
The amount to be withheld for late submission of an updated Program shall 
be Rs. 5,000.00 [24] 

 
The Defects Liability Period is 365 days from the date of certification of 
completion of works. (Where sectional completion certificate is issued this will 
apply from those dates for those sections). [1.1, 31] 
 

The currency of the Contract is Indian Rupees. [42] 

The proportion of payments retained (retention money) shall be 5% from 
each bill subject to a maximum of 5 % of final contract price [44] 

 
Amount of the liquidated damages per day for non-completion of the 
section/total work as per the completion date specified in 1.1 are as under: [45] 

 
For: Milestone -I: Rs.1000 per day 

  
For: Milestone -II: Rs.5000 per day 
 
For: Milestone -III: Rs.10000 per day 
 
Milestone Schedule is mentioned in Clause No. 38. 

 
The maximum amount of liquidated damages for the whole of the works is 
ten percent of final contract price. 

 
The mobilization advance can be maximum of 10% of the contract price, 
subject to a Bank Guarantee of 110% of the amount claimed. [46] 

 

The Securities shall be for the following minimum amounts: 

 
Performance Security for 5 per cent of contract price plus 20% of the 
unbalanced bid amount as additional security for unbalanced bids [in terms of 
ITB Clause 28.5]. 
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The standard form of Performance Security acceptable to the Employer shall 
be an unconditional Bank Guarantee of the type as presented in Section 7 of 
the Bidding Documents or Call Deposit / Term Deposit in favor of the Employer, 
payable at Kanpur. 
 
The following events shall also be fundamental breach of contract: 

 
1. The Contractor has contravened Sub-clause 7 of GCC in reference to 

SCC and Clause 9.0 of GCC 

 
2. The contractor does not adhere to the agreed construction program and 

agreed environmental management plan (Clause 24 of GCC) and also 
fails to take satisfactory remedial action as per agreements reached in 
the management meetings (Clause 27) for a period of 30 days. 

 
3. The contractor fails to carry out of the instructions of KSCL Engineer 

within a reasonable time determined by the KSCL Engineer in 
accordance with GCC Clause16.1 and 23.1. 

 
The percentage to apply to the value of the work not completed representing 
the Employer’s additional cost for completing the Works shall be 20 percent. 
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SECTION 5: SCOPE OF WORK, TECHNICAL SPECIFICATIONS & BOQ 
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5.1 Scope of Work: 

Objectives for Infrastructure Layout: A sustainable approach to design and 
implementation of roads based on three basic principles outlined in the Tender 
i.e. Focus on pedestrians/cyclist movement for safety, Consistent traffic & travel 
lane widths and Intelligent relaying of all sub terrain utilities so that no more 
digging up of smart roads. Every effort to include parking spaces, street 
landscape, garbage pickup points, adequate lighting, clean signage’s, 
ramped footpaths etc.in the smart streets.  

5.2 General: 

 The project of Smart Roads has been considered under smart city for 
showcasing the pilot development to the rest of the city, which makes 
the area livable and better eco-friendly environment. The scope of 
work for infrastructure is explained in the following section.  

 Development and Strengthening of Carriage way with uniform lane 
widths. This would require removal of existing median and relocating 
it at a new defined road center with street lighting and landscape 
elements as shown in drawings.  

 Development of footpath wider and pedestrian friendly ways.  

 Reserving the space for utilities in a specified corridor. 

 Rehabilitation of tertiary storm water road side drain for easing out of 
rain water with proper shoulders etc. Development of junction across 
entire road.  

 In this project, the above said points have been considered/ 
incorporated for the standard development of roads. The objective 
of these standards is to make road for longer duration usage and to 
be free from zig-zag movement of vehicles, to ease out the pedestrian 
movement and for the safety of school children and elderly. Further, 
this project should ensure to avoid un-necessary road cuttings by 
various utility agencies.  

 The entire electrical works should be carried out in accordance with 
the specifications without any extra cost. The work shall conform to 
latest edition of Indian Standard Specifications & Indian Electricity 
Rules. 

 The works shall be completed as per the requirement of ISO: 9002 & 
all required documents for the same shall be made available. 
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 The Technical specification of all the equipment and the quantities 
required of various accessories & auxiliaries. The contractor shall also 
ascertain the quantities of items such as HT/LT cables, earthing 
material, supporting steel pipes etc. and procure the material as per 
requirement. Excess material brought to site & not installed shall not 
be accepted by the Authority nor it will be paid for. 

 The various components included (but not limited to) in this are – wide 
footpaths, cycle tracks, landscape corridor with trees, on-street 
parking, road markings, median, hawker zone, improved junctions, 
table tops, universal accessible design by introduction of ramps, 
benches and planting beds, provision for future bus stops, etc. 

5.3 Stretch of Roads covered in this Contract: 

 In this contract 2.3 Km stretch of Roads around Phool Bhag Park of Kanpur 
City are taken up including parts of feeder roads as shown in the map 
attached on the next page. 

1) These roads are having the ROWs ranging from 18m, 24m, 30m and 
42m. Road improvement work is envisaged on these roads including 
medians, street lighting and other facilities as needed as per BOQ 
attached in this document. 

2) Pedestrian infrastructure including footpaths, cycle tracks, parking 
bays, Vending Shops / Kiosks, Sitting Benches, Plantation / Horticulture 
in MUZ areas and Drinking Water Points in designated locations on both 
sides of the roads as per drawings and BOQ. 

3) Underground laying of 300 dia DWC pipe sleeve for future use, 250 dia 
DWC pipe sleeve for future use of laying PNG line, 250 dia SWC (PVC) 
perforated pipe for UG drainage, Cable tray boxes for Electrical & OFC/ 
Telecom cables, Surface drainage Channels on edges of the roads and 
finally laying of the HT / LT / OFC cables into the cable tray boxes on 
both sides of the roads as per drawings and BOQ. RCC trenches for 
DWC pipe sleeves as per drawings near junctions. 

4) Plumbing works as per drawings and BOQ. Electrical works including 
cabling, feeder pillars, earthing, Street lighting poles and lighting 
fixtures, High mast pole and lighting fixtures, Smart Pole and 
components erection and commissioning all s per drawings and BOQ. 

5) Working drawings will be supplied upon award of the contract. 
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Layout of the Project Roads  

 

An Illustration of Drinking Water Point 
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5.4 Technical Specifications: 

The following Specifications, codes and standards, as well as their 
addenda, updating and reference standards shall be followed. 

1. Institute of Urban Transport (IUT) Guidelines for Smart Cities. 
2. NUTP Guidelines 
3. UTTIPEC Guidelines. 
4. MoRTH Specifications 
5. IRC & BIS Codes and Standard Practices 
6. UP-PWD Specifications. 
7. CPWD Specifications. 
8.  Technical Specifications mentioned in any 

part of this document. 

The provisions of general / special conditions of contract, those specified in any 
portion of this bid document, as well as execution drawings and notes, or other 
specifications issued in writing by the Employer shall form part of the technical 
specifications of this work. 

Important 

 It is recommended to use 5 gm of Plastic Waste per Kg. of stone aggregate as 
per standard Patented by Thiagarajar College of Engineering, Madurai, Tamil 
Nadu, and India for Bituminous Mixes in the Road Works of this project. 

 Accordingly some labor may be engaged in daily collection of plastic waste 
on the streets about two months before the start of Road Works. The collected 
waste may be collected in makeshift tanks, washed with water and bundles of 
500gm each are to be made for eventual use in the Bituminous Mixes for Road 
Works.  
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5.5 Tests: 

The following is the list of mandatory tests for Road Works. The list is indicative 
but not exhaustive. Also tests for other works and materials will be specified 
during the course of the project. 

Sl. 
No. 

Material / 
Work  

Test Field / 
Laboratory 

Test 
Procedure 

Frequency of Testing  

1 Coarse 
Aggregate 

 1. Los Angles 
Abrasion Value Laboratory IS 2386 

(PART IV)  Per 200 m3 

2. Abrasion Value or Laboratory 
IS 2386 
(PART V) 

 Per 200 m3 

3. Aggregate Impact 
Value  

Laboratory IS 5640  Per 200 m3 

4. Flakiness Index  Laboratory 
IS 2386 
(PART I)  Per 200 m3 

5. Grading 
requirement  

Field 
IS 2386 
(PART I) 

Per 100 m3 

2 Fine 
Aggregate  

Deleterious 
materials  

Laboratory IS 2386 
(PART III) 

As required by the 
Engineer-in-charge  

3 Bitumen  
As prescribed in IS 
73  Laboratory As per IS 73 

As required by the 
Engineer-in-charge  

4 

Bitumen 
Concrete 
Wearing 
Course 

1. Los Angles 
Abrasion Value/ 
Aggregate Impact 
value  

Laboratory IS 2386 
(Part IV) 

Per 100 m3 

2. Flakiness Index  Laboratory 
IS 2386 
(PART I) Per 100 m3 

3. Stripping Value Laboratory IS 6241 Per 100 m3 
4. Mix Grading  Field / 

Laboratory 
IS 2386 
(PART I) 

One set of test on 
individual constituents 
and mixed aggregate from 
dryer for each 100 tonnes 
of mix subject to 
minimum of two sets per 
plant per day 

5 

Dense 
Bitumen 
Macadam 

1. Quality of Binder Laboratory 
IS 73  

As required 

  2. Los Angles 
Abrasion Value/ 
Aggregate Impact 
value  

Laboratory 
IS 2386 
(PART IV) 

  

  3. Stripping Value Laboratory IS 6241 Per 100 m3 
  

4. Water Absorption Laboratory 
IS 2386 
(PART III) 

Per 100 m3 

  5. Flakiness Index  Laboratory IS 2386 
(PART I) 

Per 100 m3 

  6. Sieve Analysis for 
Filler 

Laboratory IS 2386 
(PART I) 

One test for each 
consignment subject to 
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Sl. 
No. 

Material / 
Work  Test 

Field / 
Laboratory 

Test 
Procedure Frequency of Testing  

minimum one test per 5 
cum.  

  

7. Mix Grading Laboratory IS 2386 
(PART I) 

One set of test on 
individual constituent and 
mixed aggregates from 
dryer for each 100 tonnes 
of mix subject to a 
minimum of two sets per 
plant per day  

  

8 Stability of Mix Laboratory ASTM D 
559 

Three marshall specimen 
per 100 tonnes of mix, 
subject to a minimum of 2 
sets being tested per 
plant, per day.   

  

9. Binder Content Field IS 73  One test for each 100 
tonnes of mix subject to 
minimum of two tests per 
day per plant  

  

10. Thickness, 
Density of 
Compacted Layer 

Field IS 73  One test of 3 samples per 
500 sqm.  
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BILL OF QUANTITIES 
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KANPUR SMART CITY LIMITED 
Road Improvement & Maintenance Project 

 

GENERAL ABSTRACT 
Road Improvement & Maintenance Project - Phool Bagh Stretch, Kanpur 

Sl. 
No. Description of Item Amount (Rs) 

1 Road Works 2,29,41,034 

2 Footpath, Cycle track, Street Furniture, Landscape & Vending Zone 
9,56,49,132 

3 Marking & Signages 
26,61,100 

4 Electrical Works 
1,25,27,997 

5 Plumbing Works 16,37,328 

6 Utility Cable Trays, Storm water Drainage & Shifting of Electrical Cables 
16,23,06,931 

7 Dismantling & Demolition 
58,71,445 

  Sub-Total 30,35,94,967 

8 Provision for GST @ 12%* 3,64,31,396 

  Total (Rs.) 34,00,26,363 

  Total (Rs. Cr.) 34.00 

* GST for Finished Products already considered in respective estimates @ 18%  
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SECTION 6: FORMS OF BID AND SECURITIES 
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Form of Bid 

Notes on Form of Bid: The Bidder shall fill in and submit this Bid form with the Bid.  
  

--------------------- (Date)  
To   

The Chief Executive Officer on behalf of GOVERNMENT OF INDIA, KSCL, 
Kanpur.  

Description of the work: -------------------------------------------------------------------------------- 

 (a) I/We offer to execute the works described above and remedy any defects 
there in conformity with the conditions of contract, specifications, drawings, 
bill of quantities and addenda for  

  (b)  For percentage rate as quoted online in BOQ percentage below/ 
percentage above/at par with the rate entered in the Schedule of rate, as 
referred to in clause 13 of ITB.  

1. We undertake to commence the works on receiving the notice to 
proceed with work in accordance with the contract documents.  

2. This Bid your written acceptance of if shall constitute a binding contract 
between us. We understand that you are bound to accept the lowest or 
any Bid you receive.  

We hereby confirm that this bid complies with the Bid validity and earnest money 
required by the bidding documents and specified in the Appendix to ITB.  

Authorized Signature: -____________________________________________________ 

Name and title of Signatory:-______________________________________________ 

Name of bidder: - ________________________________________________________ 

Authorized Address  

of Communication:- ______________________________________________________ 

             ______________________________________________________ 

             ______________________________________________________  

Telephone No(s): (Office):- ________________________________________________  

Mobile No: - ______________________________________________________________  

Facsimile (FAX) No: - ______________________________________________________  

Electronic Mail Identification (E-mail ID):- ___________________________________  
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Forms of Securities 

 

Acceptable forms of securities are annexed. Bidders should not 

complete the Performance and Advance Payment Security forms at this time. 

Only the successful Bidder will be required to provide Performance and 

Advance Payment Securities in accordance with one of the forms, or in a 

similar form acceptable to the Employer. 

 

 

 

Annex I: Bid Security (Bank Guarantee) 

Annex II: Performance Bank Guarantee 
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         BID SECURITY (BANK GUARANTEE) 
Annex I

WHEREAS, [name of Bidder] (hereinafter called "the Bidder") 

has submitted his Bid dated   [date] for the

“  “

Package No. - 

KNOW ALL PEOPLE by these presents that We

(Hereinafter called "the Bid").

[name of bank] of____________________[name of country] having our registered 

office at                                            (Hereinafter called "the Bank") are bound unto 

Chief Executive Officer, Kanpur Smart City Limited, Motijheel, Kanpur – 208002, 

Uttar Pradesh (hereinafter called "the Employer") in the sum 

of___________________________________________ for which payment well and truly 

to be made to the said Employer the Bank binds itself, his successors and assigns 

by these presents. 

SEALED with the Common Seal of the said Bank this day of. THE CONDITIONS 

of this obligation are: 

1) If after Bid opening the Bidder withdraws his bid during the period of Bid 

validity specified in the Form of Bid; or 

2) If the Bidder having been notified of the acceptance of his bid by the 

Employer during the period of Bid validity: 

(a) Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

(b) Fails or refuses to furnish the Performance Security, in accordance 

with the Instruction to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 27; we 

undertake to pay to the Employer up to the above amount upon receipt of 

his first written demand, without the Employer having to substantiate his 

demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the 

three conditions, specifying the occurred condition or conditions. 
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This Guarantee will remain in force up to and including²days after the deadline 

for submission of Bids as such deadline is stated in the Instructions to Bidders or 

as it may be extended by the Employer, notice of which extension(s) to the 

Bank is hereby waived. Any demand in respect of this guarantee should reach 

the Bank not later than the above date. 

 

DATE SIGNATURE OF THE BANK   

WITNESS SEAL   

 

[Signature, name, and address] 

¹ The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in 

Clause 16.1 of the Instructions to Bidders. 

² 45 days after the end of the validity period of 

the Bid. 
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Annex II 

PERFORMANCE BANK GUARANTEE 

 

 

To: [Name of Employer] 

 [Address of Employer] 

 

WHEREAS _________________________________________________________________ 
[Name and Address of Contractor] 

(Hereinafter called "the Contractor") has undertaken, in pursuance of 

Contract No.   Dated_____________ to execute 

____________________________________________________________________________

[Name of Contract and brief description of Works] 

(Hereinafter called "the Contract"); 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for 

the sum specified therein as security for compliance with his obligations in 

accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

NOW THEREFORE we hereby affirm that we are Guarantor and responsible 

to you, on behalf of the Contractor, upto a total of _________________________ 

[Amount of Guarantee]1___________________________________________[in words] 

such sums being payable in the types and proportions of currencies in which the 

Contract Price is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sums or sums within the limit of                           

____________________________________[Amount of Guarantee]1 as aforesaid 

without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 
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We further agree that no change or addition to or other modification of the 

terms of the Contract or of the Works to be performed there under or of any of 

the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

 

This guarantee shall be valid until …………………….. (i.e.) 28 days from the 

date of expiry of the Defects Liability Period. 

 

Signature and seal of the guarantor 

 

Name of Bank 

 

Address 

 

Date 

 

1 An amount shall be inserted by the Guarantor, representing the percentage 

of the Contract Price specified in the Contract and denominated in Indian 

Rupees. 
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SECTION-7: Provision for Maintenance 
 (Cost Not Part of this Contract) 
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Road Maintenance 

Maintenance Funds for Roads are not always synchronized with the actual and 

timely requirements at ground level. A Stich in time saves nine. Hence it is prudent 

to set aside the maintenance funds from initial project cost itself. Hence Rs. 4.00 

Cr. of the Project under Road Development and Maintenance shall be allocated 

for Maintenance of this Stretch of 2.3 Km of this project to the SPV. 

Suggested maintenance schedule for 15years after completion of construction 

is given below: 

Road Maintenance schedule 
Sl. 

No. Type of Maintenance  
After 
3rd 

Year 

After 
4th 

Year 

After 
5th 

Year 

After 
6th 

Year 

After 
7th 

Year 

After 
8th 

Year 

After 
9th 

Year 

After 
10th 
Year 

After 
11th 
Year 

After 
12th 
Year 

After 
13th 
Year 

After 
14th 
Year 

After 
15th 
Year 

1) Periodic / Routine / 
Preventive 

             

A 

Removal of existing 
BC of 20 mm thick 
and new BC layer of 
20 mm thick and Tack 
Coat 

  0.31          0.47 

B 

Removal of existing 
BC of 40 mm thick 
and DBM 30mm thick 
and relaying the 
same with tack coat 
over existing WMM 
layer.  

       1.14      

2) 

Distresses due to 
accidents / Wear & 
Tear / Poor Quality of 
Construction / Calamity 
/ Sabotage 

             

Assuming 0.25Km of 
Road is damaged due 
to above reasons 
every year starting 
from the 3rd year  

0.12 0.13 0.13 0.14 0.14 0.15 0.16 0.16 0.17 0.18 0.19 0.20 0.21 

3) 

Digging for laying / 
Maintenance of U/G 
Utilities 

             

Assuming 0.5Km of 
Road is to repaired 
due to above reasons 
every year starting 
from the 3rd year. 
Costs to borne by 
digging concern. 

0.24 0.25 0.26 0.27 0.29 0.30 0.32 0.33 0.35 0.37 0.38 0.40 0.42 

  

TOTALS 
EXCLUDING 
ABOVE COSTS 
IN (3)  Rs. Cr. 

4.00 0.12 0.13 0.44 0.14 0.14 0.15 0.16 1.31 0.17 0.18 0.19 0.20 0.68 
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Annexure A: 
Design & Drawings 


