REQUEST FOR PROPOSAL
FOR
ROOF TOP RAIN WATER HARVESTING WORKS &
WASTE WATER RECYCLING WORKS
at KANPUR

ISSUED BY THE

KANPUR SMART CITY LIMITED
Kanpur Nagar Nigam, Motijheel
Kanpur — 208002

Phone; 0512-2541258, 2531215

Fax: 0512-2531662, Website: https://kanpursmartcity.in/

E-mail: ksclkanpur@gmail.com




KANPUR SMART CITY LIMITED

KEY DATES

Kanpur Smart City Limited invites Bids through E tendering from the Bidders
fulfilling the Eligibility Criteria specified hereunder for Rain Water Harvesting
Works & Waste Water Recycling works in Kanpur city.

Bid Information

SI. No. Activity Duration
Online Sale/Download
1. |date of Tender From 12/02/2019 6:00 pm onwards
documents
The bidder shall have to submit Rs.10, 000/-
o (Rupees Ten Thousands only) (Non
2 ggiTuigﬂdmg Refundable) through a Demand Draft in
favour of ‘Chief Executive Officer, Kanpur
Smart City Limited’ payable at Kanpur.
3 Pre-bid conference and | 22/02/2019 at 4:.00 PM
) Venue Kanpur Nagar Nigam, Motijheel, Kanpur
Last Date for submission )
4. of Bid (Online) 06/03/2019 at 3:30 PM
Last Date for submission 0{»/03/2919 at 4:00 PM at Kanpur Smart
5. . City Limited, 3@ Floor, Kanpur Nagar
of Bid (Hardcopy) . )
Nigam Mukhyalaya, Motijheel, Kanpur
Date & time for opening )
6. of Technical Bid 06/03/2019 at 4:30 PM
o . 180 days from the last date of online
7. | Validity of Bid . .
submission of bid.
Rs. 17,00,000 (INR Seventeen Lakhonly)
8. | Bid Security (EMD) in the form of BG / FDR / TDR from any
Scheduled /Nationalized Bank.
9. Date fime and place of To be informed later.

opening of Financial Bid
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DISCLAIMER

The information contained in this Request for Proposal (RFP) document or subsequently provided to
Bidders, whether verbally or in documentary form by or on behalf of Kanpur Smart City Limited or any
of its employees, is provided to Bidders on the terms and conditions set out in this RFP document
and any other terms and conditions subject to which such information is provided.

This RFP document is not an Agreement and is not an offer or invitation to any other party. The purpose
of this RFP document is to provide the Bidders with information to assist the formulation of their Proposal
submission. This RFP document does not purport to contain all the information each Bidder may require.
This RFP document may not be appropriate for all persons and it is not possible for KSCL and their
employees to consider the investment objectives, financial situation and particular needs of each
Bidder. Certain Bidders may have a better knowledge of the proposed Project than others. Each
recipient must conduct its own analysis of the information contained in this RFP document or to correct
any inaccuracies therein that may appear in this RFP document and is advised to carry out its own
investigation into the proposed Project, the legislative and regulatory regimes which applies thereto
and by and all matters pertinent to the proposed Project and to seek its own professional advice on the
legal, financial, regulatory and taxation consequences of entering into any agreement or arrangement
relating to the proposed Project.

KSCL and their employees make no representation or warranty and shall incur no liability under the Law
of Contract, Tort, the Principles of Restitution or unjust enrichment or otherwise for any loss, expense
or damage, accuracy, reliability or completeness of the RFP document, which may arise from or be
incurred or suffered in connection with anything contained in this RFP, any matter deemed to form part
of this RFP document, the award of the Project, the information and any other information supplied by
or on behalf KSCL or their employees, any consultants or otherwise arising in any way from the selection
process for the Project.

KSCL may in its absolute discretion, but without being under any obligation to do so, can amend or
supplement the information/clauses/articles in this RFP document. The information that KSCL is in a
position to furnish is limited to this RFP and the information available at the contact addresses mentioned
herein along with any amendments/ clarifications thereon. This RFP and the information contained herein
are confidential and for use only by the person to whom it is issued. It may not be copied or distributed
by the recipient to third parties (other than in confidence to the recipient's professional advisor). In the
event that the recipient does not continue with the involvement in the project in accordance with RFP
the information contained in the RFP shall not be divulged to any other party. The information contained
in the RFP must be kept confidential. Mere submission of a responsive Bid/ Proposal does not ensure
selection of the bidder as Concessionaire.
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Instructions for Online Bid Submission

1.

il.

iii.

iv.

vi.

Vii.

Viil.

1X.

X1.
Xii.

xiil.

X1V.

XV.

XVI.

Instructions to the Bidders to submit the bids online through the Central Public
Procurement Portal for e Procurement at www.etender.up.nic.in

Possession of valid Digital Signature Certificate (DSC) and enrolment/registration of the
conftractors/bidders on the e-Procurement/e-tender portal are prerequisite for e- tendering.

Bidder should register for the enrolment in the e-Procurement site using the “Online Bidder
Enrolment” option available on the home page. Portal enrolment is generally free of charge.
During enrolment/registration, the bidders should provide only valid and true information
including valid email id. All the correspondence shall be made directly with the
contractors/bidders through email id as registered.

Bidder need to login to the site through their user ID/ password chosen during
enrolment/registration.

Then the Digital Signature Certificate (Class II or Class III Certificates with signing key
usage) issued by SIFY/TCS/nCode/eMudra or any other Certifying Authority recognized
by Controller of Certifying Authorities (CCA) India on eToken/SmartCard, should be
registered.

The registered DSC only should be used by the bidder in the transactions and should ensure
safety of the same.

Contractor/Bidder may go through the tenders published on the site and Download the
tender documents/schedules for the tenders.

After Downloading/getting the tender document/schedules, the Bidder should go through
them carefully and then submit the documents as required, otherwise bid will be rejected.

Any clarifications may be sought online through the tender site, through the contact details
or during pre-bid meeting, if any. Bidder should take into account the corrigendum, if any
published before submitting the bids online.

Bidder may log in to the site through the secured login by the user id/password chosen
during enrolment/registration and then by submitting the password of the e-
Token/Smartcard to access DSC.

Bidder may select the tender in which he/she is interested in by using the search option and
then move it to the ‘my tenders’ folder.

From my tender folder, he may select the tender to view all the details uploaded there.

It shall be deemed that the bidder has read and understood all the terms and conditions before
submitting the offer. Bidder should go through the tender schedules carefully and upload
the documents as asked; otherwise, the incomplete bid shall stand rejected.

Bidder should get ready the bid documents to be submitted as indicated in the tender
document/schedule in advance and ordinarily it shall be in PDF/xls/rar/jpg/dwf formats. If
there is more than one document, all may be clubbed together and provided in the requested
format. Bid documents may be scanned with 100 dpi with black and white option. It is
advisable that each document to be uploaded through online for the tenders should be less
than 2 MB. If any document is more than 2MB, it can be reduced through zip/rar and the
same, if permitted may be uploaded. The file size being less than 1 MB the transaction
uploading time will be very fast.

The Bidders can update well in advance, the documents such as certificates, annual report
details etc., under “My Space option” and these can be selected as per tender requirements
and then send along with bid documents during bid submission. This will facilitate the bid
submission process faster by reducing upload time of bids.

Bidder should submit the Tender Fee/ EMD as specified in the tender. The hard copy should
be posted/couriered/given in person to the Tender Inviting Authority, within bid submission
due date and time as indicated in the tender. Scanned copy of the instrument should be
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XXIX.

XXX.
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uploaded as part of the offer.

While submitting the bids online, the bidder shall read the terms and conditions and may
accept the same to proceed further to submit the bid packets.

The bidder has to select the payment option as online to pay the Tender FEE/ EMD as
applicable and enter details of the instruments.

The details of the DD/any other accepted instrument, physically delivered, should tally with
the details available in the scanned copy and the data entered during bid submission time,
otherwise submitted bid shall not be acceptable or liable for rejection.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated. The very act of using DSC for Downloading the bids and uploading their offers
shall be deemed to be a confirmation that they have duly read, understood and agreed with
all clauses of the bid document including General Conditions of Contract (GCC) without
any exception.

The bidder has to upload the relevant files required as indicated in the cover content.
In case of any irrelevant files, the bid may be rejected.

If the price bid format is provided in a spread sheet file like BoQ XXXX.xls, the rates
offered should be entered in the allotted space only and uploaded after filling the relevant
columns. The Priced-bid/BOQ template shall not be modified/replaced by the bidder; else
the bid submitted is liable to be rejected for the tender.

The bidders are advised to submit the bids through online e-tendering system to the Tender
Inviting Authority well before the bid submission due date and time (as per Server System
Clock). The Authority shall not be held responsible for any delay or the difficulties faced
during the submission of bids online by the bidders.

After the bid submission (i.e. after Clicking “Freeze Bid Submission” in the portal), the
acknowledgement number indicated by the system should be printed by the bidder and kept
as a record of evidence for online submission of bid for the particular tender and also be
used as entry pass to participate in the bid opening.

The time settings fixed in the server side and displayed at the top of the tender site, shall
remain valid for all actions of requesting, bid submission, bid opening etc., in the e-Tender
system. The bidders should follow such time during bid submission.

All the data being entered by the bidders would be encrypted using Public Key Infrastructure
(PKI) encryption techniques to ensure the secrecy of the data. The data entered is not
retrievable by unauthorized persons during the bid submission and until the time of bid
opening by any person.

Any bid document that is uploaded to the server is subjected to symmetric encryption using
a system generated symmetric key. Further this key is subjected to asymmetric encryption
using buyers/bid openers’ public keys. Overall, the uploaded tender documents become
readable only after the tender opening by the authorized bid openers.

The confidentiality of the bids is maintained with the use of Secured Socket Layer (SSL)
128 bit encryption technology. Data storage encryption of sensitive fields is done.
The bidder should logout of the tendering system using the normal logout option available
at the top right hand corner and not by selecting the (X) exit option in the browser.

For any queries regarding e-Tendering process, the bidders may contact at address as provided in
the tender document. Also, for any further queries, the bidders are advised to send a mail to —
ksclkanpur@gmail.com and Mob no. +91-7081802663 (Nodal Officer, Kanpur Smart City
Ltd. Ms. Pooja Tripathi)
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DETAILED INVITATION FOR BIDS (IFB)
NATIONAL COMPETITIVE BIDDING

1. The Chief Executive Officer, Kanpur Smart City Limited, Kanpur invites fresh
bids from registered Class | / Class Il State PWD/CPWD Contractors for the
work as detailed below.

2. Prices quoted should be net inclusive of all taxes, duties, levies etc. but
excluding of GST, must be in Indian Rupees and shall remain valid for 180
(one hundred and eighty) days from the closing date of bid.

3. Details may be downloaded from the e-procurement website
www.etender.up.nic.in and the official website of KSCL,
www.kanpursmartcity.in

4. Bid must be accompanied by a security of the amount as specified in the
Bid Document payable at Kanpur and drawn in favour of the Employer.
Bid security will have to be in any of the form as specified in the bidding
document and shall have to be valid for at least 45 days beyond the
validity of bids. Bid must also accompany a non-refundable bid document
fee as specified in the bidding documents in the form of Demand
Draft/Banker’'s Cheque on any nationalized/schedule bank payable at
Kanpur in favour of the Employer. Bids received without non-refundable
document fee will be rejected.

5. Any Conftractor whose work under KNN/KSCL has been rescinded due to
any reason or having litigation with KNN/KSCL is also not eligible for this
bidding process.

6. Other details can be seen in the detailed bid document.

Bid Security Period of

Sl. No. Name of the Work
(Rs in Lakhs) | Completion

Rain Water Harvesting Works at Various
Government Buildings in ABD area of
Kanpur & Waste Water Recycling Works at
Dhobi Ghat, Near Bhaironghat, Kanpur

15.00 270 Days
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A. General
1. Scope of Bid

1.1 The Chief Executive Officer, Kanpur Smart City Limited, Kanpur, (referred to
as Employer in these documents) invites bids for the Construction of Roof-Top
Rain Water Harvesting Works at Various Government Buildings in ABD area of
Kanpur & Waste Water Recycling Works at Dhobi Ghat, Near Bhaironghat,
Kanpur (as defined in these documents and referred to as "the works")
detailed in the table given in IFB.

1.2 The successful bidder will be expected to complete the works by the intended
completion date specified in the Contfract data.

1.3Throughout these documents, the terms "“bid” and “tender” and their
derivatives (bidder/ tenderer, bid/ tender, bidding/tendering, etc.) are
Synonymous.

2. Source of Funds
2.1 The project is executed under Smart City Mission Fund.
3. Eligible Bidders

3.1 This Invitation for Bids is open to all Class | & Class Il Contractors registered with
the State Public Works Department/CPWD.

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification
Information, a statement that the Bidder is not associated, nor has been
associated in the past, directly or indirectly, with the Consultant or any other
entity that has prepared the design, specifications, and other documents for
the Project or being proposed as Project Manager for the Contract. A firm
that has been engaged by the Employer to provide consulting services for the
preparation or supervision of the works, and any of its affiliates, shall not be
eligible to bid.

3.3 Government-owned enterprises in the Employer's country may only
participate if they are legally and financially autonomous, operate under
commercial law and are not a dependent agency of the Employer.

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and
fraudulent practices issued by any Government Departments/PSU in
accordance with sub-clause 34.1 of ITB.

3.5The bidder has to produced character cerfificate, Solvency certificate, self-
decoration affidavit, issued by the competent authority in original with bid
document.

3.6 Any bidder who is an Advocate and Registered with any State Bar Council
Shall not be allowed to participate in the bidding. If it is established that the
confractorisregistered with the state bar council, his bid shall be automatically
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cancelled.

4. Qualification of the Bidder

4.1 A All bidders shall provide in Section 2, Forms of Bid and Qualification
Information, a preliminary description of the proposed work method and
schedule, including drawings and charts, as necessary.

4.1 B Bids from Joint venture are not allowed.

4.2 In the event that Pre-qualification of potential bidders has been undertaken,
only bids from prequalified bidders will be considered for award for Contract.
These qualified bidders should submit with their bids any information updating
their original prequalification applications or, alternatively, confirm in their bids
that the originally submitted prequalification information remains essentially
correct as of date of bid submission. The update or confirmation should be
provided in Section 2.

4.3 If the Employer has not undertaken prequalification of potential bidders, all
bidders shall include the following information and documents with their bids
in Section 2:

a)

b)

d)

f)

9)

h)

Copies of original documents defining the constitution or legal status, place
of registration, and principal place of business; written power of attorney of
the signatory of the Bid to commit the Bidder;

Proof of registration with PWD/CPWD with copy of photo ID proof
(photocopy of driving license/PAN Card/bank passbook with photograph
efc.

Total monetary value of civil construction work performed during each of
the last five years for the works (To be certified by a Chartered
Accountant).

Experience in works of a similar nature and size for each of the last five
years, and details of works under way or contractually committed; and
clients who may be contacted for further information on those contracts.

Major items of construction equipment proposed to carry out the Contract;

Quadlifications and experience of key site management and technical
personnel proposed for the Contract;

Reports on the financial standing of the Bidder, such as profit and loss
statements and auditor’s reports for the past five years and should be a
profit making entity.

Evidence of access to line(s) of credit and availability of other financial
Resources facilities (25% of Contract value), cerfified by the Bankers (Not
more than 3 months old);
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i) Undertaking that the bidder will be able to invest a minimum cash of 25%
of contract value of work, during implementation of the work.

j) Authority to seek references from the Bidder's bankers;

k) Information regarding any litigation pending in any court of law or
arbitration resulting from contracts executed by the Bidder in the last five
years or currently under execution. The information shall include the names
of the parties concerned, the disputed amount, cause of litigation, and
matter in dispute.

) The proposed methodology and program of construction including
Environmental Management Plan backed with equipment, materials and
manpower planning and deployment, duly supported with broad
calculations and quality control procedures proposed to be adopted,
justifying their capability of execution and completion of the work as per
technical specifications within the stipulated period of completion as per
milestones. (Not mandatory for works up to Rs 10 Lakhs)

4.4A Financial & Technical Requirements

To qualify for award of the contract, each bidder in its name should have
in the last five yearsi.e. 2017-18, 2016-17, 2015-16, 2014-15, and 2013-14:

a) Achieved in any one year a minimum financial turnover (in all cases
of civil engineering construction works only) volume of construction
work of at least the amount equal to the estimated cost of
works(excluding maintenance cost for five years )for which bid has
been invited. The turnover will be indexed at the rate of 8 percent for
avyear.

b) Satisfactorily completed at least one similar work of value not less
than 70% of the estimated package value or two similar works of
value not less than 40% of the estimated package value or three
similar works of value not less than 30% of the estimated package
value. The bidder shall provide completion certificate to substantiate
the experience from client.

*Similar Work: Rain Water Harvesting works or Water Retaining Structures or
Waste water recycling -
448 (a) Each bidder must produce:

(i) The current income-tax clearance certificate;

(i) An affidavit that the information furnished with the bid documents
is correct in all respects; and

(i) Such other certificates as defined in the Appendix to ITB. Failure
to produce the certificates shall make the bid non-responsive.
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(b) Each bidder must demonstrate:

(i) Availability for construction work, of the owned, key equipment
stated in the Appendix to ITB including equipment’s required for
establishing field laboratory to perform mandatory tests, and those
stated in the Appendix to ITB;

(i) Availability for construction work of technical personnel as stated
in the Appendix to ITB.

(iii) Liquid assets and /or credit facilities, net of other contractual
commitments and exclusive of any advance payments which may
be made under the Confract, of not less than the amount specified
in the Appendix to ITB;

The bidder must not have in his employment:

(i) The near relations (defined as first blood relations, and their
spouses, of the bidder or the bidder’s spouse) of persons listed in the
Appendix to ITB.

(i) Without Government permission, any person who refired as
gazetted officer within the last two years of the rank and from the
departments listed in the Appendix to ITB.

d) Physical Qualifications:

Physical qualifications required for the work shall be as below:

SI. No Particular Quantity Period
: Underground 1000 Cum Any one fingnciol.yeorduring
RCC Tanks last 03 Financial Years
2 RCC Paving Works 200 Cum
3 UG Storm Water Pipes 1000 m
4
5

4.4 C Each bidder should further demonstrate:

a) Availability (either owned or leased or by procurement against

mobilization advances) of the following key and critical equipment for
this work. However, availability of machineries would be preferred).
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Maximum | Mini
Sl. Equipment Type and Minimum inimum
. . . Age of Number
No. Characteristics Capacity . .
Equipment| Required
] Loader cum excavator type 1 cum :
JCB / Proclainer bucket size 5
Water tanker 6 KL 5 1
Generator 125 KVA 5 1
Leveling Instrument 5 1
3
5 | Vibrators with 40mm needles per
each site
6 Water spraying Pumps for :
curing, cleaning efc.
Ready Mix Concrete
7| batching mix plant with 1
capacity 30 cum per hour

4.4D Technical personnel, Qualifications and Experience:

A. Technical Personnel are:

sl . . Whether Experience of
- |Designation of the person / . . .
Quualification | working in field execution of
No. Nos. . . .
or office similar works
1 Project Engineer (1 Nos) B.E. Civil Field (fulltime) 10 Years
2 MEP / Drainage Expert Diploma Civil Field (fulltime) 5 Years
3 Site Engineer (1 Nos) Diploma Civil Field (fulltime) 5Years
4 | site Supervisor (1 Nos) T or Field (fulltime) 5Years
P Diploma Civi

The contractor shall furnish this information on a non-judicial stamp paper of Rs

100/- only.
Based on the studies, carried out by the Engineer the minimum suggested
major equipment to attain the completion of works in accordance with the
prescribed construction schedule are shown in the above list.

The bidders should, however, undertake their own studies and furnish with their

bid,

a) Detailed construction planning and methodology supported with layout
and necessary drawings and calculations (detailed) as stated in clause
4.3 above to allow the employer to review their proposals. The numbers,
types and capacities of each plant/equipment shall be shown in the
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proposals along with the cycle time for each operation for the given
production capacity to match the requirements.

b) Availability for this work of a Project Manager/Supervisor with no less than
five/three years' experience in construction of similar civil engineering
works and other key personnel with adequate experience.

c) Liquid assets and/or availability of credit facilities of no less than 25% of
package value. (Credit lines/letter of credit/certificates from Banks for
meeting the funds requirement etc.)

To qualify for a package of contracts made up of this and other contracts
for which bids are invited in the IFB, the bidder must demonstrate having
experience and resources sufficient to meet the aggregate of the qualifying
criteria for all the contracts in question.

4.5 Sub confractors experience and resources shall not be taken into account
in determining the bidders compliance with the qualifying criteria except to
the extent stated in 4.4 A above

4.6 Available Bid Capacity

Bidders who meet the minimum qualification criteria will be qualified only if
their available bid capacity is more than the total bid value. The available
bid capacity will be calculated as under: (Not mandatory for works up to Rs
10 Lakhs)

Assessed Available Bid capacity = (A*N*2 - B)
Where

A = Maximum value of civil engineering works executed in any one year
during the last five years (updated to 2017-18 price level) taking into
account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which
bids are invited.

B = Value, at 2017-18 price level, of existing commitments and on-going
works to be completed during the period of completion of the works for
which bids are invited.

Note:

i) The statements showing the value of existing commitments and on-going works

as well as the stipulated period of completion remaining for each of the works

listed should be countersigned by the Engineer in charge, not below the rank of

an Executive Engineer or equivalent.
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Year before Multiplying Factor

One 1.1

Two 1.21
Three 1.33
Four 1.46
Five 1.61

4.7 Disqualification

5.1

6.1

7.

7.1

Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:

- made misleading or false representations in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc.; and/or

- parficipated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

- has not duly filled up the formats given in Qualification Information [1.3.1,
1.3.2, 1.4 A & B]

In case, the qualification information is not duly filled as per the prescribed
formats, the bid shall be summarily rejected.

. One Bid per Bidder

Each bidder shall submit only one bid for one contract. A bidder who submits
or participates in more than one Bid (other than as a subcontractor or in
cases of alternatives that have been permitted or requested) will cause all
the proposals with the Bidder’'s participation to be disqualified.

. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission
of his Bid and the Employer will in no case be responsible and liable for those
Cosfs.

Site visit
The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and
examine the Site of Works and its surroundings and obtain all information that

may be necessary for preparing the Bid and entering info a confract for
construction of the Works. The costs of visiting the Site shall be at the Bidder's
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own expense.
B. Bidding Documents
8. Content of Bidding Documents

8.1 The set of bidding documents comprises the documents listed in the table
below and addenda issued in accordance with Clause 10:

1. Invitation for Bids

2. Bidding Documents comprising:

i. Section 1: Instructions to Bidders

ii. Section 2: Forms of Bid and Qualification Information

iii. Section 3: Conditions of Contract

iv. Section 4: Contract Data

v. Section 5: Technical Specifications

vi Section 6: Forms of Securities

8.2 The bidder is expected to examine carefully all instructions, conditions of

confract, confract data, forms, terms and specifications, bill of quantities,
forms and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’'s own risk. Pursuant to
clause 25 hereof, bids, which are not substantially responsive to the
requirements of the Bid Documents, shall be rejected.

9. Clarification of Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents
may notify the Employer in writing at the Employer’'s address indicated in the
invitation to bid. The Employer will respond to any request for clarification
which he received earlier than 15 days prior to the deadline for submission of
bids. Copies of the Employer's response will be forwarded to all purchasers of
the bidding documents, including a description of the enquiry but without
identifying ifs source.

9.2 Pre-bid meeting: The purpose of the Pre-Bid Meeting will be to clarify and
discuss issues with respect to the Project, the RFP document or any other
related issues. The Bidder or his authorized representative is invited to attend a
Pre-Bid Meeting, which shall take place at the venue specified in the
Factsheet. It is preferable to attend the Pre-Bid Meeting. Subsequent to the
date of the Pre- Bid Meeting, KSCL may not respond to questions or inquiries
from any Bidder who has not attended the Pre-Bid Meeting. The Bidders
designated representatives are invited to attend the Pre-Bid Meeting at their
own cost, to be held on the date and time as specified in Factsheet.
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10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the
bidding documents by issuing addenda.

10.2 Any addendum thus issued shall be part of the bidding documents and shall
be communicated in writing to all the purchasers of the bidding documents.
Prospective bidders shall acknowledge receipt of each addendum in writing
to the Employer.

10.3 To give prospective bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer shall extend
as necessary the deadline for submission of bids, in accordance with Sub-
Clause 20.2 of ITB.

C. Preparation of Bids
11. Language of the Bid
11.1 All documents relating to the bid shall be in the English language.
12. Documents comprising the Bid

12.1 The bid to be submitted by the bidder (refer Clause 8) shall be in two
separate parts:

Part-1 shall be named “Technical Bid” and shall comprise

Bid security in the form (refer Clause 16) Specified in section é and
non-refundable cost of bid document.

i. Authorized Address and contact details of the bidder having the
following information :

Address of communication:
Telephone No.(s): Office:
Mobile No.:
Facsimile (Fax) No. :
Electronic Mail Identification (E-mail ID):

iii. Qualification information, supporting documents, affidavit and
undertaking as specified in Clause 4 of ITB.

iv. Undertaking that the bid shall remain valid for the period specified
in Clause15.1

V. An affidavit affirming that information he has furnished in the
bidding document is correct to the best of his knowledge and
belief.

Part-1l shall be named “Financial Bid” and shall comprise

— ONLINE SUBMISSION ONLY.

Each part will be separately sealed and marked in accordance with
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the sealing and Marking Instructions in Clause 19.

12.2 Bidders bidding for this contract together with other confracts stated in
the IFB to form a package will so indicate in the bid together with any
discounts offered for the award of more than one contract.

13. Bid Prices

13.1 The Conftract shall be for the whole Works, as described in Clause 1 of ITB,
based on the priced Bill of Quantities submitted by the Bidder.

13.2 The Bidder must quote his bid price in Section-2 (Contractor’s Bid Form)
both in figure and words, which is fo be duly signed by the bidder. A
Financial Bid without any mention of bid price in the Contractor’s Bid Form
shall be treated as Non-Responsive and shall not be considered for
evaluation.

13.3 All duties, taxes, and other levies payable by the conftractor under the
contract, or for any other cause shall be included in the rates, prices and
total Bid Price submitted by the Bidder.

13.4 Confract price shall not be adjusted for increase or decrease in rates
and price of labour, materials, fuels and lubricants during the tenure of the
confract.

13.5 Abnormally low or high rates shall not be taken into consideration and shall
be summarily rejected without assigning any reason thereof. Discounts
offered after filling up the rates of the items shall not be taken into
consideration and rates inserted against each item shall prevail.

14. Currencies of Bid

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees.

15. Bid Validity

15.1 Bids shall remain valid for a period not less than 180 days after the deadline
date for bid submission specified in Clause 20. A bid valid for a shorter period
shall be rejected by the Employer as non-responsive.

15.2 In exceptional circumstances, prior to expiry of the original tfime limit, the
Employer may request that the bidders may extend the period of validity for
a specified additional period. The request and the bidders' responses shall
be made in writing or by cable. A bidder may refuse the request without
forfeiting his bid security. A bidder agreeing

16. Bid Security / Earnest Money to the request will not be required or permitted
to modify his bid.

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as
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specified in Bid information. This bid security shall be in favour of the
Employer, and may be in one of the following forms:

- A bank guarantee issued by a nationalized / scheduled bank located in
India; or

- TDR / FDR pledged in favour of the Employer, payable at Kanpur.

16.2 Bank guarantees / TDR / FDR issued as surety for the bid shall be valid for at
least 45 days beyond the validity of bids.

16.3 Any bid not accompanied by an acceptable Bid Security and not secured
as indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the
Employer as non- responsive.

16.4 The Bid Security of unsuccessful bidders will be returned smoothly after the
agreement is entered with the successful bidder.

16.5 The Bid Security of the successful bidder will be discharged when the
bidder has signed the Agreement and furnished the required Performance
Security.

16.6 The Bid Security may be forfeited

a) if the Bidder withdraws the Bid after Bid opening during the period
of Bid validity;

b) if the Bidder does not accept the correction of the Bid Price, pursuant
to Clause 26 Correction of Errors ; or

c) In the case of a successful Bidder, if the Bidder fails within the specified
time limit to

(i) Sign the Agreement; or
(i) Furnish the required Performance Security.
17. Alternative Proposals by Bidders

17.1 Bidders shall submit offers that comply with the requirements of the bidding
documents, including the basic fechnical design as indicated in the
drawing and specifications. Alternative bid will not be considered.

18. Format and Signing of Bid

18.1 The Bidder shall prepare one original and one copy of the documents,
comprising the bid as described in Clause 12 of Instruction to Bidders, All
documents to be submitted should be well readable & in proper format & in
spiral binding.

18.2 The original and copy of the Bid shall be typed or written in indelible ink and
shall be signed by a person or persons duly authorized to sign on behalf of
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the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid where entries or
amendments have been made shall be initialed by the person or persons
signing the bid. Each and every signature must be dated. Full Name of the
bidder shall be mentioned at least in the Contractor’s Bid Form.

18.3 The Bid shall contain no alterations or additions, except those to comply with
instructions issued by the Employer, or as necessary to correct errors made
by the bidder, in which case such corrections shall be initialed by the person
or persons signing the bid.

18.4 The Bidder shall furnish information as described in the Form of Bid on
commissions or gratuities, if any, paid or to be paid to agents relating to this
Bid, and to confract execution if the Bidder is awarded the contract.

D. Submission of Bids
19. Sealing and Marking of Bids

19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes,
duly marking the envelopes as “ORIGINAL" and "COPY”. These two
envelopes (called as inner envelopes) shall then be put inside one outer
envelope. Each set of the inner envelopes marked “"ORIGINAL" and “COPY”
shall contain within separate sealed envelopes marked as “Technical Bid”
with additional markings as follows:

Original or Copy, as the case may be
Bid to be opened as per the schedule mentioned in factsheet

The contents of Technical and Financial Bid will be as specified in Clause 12.
19.2 The envelopes containing Technical Bids shalll

a) Be addressed to the Employer

b) Bear the identifications as indicated in Appendix.

19.3 In addition to the identification required in Sub-Clause 19.1 and 19.2, each
of the envelopes shall indicate the name and address of the bidder to
enable the bid to be returned unopened in case if it is declared late,
pursuant to Clause 21, or the Evaluation Committee declares the Bid as non-
responsive pursuant to Clause 23.

19.4 If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the
bid.

19.5 Whereas only online submitted bid will be consider and mandatory. Only
Online submitted bid will be open.
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20. Deadline for Submission of the Bids

20.1 Bids must be received by the Employer at the address specified above no
later than the date specified in the factsheet. In the event of the specified
date for the submission of bids declared a holiday for the Employer, the Bids
will be received up to the appointed time on the next working day.

20.2 The Employer may extend the deadline for submission of bids by issuing
amendment in accordance with Clause 10, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

21. Late Bids

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20
will be returned unopened to the bidder.

E. Bid Opening and Evaluation
22. Bid Opening

22.1 The Employer will open all the Bids received (except those received late), in
presence of the Bidders or their representatives who choose to attend at
time, date and the place specified in IFB in the manner specified in Clause
20 and 22.3. In the event of specified date of Bid opening being declared a
holiday on the date of receipt of the bids as specified the bids will be
received and opened on the next working day at the same fime and venue.

22.2 Bid opening shall be carried out in two stages. Firstly, the envelopes
containing “Technical Bid"” shall be opened. The amount, form, and validity
of the Bid security furnished with each bid will be announced. If the bid
security furnished does not conform to the amount and validity period as
specified in the Invitation for Bid (ref. Column 4 and paragraph 3), and has
not been furnished in the form specified in Clause 16, the remaining
technical bid and the sealed financial bid will be returned to the bidder.

“Financial Bids” of those bidders whose technical bids have been
determined to be responsive and on evaluation fulfills the qualification
criteria shall be opened on a subsequent date, which will be notified to such
bidders.

22.3 The minutes of the Bid opening, including the information disclosed to those
present in accordance with Clause 22.1, shall be prepared.

22.4 After the opening of the technical bids their evaluation will be taken up with
respect to bid security, quadlification information and other information
furnished in Part | of the bid in pursuant to clause 12, thereafter on fulfilling
the criteria laid down in 26.2, a list will be drawn up of the responsive bids
whose financial bids are eligible for consideration.
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22.5 The Employer shall inform the bidders, whose technical bids are found
responsive, of the date, fime and place of opening of the financial bids. The
bidders so informed, or their representative, may attend the meeting of
opening of financial bids.

22.6 At the time of opening of “Financial Bid”, the name of the bidders will be
announced. The bids of only qualified bidders will be opened. The remaining
bids will be returned to the bidders unopened. The responsive Bidders
Names, the Bid prices, the total amount of each bid, any discounts, Bid
withdrawals, and such others details as the Employer may consider
appropriate, will be announced by the Employer at the opening. Any bid
price or discounts, which is not read out recorded will not be taken into
account in Bid Evaluation.

22.7 The Employer shall prepare minutes of the Bid opening, including the
information disclosed to those present in accordance with Sub-Clause 23.

23. Process to Be Confidential

23.1 Information relating to the examination, clarification, evaluation, and
comparison of Bids and recommendations for the award of a contract
shall not be disclosed to Bidders or any other persons not officially
concerned with such process until the award to the successful Bidder has
been announced. Any effort by a Bidder to influence the Employer's
processing of Bids or award decisions may result in the rejection of his Bid.

24. Clarification of Bids

24.1 To assist in the examination, evaluation, and comparison of Bids, the
Employer may, at his discretion, ask any Bidder for clarification of his Bid,
including breakdowns of the unit rates. The request for clarification and the
response shall be in writing or by cable, but no change in the price or
substance of the Bid shall be sought, offered, or permitted except as
required to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids in accordance with Clause 28.

24.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any
matter relating fo its bid from the time of the bid opening to the time the
confract is awarded. If the Bidder wishes to bring additional information to
the notice of the Employer, it should do so in writing.

24.3 Any effort by the Bidder to influence the Employer in the Employer's bid
evaluation, bid comparison or contract award decisions may result in the
rejection of the Bidders' bid.

25. Examination of Bids and Determination of Responsiveness

25.1 Prior to the detailed evaluation of Bids, the Employer will determine
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whether each Bid (a) meets the eligibility criteria defined in Clause 3; (b) has
been properly signed; (c) is accompanied by the required securities and; (d)
is substantially responsive to the requirements of the Bidding documents.

25.2 A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding documents, without material
deviation or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of the
Works; (b) which limits in any substantial way, inconsistent with the Bidding
documents, the Employer's rights or the Bidder's obligations under the
Conftract; or (c) whose rectification would affect unfairly the competitive
position of other Bidders presenting substantially responsive Bids.

25.3 If a Bid is not substantially responsive, it will be rejected by the Employer,
and may not subsequently be made responsive by correction or withdrawal
of the non- conforming deviation or reservation.

26. Correction of Errors

26.1 “Financial Bids”, determined to be substantially responsive will be checked
by the Employer as follows:

a) Where there is a discrepancy between the rates in figures and in words,
the rate in words will govern; and

b) Where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will govern.

26.2 The amount stated in the “Financial Bid"” will be corrected by the Employer
in accordance with the above procedure and the bid amount adjusted with
the concurrence of the Bidder in the following manner:

a) If the Bid prices increases as a result of this correction, the amount as
stated in the bid will be the ‘bid price’ and the increase will be treated
as rebate;

b) If the Bid price decreases as a result of this correction, the decreased
amount as stated in the bid will be the ‘bid price’.

26.3 Such adjusted bid price shall be considered as binding upon the Bidder. If
the Bidder does not accept the corrected amount the Bid will be rejected,
and the Bid security may be forfeited in accordance with Sub-Clause
2.11.3).
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27. Evaluation and Comparison of Bids

27.1 The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 25 (Examination of Bids
and Determination of Responsiveness).

27.2 In evaluating the Bids, the Employer will determine for each Bid the
evaluated Bid Price by adjusting the Bid Price as follows:

a) Making an appropriate adjustments for any other acceptable variations,
deviations; and

b) Basis for evaluation of financial bids will be the latest PWD Schedule of
rates current in the state.

27.3 The Employer reserves the right to accept or reject any variation, deviation,
or alternative offer. Variations, deviations, and alternative offers and other
factors which are in excess of the requirements of the Bidding documents or
otherwise result in unsolicited benefits for the Employer shall not be taken into
account in Bid evaluation.

27 .4 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer's estimate of the cost of work to be performed under the contract,
the Employer may require the Bidder to produce detailed price analyses for
any or all items of the Bill of Quantities, to demonstrate the internal
consistency of those prices with the construction methods and schedule
proposed. After evaluation of the price analyses, the Employer may require
that the amount of the performance security set forth in Clause 32 of ITB be
increased at the expense of the successful Bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the
successful Bidder under the Conftract.

28.Price Preference
There will be no price preference to any bidder.
F. Award of Contract
29. Award Criteria

29.1 Subject to Clause 31, the Employer will award the Contract to the Bidder
whose Bid has been determined to be substantially responsive to the Bidding
documents and who has offered the lowest evaluated Bid Price, provided
that such Bidder has been determined to be (a) eligible in accordance with
the provisions of Clause 4, and (b) qualified in accordance with the
provisions of Clause 4.
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30. Employer's Right to accept any Bid and to reject any or all Bids

30.1 Notwithstanding Clause 29, the Employer reserves the right to accept or
reject any Bid, and to cancel the Bidding process and reject all Bids, at any
time prior to the award of Contract, without thereby incurring any liability to
the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the grounds for the Employer's action.

31. Notification of Award and Signing of Agreement

31.1 The Bidder whose Bid has been accepted will be notified of the award by
the Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the
Conditions of Contract called the "Letter of Acceptance") will state the sum
that the Employer will pay the Contfractor in consideration of the execution,
completion, and maintenance of the Works by the Contractor as prescribed
by the Contract (hereinafter and in the Contract called the "Contract Price").

31.2 The nofification of award will constitute the formation of the Contract,
subject only to the furnishing of a performance security in accordance with
the provisions of Clause 32 of ITB .

31.3 The Agreement will incorporate all agreements between the Employer and
the successful Bidder. It will be kept ready for signature of the successful
bidder in the office of employer within 7 days following the nofification of
award along with the Letter of Acceptance.

31.4 Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will prompftly notify the other Bidders that their Bids have been
unsuccessful.

32. Performance Security

32.1 Within 7 days of receipt of the Letter of Acceptance, the successful
Bidder shall deliver to the Employer a Performance Security in any of the
forms given below for an amount equivalent to 5% of the Contract price
plus additional security for unbalanced Bids in accordance with Clause 27.5
of ITB and Clause 47 of Conditions of Confract:

- A bank guarantee in the form given in Section 7; or
- TDR / FDR pledged in favour of the Employer payable at Kanpur.

32.2 The additional performance security for unbalanced Bids shall be 20% of the
difference of cost of the unbalanced items rounding off to the nearest
thousand.

32.3 If the performance security is provided by the successful Bidder in the form of
a Bank Guarantee, it shall be issued at the Bidder's option, by a
Nationalized/Scheduled Indian banklocated in India and acceptable to the
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Employer.

32.4 Failure of the successful bidder to comply with the requirements of sub-
clause 32.1 shall constitute a breach of confract, cause for annulment of
the award, forfeiture of the bid security and any such other remedy the
Employer may take under the contfract, and the Employer shall resort to
awarding the contract to the next ranked bidder.

33. Advance Payments and Security

Mobilization advance equal to 10% of the contract value shall be released
15 days after receiving and subject to receiving the Bank Guarantee of 110%
of the Contract Value.

34. Fraud and Corruption:

34.1 It is the Employer’s policy to require that bidders, suppliers, confractors and
their agents (whether declared or not), sub-contractors, sub- consultants,
service providers or suppliers, and any personnel thereof, observe the highest
standard of ethics during the procurement and execution of contracts. In
pursuance of this policy, the Employer:

(a) Defines, for the purposes of this provision, the terms set forth below as
follows:
(i) “Corrupt practice” is the offering, giving, receiving or soliciting, directly
or indirectly, of anything of value to influence improperly the actions of
another party;

(i) “Fraudulent practice” is any act or omission, including a mis-
representation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or fo avoid an
obligation;

(iii) “Collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including influencing
improperly the actions of another party;

(iv) “Coercive practice” is impairing or harming, or threatening to impair
or harm, directly or indirectly, any party or the property of the party
to influence improperly the actions of a party;

(v) “Obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede an
investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or intimidating any
party to prevent it from disclosing its knowledge of matters relevant to
the investigation or from pursuing the investigation,
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(vi) The Employer shall reject a proposal for award if it determines that the
bidder recommended for award, or any of its personnel, or its agents,
or its sub-consultants, sub-confractors, service providers, suppliers
and/or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices in competing
for the contract in question.

(vii) The Employer shall sanction a firm or individual, at any time, by
publicly declaring such firm or individual ineligible, either indefinitely or
for a stated period of time: (i) to be awarded contract; and (ii) to be
a nominated sub-contractor, consultant, supplier or services provider
of an otherwise eligible firm being awarded confract;

34.2 Furthermore, Bidders shall be aware of the provision stated in sub-
clause 28.2 and sub clause 56 of the Conditions of Contract.
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SECTION 2:
FORMS OF BID, QUALIFICATION INFORMATION
AND LETTER OF ACCEPTANCE

Table of Forms:

- CONTRACTOR'S BID

- QUALIFICATION INFORMATION

- LETTER OF ACCEPTANCE

- NOTICE TO PROCEED WITH THE WORK
- AGREEMENT FORM
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Contractor's Bid

Description of the Works:

To,
The Chief Executive Officer,
Kanpur Smart City Limited,
Kanpur.

Dear Sir,

Having examined the bidding documents including addendum, we offer to
execute the Works described above in accordance with the Conditions of
Contract, Specifications, and Drawings accompanying this Bid.

This Bid and your written acceptance of it shall constitute a binding contract
between us. We understand that you are not bound to accept the lowest or
any Bid you receive.

We hereby certify that we have taken steps to ensure that no person acting
for us or on our behalf will engage in bribery.

We also undertake that, in competing for (and, if the award is made to us, in
executing) the above contract, we will strictly observe the laws against fraud
and corruption in force in India namely “Prevention of Corruption Act 1988".

We undertake, if our tender is accepted, to commence the Works as soon as
is reasonably possible after the receipt of notice to commence, and to
complete the whole of the Works comprised in the Contract within the time
stated in the Appendix to Conditions of Contract.

We agree to abide by this tender, and it shall remain binding upon us.

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid
Security required by the Bidding documents.

We understand that you are not bound to accept the lowest or any tender you
may receive.

Yours faithfully,

Authorized Signature:

Name & Title of

Signatory:

Full Name of Bidder: (In Capitals only)
Address:
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Section 3 Quadlification Information

The information to be filled in by the Bidder in the following pages will be used
for purposes of post qualification as provided for in Clause 4 of the
Instructions to Bidders. This information will not be incorporated in the Conftract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder [Attach copy]

Place of registration:

Principal place of business:

Power of attorney of signatory of Bid [Attach]

1.2 Total value of Civil Engineering construction work executed and payments
received in the last five years** (Attach certificates from Engineer-in-
charge not below the rank of Executive Engineer)

2013-2014

2014-2015

2015-2016

2016-2017

2017-2018

1.3.1 Work performed as prime contractor (in the same name) on works of a
similar nature over the last five years i.e. 2013-2014 to 2017-2018

O (o] e c -
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= | -+ | S 5 w2~ 28 358 22 £
u O v ) n () =| O
e} o o o= = S o-o-_: L 0 |+= mnﬂ) )
[} v 3 9‘;3 — ggx ‘5 X g-g—o__?)_ o
— P [ om—
E| 52 |2 s |3E2 28 28 E| 25
Z 0 o > o0 £ T o o 00

(Use separate sheet using landscape orientation)
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1.3.2 Quantities of work executed as prime confractor (in the same name

and style) in the last five years: **

Quantity of Work Performed (Cum) @
~ X
6 S =
= Earthwork in . . 3£
S | = % i Plain/Reinforced | o B
Year 0o |02 excavation, 5 £ |Remarks
€| 9 3 Cement S
5 | E g | embankment 338
zZ |8 g Concrete = 0
z 5 & sub-grade for 5O
. (PCC/RCC) T
road construction
2013-2014
2014-2015
2015-2016
2016- 2017
2017-2018

* Attach certificate(s) from the Engineer(s)-in-Charge

@The item of work for which data is requested should tally with that specified
in ITB clause 4.4A(c).

** Immediately preceding the financial year in which bids are received.

1.4 Information on Bid Capacity (works for which bids have been submitted
and works which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Name
of Place

Work

Contract
No & Date

Name &
Address of
Employer

Value of
Contract
(RsinL)

Stipulated
period of
completion

Value of
works
remaining
to be
completed
*(Rsin L)

Anticipated
Date of
completion

* Attach certificate(s) from the Engineer(s)-in-Charge.
(Use separate sheet in landscape orientation)
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(B) Works for which bids already submitted:

Name &
Name of
Place | Address of
work
Employer

Estimated

Stipulated
Value of .
period of
Works .
. completion
(Rsin L)

Date
when
decision is
expected

Remarks,
if any

(Use separate sheet in landscape orientation)

1.5 The following items of Contractor's Equipment are essential for carrying
out the Works. The Bidder should list all the information requested below.
Refer also to Sub Clause 4.3 (e) of the Instructions to Bidders.

. . Maximum | Minimum
SI. Equipment Type and Minimum
No Characteristics Capacit Age of Number
: paclly Equipment| Required
: Loader cum excavator type 1 cum :
JCB / Proclainer bucket size 5
Water tanker 6 KL 5 1
Generator 125 KVA 5 1
Leveling Instrument 5 1
3
5 | Vibrators with 40mm needles per
each site

Water spraying Pumps for
curing, cleaning eftc.

1

Ready Mix Concrete
7| batching mix plant with
capacity 30 cum per hour
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1.6 Qualifications and experience of key personnel proposed for administration
and execution of the Contract. Attach biographical data. Refer also to
Sub Clause 4.3 (g) and 4.4 (B) (b) of instructions to Bidders and Sub Clause
9.1 of the Conditions of Contract. At least one Project Manager and one
Technical Person (Graduate  Engineer with  three  years’
experience/Diploma Engineer with five years’ experience) for contracts of
value more than Rs 50.00 Lakhs would be required. For contracts worth less
than Rs 50.00 Lakhs, one Diploma Engineer and one Supervisor with 5
— 10 years' experience in construction works would be required.

1.7 Financial reports for the last five years: balance sheets, profit and loss
statements, auditors' reports (in case of contracts worth more than Rs 50.00
Lakhs), etc. and for contracts worth less than Rs 50.00 Lakhs, Financial
reports for last three years. List them below and attach copies. (Not
mandatory for works up to Rs 10 Lakhs)

1.8 Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List them below and attach
copies of support documents [sample format attached].

1.9. Name, address, and telephone, telex, and fax numbers of the Bidders'
bankers who may provide references if contacted by the Employer.

1.10 Statement of compliance under the requirements of Sub Clause 3.2 of the
instructions to Bidders.

1.11 Proposed work method and schedule. The Bidder should attach
descriptions, drawings and charts as necessary to comply with the
requirements of the Bidding documents. [Refer ITB Clause 4.1 and 4.3 (k)].
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT
FACILITIES —* CLAUSE 4.5 [B] [c] OF ITB

BANK CERTIFICATE

This is to certify that M/s. .o is a reputed company with
a good financial standing.

If the contract for the work is awarded to the above firm, we shall be able
to provide overdraft/credit facilities to the extent of Rs. ...l to
meet their working capital requirements for executing the above contract.

Name of Bank

Senior Bank Manager

Address of the Bank
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LETTER OF ACCEPTANCE
(Letternead of the Employer)

[date]
To:
[name and address of the Contractor]
Dear Sirs,
This is to notify you that your Bid dated for execution of
the

[name of the contract and identification number, as given in the Instructions to
Bidders] for the Contract Price of Rupees
(L) [amount in words and figures], as corrected and modified in accordance
with the Instructions to Bidders1 is hereby accepted by our Agency.

You are hereby requested to furnish Performance Security, plus additional
security for unbalanced bids in terms of ITB clause 27.5, in the form detailed in
Para 32.1 of ITB for an amount of Rs.—— within 7 days of the receipt of
this letter of acceptance valid up to 28 days from the date of expiry of Defects
Liability Period i.e. up to ........... and sign the conftract, failing which action as
stated in Para 32.4 of ITB will be taken.

Yours faithfully,

Authorized Signature

Name and Title of Signatory

Name of Agency
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ISSUE OF NOTICE TO PROCEED WITH THE WORK
(Letterhead of the Employer)

To

(hame and address of the Contractor)

Dear Sirs:

Pursuant to your furnishing the requisite security as stipulated in ITB clause 32
and signing of the contract agreement for the construction of @ a Bid Price of
Rs.
_, you are hereby instructed to proceed with the execution of the said works in
accordance with the contract documents.

Yours faithfully,

(Signature, name and title
of signatory authorized to
sign on behalf of Employer)

Day of 2019,
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Agreement Form

This agreement made the day of 2019, between
[name and address of Employer] (Hereinafter called “the Employer)” of the
one part and [name and address of Contractor] (Hereinafter called “the
Contractor”) of the other part.

Whereas the Employer is desirous that the Contractor execute the [name and
identification number of Contract] (Hereinafter called “the Works”) and the
Employer has accepted the Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein, at a
CONTTACT PHCE OF RS.euiiiiiiieiee e

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as
are respectively assigned to them in the Conditions of Contract hereinafter
referred to, and they shall be deemed to form and be read and construed as
part of this Agreement.

2. In consideration of the payments to be made by the Employer to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with
the Employer to execute and complete the Works and remedy any defects
therein in conformity in all aspects with the provisions of the Conftract.

3. The Employer hereby covenants to pay the Contractor in consideration of
the execution and completion of the Works and the remedying the defects
wherein the Contract Price or such other sum as may become payable under
the provisions of the Contract at the times and in the manner prescribed by
the Conftract.

4. The following documents shall be deemed to form and be read and
construed as part of this

Agreement, viz.:

i) Letter of acceptance;

i) Notice to proceed with the works;

i) Contractor’s Bid;

iv) Contfract Data;

v) Conditions of contract (including Special Conditions of Contract);

vi) Specifications;

vii) Drawings; and

viii) Any other document listed in the Contract Data as forming part of the

conftract. In withess whereof the parties thereto have caused this Agreement to
be executed the day and year first before written.
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The Common Seal of

was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said in the preserceof—

Binding Signature of Employer

Binding Signature of Contractor
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ECTION 4: CONDITIONS OF CONTRACT

42 |Page



General Conditions of Contract

A. General
1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in
the Conditions of Contract but keep their defined meanings. Capital
initials are used to identify defined terms.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid.

Compensation Events are those defined in Clause 39 hereunder.

The Completion Date is the date of completion of the Works as
certified by the Engineerin accordance with Sub Clause 48

The Contract is the contract between the Employer and the
Conftractor to execute, complete and maintain the Works. It consists

of the documents listed in Clause 2.3 below.

The Contract Data defines the documents and other information
which comprise the Confract.

The Contractor is a person or corporate body whose Bid to carry
out the Works has been accepted by the Employer.

The Contractor's Bid is the completed Bidding document submitted
by the Contractor to the Employer.

The Contract Price is the price stated in the Letter of Acceptance
and thereafter as adjusted in accordance with the provisions of
the Conftract.

Days are calendar days; months are calendar months.

A Defectis any part of the Works not completed in accordance
with the Conftract.

The Defects Liability Period is the period named in the Contract
Data and calculated from the Completion Date.
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The Employer is the party who will employ the Contractor to carry
out the Works.

The KSCL Engineer is the person named in the Contract Data (or any
other competent person appointed and notified to the contractor
to act in replacement of the Engineer) who is responsible for
supervising the execution of the works and administering the
Conftract.

Equipment is the Contractor's machinery and vehicles brought
temporarily to the Site to construct the Works.

The Initial Contract Price is the Contract Price listed in the
Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is infended
that the Contractor shall complete the Works. The Intended
Completion Date is specified in the Contract Data. The Intfended
Completion Date may be revised only by the KSCL Engineer by
issuing an extension of time.

Materials are all supplies, including consumables, used by the
contractor for incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical,
electrical, electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the
Bidding documents and are factual interpretative reports about the
surface and sub-surface conditions at the site.

Specification means the Specification of the Works included in the
Contract and any modification or addition made or approved by
the KSCL Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not
necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract
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with the Conftractor to carry out a part of the work in the Contract
which includes work on the Site.

Temporary Works are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or
installation of the Works.

A Variation is an instruction given by the KSCL Engineer which varies
the Works.

The Works are what the Contract requires the Contractor to
construct, install, and turn over to the Employer, as defined in the
Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around.
Headings have no significance. Words have their normal meaning
under the language of the Contract unless specifically defined. The
KSCL Engineer will provide instructions clarifying queries about the
Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in
the Conditions of Contract to the Works, the Completion Date, and
the Infended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended
Completion date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

(1) Agreement

(2) Letter of Acceptance, notice to proceed with the works

(3) Contractor’s Bid

(4) Contract Data

(5)Conditions of Contract including Special Conditions of Contract

(6) Specifications

(7) Drawings and

(8) Any other document listed in the Contract Data as forming part
of the Confract.
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3. Language and Law

3.1 The language of the Contract and the law governing the Contract
are stated in the Contract Data.

4. Engineer's Decisions

4.1 Except where otherwise specifically stated, the KSCL Engineer will
decide contractual matters between the Employer and the
Contractor in the role representing the Employer.

5. Delegation

5.1 The KSCL Engineer may delegate any of his duties and
responsibilities to other people except to the Adjudicator after
notifying the Contractor and may cancel any delegatfion after
notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the
conditions are effective only when in writing. A nofice shall be
effective only when it is delivered (in terms of Indian Contract Act).

7. Subcontracting

7.1 The Conftractor may subcontract with the approval of the KSCL
Engineer but may not assign the Confract without the approval of
the Employer in writing. Subcontracting does not alter the
Contractor's obligations.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between
the dates given in the Schedule of Other Contractors. The
Contractor shall as referred to in the Contfract Data, also provide
facilities and services for them as described in the Schedule. The
employer may modify the schedule of other contractors and shall
noftify the contractor of any such modification.

9. Personnel

9.1 The Confractor shall employ the key personnel named in the
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Schedule of Key Personnel as referred to in the Contract Data to
carry out the functions stated in the Schedule or other personnel
approved by the KSCL Engineer. The KSCL Engineer will approve
any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially
equal to or better than those of the personnel listed in the Schedule.

9.2 If the KSCL Engineer asks the Contractor to remove a person who is a
member of the Contractor’s staff or his work force stating the reasons
the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the work in the
Contract.

10. Employer’s and Contractor's Risks

10.1 The Employer carries the risks which this Contract states are
Employer’s risks, and the Contractor carries the risks which this
Conftract states are Contractor’s risks.

11. Employer's Risks

11.1 The Employer is responsible for the excepted risks which are (a) in so
far as they directly affect the execution of the Works in the
Employer’'s country, the risks of war, hostilities, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot commotion or disorder (unless
restricted to the Contractor’'s employees), and contamination
from any nuclear fuel or nuclear waste or radioactive toxic
explosive, or (b) a cause due solely to the design of the Works, other
than the Contractor’s design.

12. Contractor’s Risks

12.1 All risks of loss of or damage to physical property and of personal
injury and death which arise during and in consequence of the
performance of the Contract other than the excepted risks are the
responsibility of the Contractor.

13. Insurance

13.1 The bidder shall have a suitable insurance to cover all the risks that are
likely to occur from the scope of works and services indicated in this
project. The insurance shall cover KSCL, KSCL's Project Management

47 |Page



Consultant staff, Users etc. Risks may include but are not limited to q)
accidents b) Mal function of equipment/or machines c) casualties d)
Safety e) Theft etc.

14. Site Investigation Reports

14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation
Reports referred to in the Contract Data, supplemented by any
information available to the Bidder.

15. Queries about the Contract Data
15.1 The KSCL Engineer will clarify queries on the Contract Data.
16. Contractor to Construct the Works

16.1 The Confractor shall construct and install the Works in accordance with
the Specification and Drawings, and as per instructions of KSCL
Engineer.

17. The Works to Be Completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start
Date and shall carry out the Works in accordance with the program
submitted by the Conftractor, as updated with the approval of the
KSCL Engineer, and complete them by the Intended Completion
Date.

18. Approval by the Engineer

18.1 The Conftractor shall submit Specifications and Drawings showing the
proposed Temporary Works to the KSCL Engineer, who is to approve
them if they comply with the Specifications and Drawings.

18.2 The Conftractor shall be responsible for design of Temporary Works.

18.3 The KSCL Engineer's approval shall not alter the Contractor's
responsibility for design of the Temporary Works.

18.4 The Confractor shall obtain approval of third parties to the design of

the Temporary Works where required.

18.5 All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
KSCL Engineer before their use.
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19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on
the Site.

20. Discoveries

20.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site is the property of the Employer.
The Conftractor is to notify the KSCL Engineer of such discoveries and
carry out the KSCL Engineer's instructions for dealing with them.

21. Possession of the Site

21.1 The Employer shall give possession of all parts of the Site to the
Contractor. If possession of a part is not given by the date stated in
the Contract Data the Employer is deemed to have delayed the start
of the relevant activities and this will be Compensation Event.

22. Access to the Site

22.1 The Conftractor shall allow the KSCL Engineer and any person
authorized by the KSCL Engineer access to the Site, to any place
where work in connection with the Contract is being carried out or
is intended to be carried out and to any place where materials or
plant are being manufactured/fabricated/assembled for the works.

23. Instructions

23.1 The Confractor shall carry out all instructions of the KSCL Engineer
which comply with the applicable laws where the Site is located.

24 . Dispute Redressal System

Dispute Resolution. If any difference or dispute arises between the KSCL and
the Agency in connection with the validity, interpretation, implementation
or alleged breach of any provision of this Agreement, any such dispute shalll
be referred to Executive Director, KSCL

(a) The arbitration proceedings shall be conducted in accordance with
the (Indian) Arbifration & Conciliation Act, 1996 & amendments thereof.

(b) The place of arbitration shall be Kanpur.

(c) The arbitrator’'s award shall be substantiated in writing and binding on
the parties.
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(d) The proceedings of arbitration shall be conducted in English language.

(e) The arbitration proceedings shall be completed within a period of 180
days from the date of reference of the dispute to arbitration.

25.Governing Law.

This Agreement shall be interpreted in accordance with and governed by
the substantive and procedural laws of India and the parties hereby consent
to the exclusive jurisdiction of Courts and/or Forums situated at Jabalpur,
India only.

B. Time Control
26. Program

26.1 Within the time stated in the Contract Data the Contractor shall submit
to the KSCL Engineer for approval a Program including
Environmental Management Plan showing the general methods,
arrangements, order, and timing for all the activities in the Works
along with monthly cash flow forecast.

26.2 An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work including any
changes to the sequence of the activities.

26.3 The Conftractor shall submit to the KSCL Engineer, for approval, an
updated Program at intervals no longer than the period stated in
the Contract Data. If the Contractor does not submit an updated
Program within this period, the KSCL Engineer may withhold the
amount stated in the Contract Data from the next payment
certificate and continue to withhold this amount until the next
payment after the date on which the overdue Program has been
submitted.

26.4 The KSCL Engineer's approval of the Program shall not alter the
Contractor's obligations. The Contractor may revise the Program and
submit it to the KSCL Engineer again at any time. A revised Program is
to show the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

27.1 The KSCL Engineer in consultation with the Employer shall
extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for
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Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional
cost.

27.2 The KSCL Engineer in consultation with the Employer shall
decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the KSCL
Engineer for a decision upon the effect of a Compensation Event or
Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed
to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Infended Completion Date.

28.Delays Ordered by the Engineer

28.1 The KSCL Engineer may instruct the Contractor to delay the start or
progress of any activity within the Works.

29. Management Meetings

29.1 Either the KSCL Engineer or the Contractor may require the other to
aftend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning
procedure.

29.2 The KSCL Engineer shall record the business of management
meetings and is to provide copies of his record to those attending
the meeting and to the Employer. The responsibility of the parties for
actions to be taken is to be decided by the KSCL Engineer either at
the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

C. Quality Control

30. Identifying Defects

30.1 The KSCL Engineer shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not
affect the Confractor's responsibilities. The KSCL Engineer may
instruct the Contractor to search for a Defect and to uncover and
test any work that the KSCL Engineer considers may have a Defect.

30.2 The contractor shall permit the Employer’s Technical auditor to check

the contractor’s work and notify the KSCL Engineer and Contractor
of any defects that are found. Such a check shall not affect the
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Contractor’s or the KSCL Engineer’s responsibility as defined in the
Contract Agreement.

31. Tests

31.1 For Carrying out mandatory tests as prescribed in the specification. The
Contractor shall establish field laboratory at the location decided by
Engineer. The field laboratory will have minimum equipments as specified
in the Contract Data. The contractor shall be solely responsible for :

a. Carrying out the mandatory tests prescribed in the Specifications, and
b. For the correctness of the test results, whether preformed in his
laboratory or elsewhere.

31.2 If the KSCL Engineer instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect
and the test shows that it does, the Contractor shall pay for the test
and any samples. If there is no Defect the test shall be a
Compensation Event.

32. Correction of Defects

32.1 The KSCL Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion and is defined in the Contract Data. The Defects
Liability Period shall be extended for as long as Defects remain to
be corrected.

32.2 Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the KSCL
Engineer’s notice.

33. Uncorrected Defects

33.1 If the Contractor has not corrected a Defect within the time specified
in the KSCL Engineer’s notice, the KSCL Engineer will assess the cost
of having the Defect corrected, and the Contractor will pay this
amount.

Note: Where in certain cases, the technical specifications provide for

acceptance of works within specified tolerance limits at reduced rates,

KSCL Engineer will certify payments to Contractor accordingly.

D. Cost Control
34. Bill of Quantities

34.1 Attached in Section — 5 of this Document. The Bill of Quantities shalll
contain items for the construction, installation, testing, and
commissioning, maintaining works, and lump sum figures for yearly
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routine maintenance for each of the five years separately, to be
done by the Conftractor.

34.2 The Bill of Quantities is used to calculate the Confract Price. The
Contractoris paid for the quantity of the work done at the rate in the
Bill of Quantities for each item for the construction of roads. The
payment to the Contractor is performance based for routine
maintenance of roads.

35.Changes in the Quantities

35.1 If the final quantity of the work done differs from the quantity in the
Bill of Quantities for the particular item by more than 25 percent,
provided the change exceeds 1% of Initial Contract Price, the KSCL
Engineer in consultation with the Employer shall adjust the rate to
allow for the change.

35.2 Unless the Contractor and the Employer along with KSCL Engineer
agree to the contrary the total value of all Change of Scope orders
shall not exceed 10 (ten) per cent of the Contract Price.

35.3 If requested by the KSCL Engineer, the Contractor shall provide the
KSCL Engineer with a detailed cost breakdown of any rate in the Bill
of Quantities.

35.4 All Variations shall be included in updated Programs produced by the
Conftractor.

36. Payments for Variations

36.1 The Contractor shall provide the KSCL Engineer with a quotation (with
breakdown of unit rates) for carrying out the Variation when
requested to do so by the KSCL Engineer. The KSCL Engineer shall
assess the quotation, which shall be given within seven days of the
request or within any longer period stated by the KSCL
Engineer/Employer and before the Variation is ordered.

36.2 If the work in the Variation corresponds with an item description in the
Bil of Quantites and if, in the opinion of the KSCL
Engineer/Employer, the quantity of work above the limit stated in
Sub Clause 38.1 or the timing of its execution do not cause the cost
per unit of quantity to change, the rate in the bill of Quantities shall
be used to calculate the value of the Variation. If the cost per unit
of quantity changes, or if the nature or timing of the work in the
Variation does not correspond with items in the Bill of Quantities, the
quotation by the Confractor shall be in form of new rates for the
relevant items of work.
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36.3 If the Contractor's quotation is unreasonable (or if the contractor fails
to provide the KSCL Engineer with a quotation within a reasonable
time specified by the KSCL Engineer in accordance with Clause
40.1), the KSCL Engineer may order the Variation and make a
change to the Confract Price which shall be based on KSCL
Engineer’'s own forecastin consultation with the Employer of
the effects of the Variation on the Contractor's costs.

36.4 If the KSCL Engineer decides that the urgency of varying the work
would prevent a quotation being given and considered without
delaying the work, no quotation shall be given and the Variation
shall be treated as a Compensation Event.

36.5 The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

37. Cash flow forecasts

37.1 When the Program is updated,

the contractor is to provide the

KSCL Engineer with an updated cash flow forecast.

38. Milestone Schedule & Payment Certificates
MILESTONE SCHEDULE

Sl.
No

Milestone Works Description

Tenure & Targets

a) UG-Tanks (16-Nos.) Excavatfion Works at
Eight Locations as per BOQ / drawings.

b) PCC works for above as per BOQ/drawings.

c) Concreting works of Rafts for all the above
tanks as per BOQ/drawings.

All the above Works measurement is as per
Measurement Books (MB).

Physical Progress should be equal to Financial
Equivalent of 30% of the Contract Value within
120 Days after Start date of Contract.

Work measurement shall be as per
Measurement Books (MB).*
Completion certificates must be submitted for all
the works mentioned in this milestone (Column 2)
or as directed by Engineer-in-Charge so that the
required physical progress is achieved as per this
milestone . **
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SI.

Milestone Works Description

Tenure & Targets

No
a) Dismantling & Demolishing Works on Existing | Physical Progress should be equal fo Financial
Paving at Dhobi Ghat Site as per Equivalent of 35% of the Contract Value within
BOQ/drawings. 210 Days after Start date of Contract.
b) Concreting for.pc:ving at Dhobi Ghat site as Worbzceisisrzﬁzringgggl &%ii per
per BOQ/drawings. Completion certificates must be submitted for all
2 ) Shuttering works for Walls of UG-Tanks (16- |the works mentioned in this milestone (Column 2)
Nos.) as per BOQ/drawings. or as directed by Engineer-in-Charge so that the
d) Concreting for walls of UG-Tanks (16-Nos.) as |required physical progress is achieved as per this
per BOQ/drawings. milestone.**
All the above Works measurement is as per
Measurement Books (MB).

a) Shuttering and Casting of Top Slabs, | Physical Progress should be equal to Financial
Beams for UG-Tanks (16-Nos.) as per | Equivalent of 35% of the Contract Value within
BOQ/drawings. 300 Days after Start date of Contract.

b) Fixing of Rain Water Pipes at Various Work measurement shall be as per
Buildings Measurement Books (MB).*

c) Finishing Works at Dhobi Ghat Site. Completion certificates must be submitted for all

3 d) Finishing Works at Various other locations. |the works mentioned in this milestone (Column 2)
UG-Tanks (15Nos.) or as directed by Engineer-in-Charge so that the
e) Electromechanical Works at UG-Tanks |required physical progress is achieved as per this
(16-Nos.) milestone **
All the above Works measurement is as per
Measurement Books (MB).
o . Half the Total Amount Retained in the monthly
At the End of defect liability period (1 Year) | ga Bill Payments less adjustments, will be paid
after complete Handover. , at the completion of works and Half at the end
4 | Start Date of Defect Liability Period shall be

after completion of all the works Specified in
Milestones 1, 2 & 3 above.

of satisfactory completion of Defect Liability
Period.

* Contractor shall submit the RA Bill of every month in the first week of succeeding month on
actual work done along with certified Measurement Book (MB), Request for Inspection (RFl)

and Test Reports, if any.

** Liquidity damages shall be levied for Delays beyond the Time Period Mentioned in

Milestones.

Payment Certificates

38.1 The Conftractor shall submit to the KSCL Engineer monthly
statements of the estimated value of the work completed less the
cumulative amount certified previously along with details of
measurement of the quantity of works executed in Measurement
Books as approved by the KSCL Engineer.

38.2 Deleted

38.3 The value of work executed shall be determined by the KSCL Engineer
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after due check measurement of the quantities claimed as
executed by the contractor.

38.4 The value of work executed shall comprise the value of the quantities
of the items in the Bill of Quantities completed.

38.5 The value of work executed shall include the valuation of Variations
and Compensation Events.

38.6 The KSCL Engineer may exclude any item certified in a previous
certificate or reduce the proportion of any item previously certified
in any certificate in the light of later information.

39.Payments

39.1 Payments shall be adjusted for deductions for advance payments,
retention, other recoveries in terms of the confract and taxes, at
source, as applicable under the law. The Employer shall pay the
Contractor the amounts certified by the KSCL Engineer within 28 days
of the date of each certificate.

39.2 Deleted

39.3 Items of the Works for which no rate or price has been entered in will
not be paid for by the Employer and shall be deemed covered
by other rates and prices in the Contract.

40. Compensation Events

40.1 The following are Compensation Events unless they are caused by the
Contractor:

(c) The KSCL Engineer orders a delay or delays exceeding a total of 30 days.

(d) The KSCL Engineer instructs the Contractor to uncover or to carry out
additional tests upon work which is then found to have no Defects as
clause 31

(f) Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of Lefter of
Acceptance from the information issued to Bidders (including the Site
Investigation Reports), from information available publicly and from a
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visual inspection of the Site.

(g) The KSCL Engineer gives an instruction for dealing with an unforeseen
condition, caused by the Employer, or additional work required for
safety or other reasons.

(h) Other contractors, public authorities, ufilities or the Employer does
not work within the dates and other constraints stated in the Contract,
and they cause delay or extra cost to the Contractor.

40.2 If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intfended Completion
Date, the Intended Completion Date shall be extended. The KSCL
Engineer shall decide whether and by how much the Intended
Completion Date shall be extended.

40.3 As soon as information demonstrating the effect of each
Compensation Event upon the Confractor's forecast cost has been
provided by the Contractor, it is to be assessed by the KSCL Engineer
and the Intended Completion Date shall be extended accordingly.
If the Conftractor's forecast is deemed unreasonable, the KSCL
Engineer shall adjust the Intended Completfion Date based on
KSCL Engineer’'s own forecast. The KSCL Engineer will assume that
the Conftractor will react competently and prompfly to the event.

40.4 The Contractor shall not be entitled to compensation to the extent
that the Employer’s interests are adversely affected by the
Contractor not having given early warning or not having
cooperated with the KSCL Engineer.

41.Tax

41.1 The rates quoted by the Contractor shall be deemed to be inclusive
of the sales and other taxes that the Contractor will have to pay for
the performance of this Contract. The Employer will perform such
duties in regard to the deduction of such taxes at source as per
applicable law.

42. Currencies

42.1 All payments shall be made in Indian Rupees.
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43.Retention

43.1 The Employer shall retain from each monthly payment due to the
Contractor the proportion of 4% of the value of the Monthly Payment
Certificate submitted by the Confractor as stated in the Confract
Data until Completion of the whole of the Works.

43.2 On Completion of the whole of the Works the amount retained is
repaid to the Contractor when the Defects Liability Period has
passed to the 9% of the Contract Value and the KSCL Engineer has
certified that all Defects notified by the KSCL Engineer to the
Contractor before the end of this period have been corrected.
Subsequently balance amounts are repaid to the extent of 9% of the
Confract Value at the end of each year of Annual Maintenance
Contract and the KSCL Engineer has cerfified that all Maintenance
works nofified by the KSCL Engineer to the Contractor have been
satisfactorily completed.

43.3 On completion of the whole works, the contfractor may substitute
retention money (balance half) with an “on demand” Bank
guarantee.

44. liquidated Damages

44.1 The Conftractor shall pay liquidated damages to the Employer at the
rate per day stated in the Contract Data for each day that the
Completion Date is later than the Intended Completion Date (for
the whole of the works or the milestone as stated in the contract
data). The total amount of liquidated damages shall not exceed the
amount defined in the Contract Data. The Employer may deduct
liguidated damages from payments due to the Confractor.
Payment of liquidated damages does not affect the Contractor's
liabilities.

442 If the Intended Completion Date is extended after liquidated
damages have been paid, the KSCL Engineer shall correct any
overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid
interest on the overpayment calculated from the date of payment
to the date of repayment at the rates specified in Sub Clause 43.1.
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45. Advance Payment

45.1 The Employer shall make an interest bearing (@ PLR rate) Mobilization
advance equal to 10 % of the confract value exclusive for
mobilization expenses. The first instalment 5% shall be released 15
days after receiving and subject to receiving the Bank Guarantee of
amount110% of the requested amount:

45.2 The second instalment would be released after submission of receipt
certificate by the Contractor for the first 5% advance already paid

earlier.
45.4 Secured Advance: Deleted.

46. Securities

46.1 The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be
issued in an amount and form and by a bank or surety acceptable
to the Employer, and denominated in Indian Rupees. The
Performance Security shall be valid until a date 28 days from the
date of expiry of Defects Liability Period and the additional security
for unbalanced bids shall be valid until a date 28 days from the date
of issue of the certificate of completion. The performance security
of ajoint venture shall be in the name of the joint venture.

47. Cost of Repairs

47.1 Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects
Correction periods shall be remedied by the Contractor at the
Contractor's cost if the loss or damage arises from the Contractor's
acts or omissions.

E. Finishing the Contract
48. Completion

48.1 The Conftractor shall request the KSCL Engineer to issue a Certificate
of Completion of the Works and the KSCL Engineer will do so upon
deciding that the Work is completed.

49. Taking Over

49.1 The Employer shall take over the Site and the Works within seven
days of the KSCL Engineer issuing a certificate of Completion.
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50. Final Account

50.1 The Confractor shall supply to the KSCL Engineer a detailed account
of the total amount that the Contractor considers payable under the
Contract before the end of the Defects Liability Period. The KSCL
Engineer shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the
Conftractor's account if it is correct and complete. If it is not, the KSCL
Engineer shall issue within 56 days a schedule that states the scope of
the corrections or additions that are necessary. If the Final Account is
still unsatisfactory after it has been resubmitted, the KSCL Engineer
shall decide on the amount payable to the Contractor and issue a
payment certificate, within 56 days of receiving the Contractor’s
revised account.

51. Operating and Maintenance Manuals

51.11f “as built” Drawings and/or operating and maintenance manuals
are required, the Contractor shall supply them by the dates stated in the
Contract Data.

51.2 If the Contractor does not supply the Drawings and/or manuals by
the dates stated in the Contract Data, or they do not receive the
KSCL Engineer's approval, the KSCL Engineer shall with hold the
amount stated in the Contract Data from payments due to the
Contractor.

52. Termination

52.1 The Employer or the Confractor may terminate the Conftract if the
other party causes a fundamental breach of the Contract.

52.2 Fundamental breaches of Contract include, but shall not be limited to
the following: (a) The Conftractor stops work for 28 days when no
stoppage of work is shown on the current program and the
stoppage has not been authorized by the KSCL Engineer;

(b) The KSCL Engineer instructs the Contractor to delay the
progress of the Works and the instruction is not withdrawn within 28

days;

(c) The Employer or the Contractor is made bankrupt or goes info
liguidation other than for a reconstruction or amalgamation;
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(d) A payment certified by the KSCL Engineer is not paid by the
Employer to the Contractor within 56 days of the date of the KSCL
Engineer's cerfificate;

(e) The KSCL Engineer gives Notice that failure to correct a particular
Defectis a fundamental breach of Contract and the Contractor fails
to correct it within a reasonable period of time determined by the
KSCL Engineer;

(f) The Contractor does not maintain a security which is required;

(g) The Contractor has delayed the completion of works by the
number of days for which the maximum amount of liquidated
damages can be paid as defined in the Contract data; and

(h) If the Contractor, in the judgment of the Purchaser has engaged
in fraud and corruption, as definedin GCC Clause 57, in competing
for or in executing the Contract.

52.3 When either party to the Contract gives notfice of a breach of
contract to the KSCL Engineer for a cause other than those listed
under Sub Clause 53.2 above, the KSCL Engineer shall decide
whether the breach is fundamental or not.

52.4 Notwithstanding the above, the Employer may terminate the
Contract for convenience.

52.5 If the Contract is terminated the Confractor shall stop work
immediately, make the Site safe and secure and leave the Site as
soon as reasonably possible.

53. Payment upon Termination

53.1 If the Contract is terminated because of a fundamental breach of
Contract by the Confractor, the KSCL Engineer shall issue a
certificate for the value of the work done less advance payments
received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to be
deducted at source as per applicable law and less the percentage
to apply to the work not completed as indicated in the Contract
Data. Additional Liquidated Damages shall not apply. If the total
amount due to the Employer exceeds any payment due to the
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Contractor the difference shall be a debt payable to the Employer.

53.2 If the Conftract is terminated at the Employer's convenience or
because of a fundamental breach of Confract by the Employer, the
KSCL Engineer shall issue a certificate for the value of the work done,
the reasonable cost of removal of Equipment, repatriation of the
Conftractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less
other recoveries due in terms of the contract and less taxes due to
be deducted at source as per applicable law.

54. Property

54.1 All materials on the Site, Plant, EQuipment, Temporary Works and Works
are deemed to be the property of the Employer, if the Confract is
terminated because of a Contractor’s default.

55.Release from Performance

55.1 If the Conftract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor the KSCL Engineer shall certify that the Confract has
been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work
carried out afterwards to which commitment was made.

56. Fraud & Corruption

56.1 If the Employer determines that the Contractor has engaged in
corrupt, fraudulent, collusive coercive or obstructive practices, in
competing for or in executing the Contract, then the Employer
may, after giving 14 days nofice to the Contractor, terminate the
Conftractor’'s employment under the Contract and expel him from
the Site, and the provisions of Clause 53 shall apply. Should any
employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice
during the execution of the works, then that employee shall be
removed in accordance with Clause 9 (Personnel). For the purposes
of this Sub-Clause:

(i) “Corrupt practice” is the offering, giving, receiving or soliciting,
directly or indirectly, of anything of value to influence improperly the
actions of another party*;
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(i) “Fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts
to mislead, a party to obtain a financial or other benefit or to avoid
an obligation**;

(i) “Collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including
influencing improperly the actions of another party#;

(iv) “Coercive practice” is impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property of
the party to influence improperly the actions of a party$;

(v) “Obstructive practice” is

(aa) deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to
investigators in order to materially impede a investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice;
and/or threatening, harassing or intimidating any party to prevent it
from disclosing its knowledge of matters relevant to the investigation
or from pursuing the investigation, or

(bb) acts intended to materially impede the exercise of KSCL's
inspection rights.

* For the purpose of this sub-paragraph, “another party” refers to a
public official acting in relation to the procurement process or
contract execution. In this context, “public official” includes KSCL
staff and employees of other organizations taking or reviewing
procurement decisions.

** For the purpose of this sub-paragraph, “party” refers to a public
official; the terms “benefit” and "“Obligation” relate to the
procurement process or contract execution; and the “act or
omission” is intended to influence the procurement process or
contract execution.

# For the purpose of this sub-paragraph, “parties” refers to
participants in the procurement process (including public officials)
attempting either themselves, or through another person or entity
not participating in the procurement or selection process, to

63|Page



simulate competition or to establish bid prices at artificial, non-
competitive levels, or are privy to each other’s bid prices or other
conditions.

$ For the purpose of this sub-paragraph, “party” refers to a
participant in the procurement process or contract execution.

F. Special Conditions of Contract

57.LABOUR:

The Conftractor shall, unless otherwise provided in the Contract,
make his own arrangements for the engagement of all staff and labour,
local or other, and for their payment, housing, feeding and transport.

The Contractor shall, if required by the KSCL Engineer, deliver to the
KSCL Engineer a return in detail, in such form and at such intervals as the
KSCL Engineer may prescribe, showing the staff and the numbers of the
several classes of labour from fime to time employed by the Contractor on
the Site and such other information as the KSCL Engineer may require.

58.COMPLIANCE WITH LABOUR REGULATIONS:

During continuance of the contract, the Contractor and his sub-
confractors shall abide at all times by all existing labour enactments and
rules made there under, regulations, notifications and bye laws of the
State or Central Government or local authority and any other labour
low (including rules), regulations, bye laws that may be passed or
nofification that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient features
of some of the major labour laws that are applicable to construction
industry are given below. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the
competent authority on account of contravention of any of the provisions
of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse,
such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in  the noftifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor, the KSCL Engineer/Employer shall have the right fo deduct
any money due to the Contractor including his amount of performance
security. The Employer/KSCL Engineer shall also have right to recover from
the Confractor any sum required or estimated to be required for making
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good the loss or damage suffered by the Employer.
The employees of the Contractor and the Sub-Contractorin no case
shall be treated as the employees of the Employer at any point of fime.

SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK

a) Workmen Compensation Act 1923: The Act provides for
compensation in case of injury by accident arising out of and during
the course of employment.

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee
under the Act on satisfaction of certain conditions on separation if
an employee has completed 5 years’ service or more or on death
the rate of 15 days wages for every completed year of service. The
Act is applicable to all establishments employing 10 or more
employees.

c) Employees P.F. and Miscellaneous Provision Act 1952 (since
amended): The Act Provides for monthly confributions by the
employer plus workers @ 10% or 8.33%. The benefits payable under
the Act are:

(i) Pension or family pension on retirement or death, as the case
may be.

(i) Deposit linked insurance on the death in harness of the worker.

(i) Payment of P.F. accumulation on retirement/death etc.

d) Maternity Benefit Act 1951: The Act provides for leave and some
other benefits to women employees in case of confinement or
miscarriage etc.

e) Confract Labour (Regulation & Abolition) Act 1970: The Act
provides for certain welfare measures to be provided by the
Conftractor to contract labour and in case the Confractor fails to
provide, the same are required to be provided, by the Principal
Employer by Law. The Principal Employer is required to take
Certificate of Registration and the Contractor is required to take
license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer if they employ
20 or more contract labour.
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f) Minimum Wages Act 1948: The Employer is supposed to pay not

a)

less than the Minimum Wages fixed by appropriate Government as
per provisions of the Act if the employment is a scheduled
employment. Construction of Buildings, Roads, and Runways are
scheduled employments.

Payment of Wages Act 1936: It lies down as to by what date the
wages are to be paid, when it will be paid and what deductions
can be made from the wages of the workers.

h) Equal Remuneration Act 1979: The Act provides for payment of

equal wages for work of equal nature to Male and Female workers
and for not making discrimination against Female employeesin the
matters of fransfers, fraining and promotions etc.

i) Payment of Bonus Act 1965: The Actis applicable to all establishments

employing 20 or more employees. The Act provides for payments of
annual bonus subject to a minimum of 8.33% of wages and
maximum of 20% of wages to employees drawing Rs.3500/-per
month or less. The bonus to be paid to employees getting Rs.2500/-
per month or above up to Rs.3500/- per month shall be worked out
by taking wages as Rs.2500/-per month only. The Act does not
apply to certain establishments. The newly set-up establishments
are exempted for five years in certain circumstances. Some of the
State Governments have reduced the employment size from 20 to
10 for the purpose of applicability of this Act.

J) Industrial Disputes Act 1947: The Act lays down the machinery and

procedure for resolution of Industrial disputes, in what situations a
strike or lock-out becomes illegal and what are the requirements for
laying off or retrenching the employees or closing down the
establishment.

k) Industrial Employment (Standing Orders) Act 1946: It is applicable to

all establishments employing 100 or more workmen (employment
size reduced by some of the States and Central Government to 50).
The Act provides for laying down rules governing the conditions of
employment by the Employer on matters provided in the Act and
gets the same certified by the designated Authority.
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[) Trade Unions Act 1926: The Act lays down the procedure for

registration of trade unions of workmen and employers. The Trade
Unions registered under the Act have been given certain immunities
from civil and criminal liabilities.

m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits

employment of children below 14 years of age in certain
occupations and processes and provides for regulation of
employment of children in all other occupations and processes.
Employment of Child Labour is prohibited in Building and
Construction Industry.

Inter-State Migrant workmen's (Regulation of Employment &
Conditions of Service) Act 1979: The Act is applicable to an
establishment which employs 5 or more inter- state migrant
workmen through an infermediary (who has recruited workmen in
one state for employment in the establishment situated in another
state). The Inter-State migrant workmen, in an establishment to
which this Act becomes applicable, are required to be provided
certain facilities such as housing, medical aid, travelling expenses
from home up to the establishment and back, etc.

The Building and Other Constfruction workers (Regulation of
Employment and Conditions of Service) Act 1996 and the Cess
Act of 1996: All the establishments who carry on any building or
other construction work and employs 10 or more workers are
covered under this Act. All such establishments are required to pay
cess at the rate not exceeding 2% of the cost of construction as
may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the Building
or construction work and other welfare measures, such as
Canteens, First-Aid facilities, Ambulance, Housing
accommodations for workers near the work place etc. The
Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the
Government.

p) Factories Act 1948: The Act lays down the procedure for approval

at plans before setting up a factory, health and safety provisions,
welfare provisions, working hours, annual earned leave and
rendering information regarding accidents or dangerous
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occurrences to designated authorities. It is applicable to premises
employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in manufacturing
process.

59. SUB-CONTRACTING (GCC Clause 7)
Please add the following as Clause 7.2:

The confractor shall not be required to obtain any consent from the
employer for:

a) The sub-contracting of any part of the Works for which the
Sub-contractor is named in the contract;

b) The provision of labour; and

c) The purchase of materials which are in accordance with the
standards specified in the Contract.

Beyond this if the contfractor proposes sub-contfracting any part of
the work during execution of works, because of some unforeseen
circumstances to enable him to complete the work as per terms of
the contract; the KSCL Engineer will consider the following before
according approval:

e The contractor shall not sub-contract the whole of the Works. The
limit for sub- contracting shall be 25% of the Contract price.
Proposal for sub-contracting shall contain detailed experience,
equipment and personnel for sub-contractor along with items
and quantities to be sub confracted.

e The contractor shall not sub-contract any part of the Work
without prior consent of the KSCL Engineer. Any such consent
shall not relieve the contractor from any liability or obligations
under the contract and he shall be responsible for the acts,
defaults and neglects of any subcontractor, his agents or
workmen as fully as if they were the acts, defaults or neglects of
the contractor, his agents or workmen.

e The KSCL Engineer should satisfy whether (a) the circumstances
warrant such sub- contracting; and (b) the sub-contractors so
proposed for the Work possess the experience, qualifications
and equipment necessary for the job proposed to be entrusted
to them in proportion to the quantum of work to be sub-
contracted.
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e If payments are proposed to be made directly to that sub-
confractor, this should be subject to specific authorization by the
prime contractor so that this arrangement does not alter the
confractor’s liability or obligations under the contract.

Note:

1. All bidders are expected to indicate clearly in the bid, if they
proposed sub-contracting elements of the works amounting to more
than 20 percent of the Bid Price. For each such proposal the
qualification and the experience of the identified sub-confractor in
the relevant field should be furnished along with the bid to enable the
employer to satisfy himself about their qualifications before agreeing
for such subcontracting and include it in the contract. In view of the
above, normally no additional sub-confracting should arise during
execution of the contract.

2. However, [a] sub-contracting for certain specialized elements of
the work is not unusual and acceptable for carrying out the works
more effectively; but vertical splitting of the works for subcontracting
is not acceptable. [b] In any case, proposal for subcontracting in
addition to what was specified in bid and stated in contract
agreement will not be acceptable if the value of such additional sub-
contracting exceeds 25% of value of work which was to be executed
by Confractor without sub-contracting.

3. Assignment of the contract may be acceptable only under
exceptional circumstances such as insolvencies/liquidation or merger
of companies etc.

60. ARBITRATION
The procedure for arbitration will be as follows:

a) In case of Dispute or difference arising between the Employer and
a domestic contractor relating to any matter arising out of or
connected with this agreement, such disputes or difference shall be
seftled in accordance with the Arbitration and Conciliation Act,
1996.

b) Arbitration proceedings shall be held at Kanpur, India, and the
language of the arbitration proceedings and that of all documents
and communications between the parties shall be English.
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c) The disputes or differences arising shall be referred to a Sole
Arbitrator. The Sole Arbitrator should be appointed by agreement
between the parties; failing such agreement, by the appointing
authority, namely the Indian Council of Arbitration.

d) Performance under the contract shall continue during the arbitration
proceedings and payments due to the contractor by the owners
shall not be withheld, unless they are the subject matter of the
arbitration proceedings.

61. PROTECTION OF ENVIRONMENT:
Add the following as GCC Clause 16.2:

The contractor shall take all reasonable steps to protect the environment
on and off the Site and to avoid damage or nuisance to persons or o
property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation. During
contfinuance of the contract, the contractor and his sub-contractors shall
abide at all fimes by all existing enactments on environmental protection
and rules made there under, regulations, notifications and bye-laws of the
State or Central Government, or local authorities and any other law, bye-
law, regulations that may be passed or noftification that may be issued
in this respect in future by the State or Central Government or the local
authority.

Salient features of some of the major laws that are applicable are given
below:

The Water (Prevention and Control of Pollution) Act, 1974, this provides for
the prevention and control of water pollution and the maintaining and
restoring of wholesomeness of water.

'Pollution’ means such contamination of water or such alteration of the
physical, chemical or biological properties of water or such discharge of
any sewage or trade effluent or of any other liquid, gaseous or solid
substance into water (whether directly or indirectly) as may, or is likely fo,
create a nuisance or render such water harmful or injurious to public
health or safety, or to domestic, commercial, industrial, agricultural or
other legitimate uses, or to the life and health of animals or plants or of
aqguatic organismes.

The Air (Prevention and Control of Pollution) Act, 1981, this provides for

prevention, confrol and abatement of air pollution. 'Air Pollution' means
the presence in the atmosphere of any 'air pollutant’, which means any
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solid, liquid or gaseous substance (including noise) present in the
atmosphere in such concentration as may be or tend to be injurious to
human beings or other living creatures or plants or property or environment.

The Environment (Protection) Act, 1986. This provides for the protection and
improvement of environment and for matters connected therewith, and
the prevention of hazards to human beings, other living creatures, plants
and property. 'Environment' includes water, air and land and the
interrelationship which exists among and between water, air and land,
and human beings, other living creatures, plants, micro-organism and

property.

The Public Liability Insurance Act, 1991, This provides for public liability
insurance for the purpose of providing immediate relief to the persons
affected by accident occurring while handling hazardous substances and
for matters connected herewith or incidental thereto. Hazardous
substance means any substance or preparation which is defined as
hazardous substance under the Environment (Protection) Act 1986, and
exceeding such quantity as may be specified by noftification by the
Central Government.

62. LIQUIDATED DAMAGES:

Sub-clause 44.1: Please substitute the last sentence with the following:
“Time is the essence of the confract and payment or deduction of
liguidated damages shall not relieve the contractor from his obligation to
complete the work as per agreed construction program and milestones
or from any other of the contractor’s obligations and liabilities under the
confract.”

63. PRIORITY OF DOCUMENTS:

Sub-clause 2.3: Please substitute sub paragraphs (a) to (j) with the
following:

a. Agreement,

b. the Letter of Acceptance,

c. Confractor’s Bid,

d. the addenda (if any)

e. Special Conditions of Contract
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Contact Data;

General Conditions of Contract

Specifications

Part-ll-Supplementary Technical Specifications including
additional Technical Specifications.

j. Part-l General Specifications

k. Part-lll- Environmental Management Plan

l.  Drawings

m. Any other documents forming part of the Conftract.

TaQ ™

64. Safety & Welfare Provisions for labour to be employed by the
Contractor

All necessary personal safety equipment as considered adequate
by the KSCL Engineer shall be available for use of persons employed on
the Site and maintained in a condition suitable for immediate use; and
the Conftractor shall take adequate steps to ensure proper use of such
equipment by those concerned.

64.1. Safety Provisions:

The Contractor shall comply with all the precautions as required for the
safety of the workmen.

i. All workmen at site shall be provided with safety helmets and
yellow/orange jackets. Workmen required on site during night hours
shall be provided with fluorescent yellow jackets with reflective lopes.

ii. Workers employed on mixing asphaltic materials, cement, lime mortars,
concrete etc. shall be provided with protective footwear, protective
goggles.

ii. Those engaged in handling any material, which is injurious to the eyes,

shall be provided with protective goggles protective goggles.

iv. Those engaged in welding works shall be provided with welder's
protective eye- shield.

v. Stone breakers shall be provided with protective goggles and
protective clothing and seated at sufficiently safe intervals.

vi. Suitable scaffolds shall be provided for workmen for all work that
cannot safely be done from the ground, or from solid construction
except for such short period work as can be done safely from ladders.
When a ladder is used, an extra labourer shall be engaged for holding
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Vii.

the ladder and if the ladder is used for carrying materials as well,
suitable foot-holds and hand-holds shall be provided on the ladder,
which shall be given an inclination not steeper than 1/4 to 1.

Scaffolding or staging more than 3.25 meters above the ground or
floor, swung or suspended from an overhead support or erected with
stationary support, shall have a guard rail properly attached, bolted,
braced and otherwise secured at least 1 metre high above the floor
or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such openings
as may be necessary for the delivery of materials. Such scaffolding or
staging shall be so fastened as to prevent it from swaying from the
support or structure.

viii. Working platforms, gangways, and stairways shall be so constructed

Xi.

that they do not sag unduly or unequally, and if the height of any
platform or gangway or stairway is more than 3.25 metres above
ground level or floor level, it shall have closely spaced boards, have
adequate width and be suitably provided with guard rails as
described in (vii) above.

. Every opening in the floor of a structure or in a working platform shall

be provided with suitable means to prevent fall of persons or materials
by providing suitable fencing or railing with a minimum height of one
metre.

Safe means of access and egress shall be provided to all working
platforms and other working places. Every ladder shall be securely
fixed. No portable single ladder shall be over 9 meftres in length. The
width between side rails in a rung ladder shall in no case be less than
30 cm for ladders up to and including 3metres in length. For longer
ladders the width shall be increased at least 6 mm for each additional
30 cm of length. Spacing of steps shall be uniform and shall not exceed
30 cm.

Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites shall be so
stacked or placed as to cause danger or inconvenience to any person
or the public. The Contractor shall provide all necessary fencing and
lights to protect the public from accidents and shall be bound to bear
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xii.

Xiii.

XiVv.

XV.

the expenses of defending every suit, action or other proceedings at
law that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and costs
which may be awarded in any such suit, action or proceedings to any
such person or which may with the consent of the Contractor be paid
to compromise any claim by any such person.

Excavation and Trenching: All trenches, 1.5 mefres or more in depth
shall at all times be supplied with at least one ladder for each 20 metres
in length or fraction thereof. Ladders shall be extended from the
bottom of the french to at least 1 metre above the surface of the
ground. The sides of a trench, which is 1.5metres or more in depth shall
be stepped back to provide a suitable slope, or be securely held by
timber bracing so as to avoid the danger of side collapse. Excavated
material shall not be placed within 1.5 mefres of the edge of any
trench or half the depth of the trench, whichever is more. Excavation
shall be made from the top to the bottom. Under no circumstances
shall undermining or undercutting be done.

When workers are employed in sewers and manholes, which are in
use, the Conftractor shall ensure that manhole covers are open and
manholes are ventilated at least for an hour before workers are
allowed to go into them. Manholes so open shall be cordoned off
with suitable railing and provide warning signals or boards to prevent
accidents to the public.

Demolition: Before any demolition work is commenced and also
during the process of the work:

a) All roads and open areas adjacent to the work site shall either
be closed or suitably protected.

b) No electric cable or apparatus, which is liable to be a source of
danger other than a cable or apparatus used by operators,
shall remain electrically charged:

c) All practical steps shall be taken to prevent danger to persons
employed by the Employer, from risk of fire or explosion, or
flooding. No floor, roof or other part of a building shall be so
overloaded with debris or materials as to render it unsafe.

When work is performed near any place where there is risk of
drowning all necessary equipment shall be provided and kept ready
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XVi.

for use and all necessary steps taken for prompt first aid treatment of
all injuries likely to be sustained during the course of the work.

Use of hoisting machines and tackle including their attachments,
anchorage and supports shall conform to the following:

(a) These shall be of good mechanical construction, sound material
and adequate strength and free from patent defects and shall be
kept in good working order be regularly inspected and properly
maintained.

(b) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and
free from defects.

(c) For every hoisting machine and every chain hook, shackle, swivel
and pulley block used in hoisting, lowering or as means of
suspension, safe working load shall be ascertained by adequate
means. Every hoisting machine and all gear referred to above shall
be plainly marked with safe working load. In case of a hoisting
machine or a variable safe working load, each safe working load
and conditions under which it is applicable shall be clearly
indicated. No part of any machine or any gear referred to in the
paragraph above shall be loaded beyond safe working load
except for the purpose of testing

xvii. Motors, gearing, fransmission, electric wiring and other dangerous

XViii.

parts of hoisting appliances shall be provided with efficient
safeguards; hoisting appliances shall be provided with such means as
will reduce the risk of accident during descent of load to the
minimum. Adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations
which are already energised, insulating mats, working apparel such
as gloves, sleeves and boots, as may be necessary, shall be provided.
Workers shall not wear any rings, watches and carry keys or other
material which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or

75| Page



XiX.

XXi.

described herein shall be maintained in a safe condition and no
scaffold, ladder or equipment shall be altered or removed while it is
in use. Adequate washing facilities shall be provided at or near
places of work.

These safety provisions shall be brought to the notice of all
concerned by displaying on a notice board at a prominent place at
the work location. Persons responsible for ensuring compliance with
the Safety Code shall be named therein by the Contractor.

To ensure effective enforcement of the rules and regulations relating
to safety precautions, arrangements made by the Contractor shall
be open to inspection by the KSCL Engineer or his Representative.

Notwithstanding anything contained in condition (i) to (xv) above,
the Contractor shall remain liable to comply with the provisions of all
acts, rules, regulations and bylaws for the time being in force in India
and applicable in this matter. The Contractor shall be responsible for
observance, by his sub-contractors, of the foregoing provisions.

64.2. Labour Welfare Provisions:

i. First Aid:

At every workplace, there shall be maintained in readily accessible
place first aid appliances including an adequate supply of sterilised
dressings and sterilised cotton wool as prescribed in the Factory
Rules of the State in which the work is carried on. The appliances
shall be keptin good order and, in large work places; they shall be
placed under the charge of a responsible person who shall be
readily available during working hours.

ii. Accommodation for Labour:

The Contractor shall during the progress of the work provide, erect
and maintain necessary temporary living accommodation and
ancillary facilities for labour at his own expense to standards and
scales approved by the KSCL Engineer.

iii. Drinking Water:

In every workplace, there shall be provided and maintained at
suitable places easily accessible to labour, a sufficient supply of
cold water fit for drinking.
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Where drinking water is obtained from an intermittent public
water supply each workplace shall be provided with storage tanks
where drinking water shall be stored.

Every water supply storage shall be at a distance of not less than
15 metres from any latrine, drain or other source of pollution.
Where water has to be drawn from an existing well, which is within
such proximity of any latrine, drain or any other source of pollution,
the well shall be properly chlorinated before water is drawn from it
for drinking. All such wells shall be enfirely closed in and be
provided with a trap door, which shall be dust proof and
waterproof. A reliable pump shall be fitted to each covered well.
The trap door shall be kept locked and opened only for
cleaning or inspection, which shall be done at least once a month.

iv. Washing and Bathing Places:

Adequate washing and bathing places shall be provided
separately for men and women. Such places shall be keptin clean
and drained condition.

v. Scale of Accommodation in Latrines and Urinals:

There shall be provided within the precincts of every workplace,
latrines and urinals in an accessible place, and the
accommodation, separately for each for these, shall not be less
than at the following scale:

No. of Seats

(a) Where number of persons does not exceed 50 - 2
(b) Where number of persons exceed 50 but does not exceed 100 - 3
(c) For additional persons per 100 or part thereof - 3

In particular cases, the KSCL Engineer shall have the power to
increase the requirement, wherever necessary.

vi. Latrines and Urinals:

Except in work places provided with water-flushed latrines
connected with a water borne sewage system, all latrines shall be
provided with dry-earth system (receptacles) which shall be
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cleaned at least four times daily and aft least twice during working
hours and kept in a strictly sanitary condition. Receptacles shall be
tarred inside and outside at least once a year.

If women are employed, separate latrines and urinals, screened
from those for men and marked in the vernacular in conspicuous
letters "For women only", shall be provided. Those for men shall be
similarly marked "For men only". A poster showing the figure of a
man and a woman shall also be exhibited at the enfrance to
latrines for each sex. There shall be adequate supply of water,
close to latrines and urinals.

vii. Construction of Latrines:

Inside walls shall be constructed of masonry or other non-
absorbent material and shall be cement- washed inside and
outside at least once a year. The dates of cement washing shall be
noted in a register maintained for the purpose and kept available
for inspection. Latrines shall have at least a thatched roof.

viii. Disposal of Excreta:

Unless otherwise arranged for by the local sanitary authority,
arrangement for proper disposal of excreta by incineration at the
workplace shall be made by means of a suitable incinerator
approved by the local medical health and municipal or
cantonment authorities. Alternatively, excreta may be disposed of
by putting a layer of night soils at the bottom of a pucca tank
prepared for the purpose and covering it with al5 cm layer of
waste or refuse and then covering it with a layer of earth for a
fortnight (when it will turn into manure).

The Contractor shall, at his own expense, carry out all instructions
issued to him by the KSCL Engineer to effect proper disposal of soll
and other conservancy work in respect of Contractor’'s work-
purpose or employees on the site. The Contractor shall be
responsible for payment of any charges, which may be levied by
municipal or cantonment authority for execution of such work on
his behalf.

ix. Provisions of shelters during rest:
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At every workplace, there shall be provided, free of cost, four
suitable sheds, two for meals and two others for rest, separately for
use of men and women labour. The height of each shelter shall not
be less than 3metres from floor level to lowest part of roof. Sheds
shall be kept clean and the space provided shall be on the basis
of at least 0.5 sg.m. Per head.

x. Créches:

At a place where women are ordinarily employed, there shall be
provided at least one hut for use of children under the age of é
years belonging to such women. Huts shall not be constructed to
a standard lower than that of thatched roof, mud floor and wall
with  wooden planks spread over mud floor and covered with
matting.

Huts shall be provided with suitable and sufficient openings, for light
and ventilation. There shall be adequate provision of sweepers to
keep the places clean. There shall be a maidservant in
aftendance.

Sanitary utensils shall be provided to the safisfaction of local
medical, health a municipal or cantonment authorities. Use of huts
shall be restricted to children, their attendants and mothers of
children.

xi. Canteen:

A cooked food canteen on a moderate scale shall be provided
for the benefit of workers wherever it is considered necessary.

xii. Planning, Setting and erection of above mentioned structures:

Planning, setting and erection of the above mentioned structures
shall be approved by the KSCL Engineer or his Representative and
the whole of such temporary accommodation shall at all times
during the progress of the Works be kept tidy and in a clean and
sanitary condition to the satisfaction of the KSCL Engineer or his
representative and at the Confractor's expense. The Contractor
shall conform generally to sanitary requirements of local medical,
health and municipal or cantonment authorities and at all fimes
adopt such precautions as may be necessary to prevent soil
pollution of the Site.
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On completion of the Works, the whole of such temporary
structures shall be cleared away, all rubbish burnt, excreta or other
disposal pits or trenches filled in and effectively sealed off and the
whole of the site left clean and fidy, at the Contractor's expense,
to the entire satisfaction of the KSCL Engineer.

xiii. Anti-malarial precautions:

The Contractor shall, at his own expense, conform to all anfi-
malarial instructions given to him by the KSCL Engineer, including
filling up any borrow pits which may have been dug by him.

xiv. Awareness and Education of HIV/AIDS

The confractor shall provide/carryout HIV/AIDS awareness and
training Program to its labour and management, at least twice per
year during the construction period.

xv. Child Labour Prohibition

The contractor shall not employ Child Labour for any works or in any
manner under the Contract at any time. In the event that the
Contractor uses child labour, the Employer shall terminate the
Confract.

xvi. Amendments:

The Employer may, from time to time, add to, or amend these Rules
and issue such directions as it may be considered necessary for the
proper implementation of these Rules or for the purpose of
removing any difficulty, which may arise in the administration
thereof.
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CONTRACT DATA

Items marked "N/A" do not apply in this Contract.

The following documents are also part of the Contract:

Clause Reference with respect to Section 3

The Employer is:

Name: Chief Executive Officer, Kanpur Smart City Limited [1.1]
Address: Nagar Nigam Mukhyalaya, Motijheel, Kanpur - 208002
The Site is located at Kanpur [1.1]

The Engineer is [1.1]

Name: Shall be named later

Address: Nagar Nigam Mukhyalaya, Motijheel, Kanpur - 208002
Name of Authorized Representative: The Nodal Officer, KSCL

The Works consist of; Building Works, Other Items; and other items of works as
may be required to be carried out for completing the works in accordance
with the drawings and provisions of the Contract to ensure safety. (1.1)

The Start Date shall be the date of issue of notice to proceed with the work. [1.1]

The following documents also form part of the Contract: [2.3]

Document Description of the document

Construction Methodology Construction methodology in bid amended
as per comments of employer given in letter
of acceptance.

The language of the Contfract documents is English [3]

The law which applies to the Contract is the laws of Union of India and Govt.
of Uttar Pradesh [3.1]

Schedule of other contractors Nil [8.1]
Site investigation reports- As indicated in the drawings [14]

The intended completion date for the whole of the works shall be 270 days from
the date of commencement.

The Site Possession Dates shall be within seven days from the date of issue
of Noftice to Proceed with Work: [21]
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The Employer may require suggesting the contractor to submit revised program
in accordance with an agreeable alternate schedule of handing over of site
for which no compensation events hold good.

The amount to be withheld for late submission of an updated program shall be
Rs. 10,000=00 per day for contract value upto 2 Crore and Rs. 20,000=00 per
day for contract value above Rs. 2 Crores. [26]

The Defects Liability Period is 365 days from the date of certification of

completion of works. (Where sectional completion certificate is issued this will
apply from those dates for those sections). [1.1, 31]

The currency of the Contract is Indian Rupees. [42]

The proportion of payments retained (retention money) shall be 5% from
each bill subject to a maximum of 5 % of final contract price [44]

Amount of the liquidated damages per day for non-completion of the
section/total work as per the completion date specified in 1.1 are as under: [45]

For: Milestone -I: Rs.1000 per day

For: Milestone -1I: Rs.5000 per day

For: Milestone -llI: Rs.10000 per day

Milestone Schedule is mentioned in Clause No. 38.

The maximum amount of liquidated damages for the whole of the works is
ten percent of final contract price.

The amounts of the advance payment are: 10% of the contract price subject
to a Bank Guarantee of 110% of the contract price. [46]

The Securities shall be for the following minimum amounts equivalent as a
percentage of the Contract Price:

Performance Security for 5 per cent of contract price plus 20% of the

unbalanced bid amount as additional security for unbalanced bids [in terms of
ITB Clause 27.5].
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The standard form of Performance Security acceptable to the Employer shall
be an unconditional Bank Guarantee of the type as presented in Section 7 of
the Bidding Documents or Call Deposit / Term Deposit in favour of the Employer,
payable at Kanpur

The following events shall also be fundamental breach of contfract:

1. The Contractor has contravened Sub-clause 7 of GCC read with SCC
and Clause 2.0 of GCC

2. The contractor does not adhere to the agreed construction program and
agreed environmental management plan and also fails to take
satisfactory remedial action as per agreements reached in the
management meetings (Clause 27) for a period of 30 days.

3. The contractor fails to camry out of the instructions of KSCL Engineer
within  a reasonable time determined by the KSCL Engineer in

accordance with GCC Clausel16.1 and 23.1.

The percentage to apply to the value of the work not completed representing
the Employer’s additional cost for completing the Works shall be 20 percent.
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SECTION 5: SCOPE OF WORK, TECHNICAL SPECIFICATIONS & BOQ
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Scope of Work:

Roof-Top Rain Water Harvesting

There are a no. of buildings including multistoried apartments, Institutional
buildings, private bungalows and about 12900 small or medium sized
houses in ABD area contributing to a huge Roof Top Rain Water Harvesting
Potential. As such the local authority KDA has made it mandatory for roof
area buildings of 300 sg.m or more to adopt Rain Water Harvesting
measures within their building premises. But for 12900 small or medium sized
houses having less than 300 sg.m roof areas it is difficult to implement rain
water harvesting measures within their premises because of space
constraints. Hence a suitable method is to collect all the rain water from
these 12900 houses at one or more central downstream locations in closed
drains and treat this water at these locations before use or recharging of
ground water. However this involves huge investment and a large extent
of land is required. Hence we have concentrated on providing Rain Water
Harvesting systems to the following Govt. buildings within ABD area as
these departments have procedural or financial difficulties in
implementing RWH measures of their own. All the above buildings or
institutions are offices were employees come to work for about 8-10 hours.
For their ablution requirements while their working in the offices precious
potable water is utilized. For these needs potable water is not required and

rain water conserved and stored can be used for above needs.

List of Buildings for Installation of Roof-Top Rain Water Harvesting Components

si Buildin Old No. of

N(; Building Name Tvpe 8 Ward Locality Storage

) yp No. Tanks
1 | Income Tax Office Govt. 59 Civil Lines 1
2 | Kanpur Head Post Office Govt. 106 Chowk Sarrafa 2
3 | State Bank of India-Head Branch | Govt. 59 Civil Lines 3
4 | Office of Spectrum Informatics Govt. 15 Parmat 1
5 | Chunniganj Bus Stand Bus Station 5 Chunniganj 1
6 | Nagar Nigam Mukhyalaya Govt. 37* Harsh Nagar 5
7 | BSNL Office Govt. 59 Civil Lines 2
*New Ward No. TOTAL 15
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Dhobi Ghat near Bhairon Ghat in ABD area
There is common place near Bhairon Ghat in Khalasi Line Ward of Kanpur
City where the washer-men wash the clothes of their customers. It is large
expanse of open area of about 4200 Sg.m. These washer-men are supplied
with about 12.5 Kilo Litres of Raw Water from the river Ganga for their daily
operations. The waste water resulting from the washing of clothes is going
down the drains every day. Hence we have devised a scheme to tap this

waste water and recycle it after physical and partial chemical / biological

treatment within the Dhobi Ghat premises.
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Also we have a devised a scheme to harvest Rain Water in the same
system, filter it and Store it for use in the washing of the clothes. Initially till
the system stabilises and the treatment results are encouraging Raw Water
from the river Ganga will be fed into the system and treated before use.
Thereafter the used water from washing of clothes will be treated and

recycled.

Extensive revamping of the entire Dhobi Ghat is envisaged by providing
RCC pavement over entire area of 75m x 60m = 4500 sg.m so that waste
water does not ingress into the ground and pollute the Ground water.
Washing areas and entire perimeter of the open area will be provided with
a network of open RCC drains leading to the Waste water recycling tfank
so that waste water from washing of clothes does not escape into the
street drains as is happening now. The following figure-14 is the diagram of

waste water recycling tank at Dhobi Ghat.

In addition to the above measures new sheds for relaxing and sheds for
indoor drying of cloths during wet weather, toilets and baths will be

provided. Also near the washing areas suitable sun-shades will be erected.

Technical Specifications:

The following Specifications, codes and standards, as well as their
addenda, updating and reference standards shall be followed.

IRC & BIS Codes and Standard Practices
UP-PWD Specifications.

CPWD Specifications.

Technical Specifications mentioned in any
part of this document.

> =

The provisions of general / special conditions of contract, those specified in any
portion of this bid document, as well as execution drawings and notes, or other
specifications issued in writing by the Employer shall form part of the technical
specifications of this work.
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BILL OF QUANTITIES
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KANPUR SMART CITY LIMITED
ROOF-TOP RAIN WATER HARVESTING STORAGE
TANK & OTHER COMPONENTS (BOQ FOR ONE MODULE)

KNP-SOR /
DSR Ref.

Description of work

Quantity

Unit

1.01

SOR 252

Earth work in excavation in trenches for foundations in
soil mixed with moorum, shingle, kankar etc., including
dismantling of existing paver block or Cement Concrete
footpaths, existing drains, ducts and removal of debris
requiring the use of special T&P such as pickaxes, sabbals
etc including lift upto 1.50m and staking of serviceable
materials and dressing of sides and ramming of bottom
and disposal of surplus excavated earth and debris as
directed by Engineer-in-charge within a lead of 50 m.

396.37

Cum

1.02

SOR 275

Providing and laying in Cement Concretel:4:8 of not less
than strenght of M150 (1 Cement : 4 fine sand : 8 (Graded
Brick Aggregate 40mm nominal size)) and curing complete
including cost of formwork in foundation and floors

7.87

Cum

1.03

DSR 4.3.2

Centering and shuttering including strutting, propping etc.
and removal of form work for :

Retaining walls, return walls, walls (any thickness)
including attached pilasters, buttresses, plinth and string
courses fillets, kerbs and steps etc.

1.04

Exterior Walls (Width) (Exterior Slde)

66.00

sgm

1.05

Exterior Walls (Width) (Interior Slde)

49.50

sgm

1.06

Exterior Walls (Length) (Exterior Slde)

108.00

sgm

1.07

Exterior Walls Length (Interior Slde)

88.00

sgqm

1.08

Middle Wall

88.00

sgqm

1.09

INTERNAL WALLS

72.00

sgm

1.10

DSR5.33.1

Providing and laying in position machine batched and
machine mixed design mix M-25 grade cement concrete
for reinforced cement concrete work, using cement
content as per approved design mix, including pumping of
concrete to site of laying but excluding the cost of
centering, shuttering, finishing and reinforcement,
including admixtures in recommended proportions as per
IS: 9103 to accelerate, retard setting of concrete, improve
workability without impairing strength and durability as
per direction of Engineer-in-charge.“(Note :- Cement
content considered in this item is @ 330 kg/cum.“Excess/
less cement used as per design mix is
payable/recoverable separately).

1.11

Raft

24.75

Cum

1.12

Exterior Walls (Width)

30.25

Cum

1.13

Exterior Walls (Length)

44.00

Cum

1.14

Middle Wall

17.60

Cum

1.15

INTERNAL WALLS

7.20

Cum
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KANPUR SMART CITY LIMITED
ROOF-TOP RAIN WATER HARVESTING STORAGE
TANK & OTHER COMPONENTS (BOQ FOR ONE MODULE)

KNP-SOR /
DSR Ref.

Description of work

Quantity

Unit

Top Slab

12.38

Cum

1.17

DSR 5.22.6

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position and
binding all complete upto plinth level.
Thermo-Mechanically Treated bars of grade Fe-500D or
more.

16337.75

Kg

1.18

SOR 255
SOR
Material
Item No.
9(b)

Sand Filling in plinth under floors including watering,
ramming, consolidating and dressing complete including
lead upto 50m and lift upto 1.5m excluding cost of sand.
Cost of sand (Local sand) is taken @ Rs.550/cum

7.87

Cum

1.19

DSR 22.4

Providing and Placing in position suitable PVC water stops
conforming to

1S:12200 for construction/ expansion joints between two
RCC members and

fixed to the reinforcement with binding wire before
pouring concrete etc.

complete :

37.00

1.20

DSR
12.41.2

Providing and fixing on wall face unplasticised Rigid PVC
rain water pipes conforming to IS : 13592 Type A, including
jointing with seal ring conforming to IS : 5382, leaving 10
mm gap for thermal expansion, (i) Single socketed pipes.
110 mm diameter

600.00

1.21

DSR
12.42.1.2

Providing and fixing on wall face unplasticised - PVC
moulded fittings/ accessories for unplasticised Rigid PVC
rain water pipes conforming to IS : 13592 Type A, including
jointing with seal ring conforming to IS : 5382, leaving 10
mm gap for thermal expansion. Coupler 110mm

192.00

No.s

1.22

DSR 19.6.4

PVC single wall corrugated pipes with inbuilt perforations -
conforming to IS 9271 specifications. Length - 6 meters
straight

Providing and Installation of 250mm OD PVC corrugated
and perforated pipe for drainage

350.00

1.23

DSR 23.7

Supplying, filling, spreading & leveling stone boulders of
size range 5 cm to

20 cm, in recharge pit, in the required thickness, for all
leads & lifts, all complete

as per direction of Engineer-in-charge.

1.50

Cum

1.24

DSR 23.7

Supplying, filling, spreading & leveling stone boulders of
size range 5 cm to

20 cm, in recharge pit, in the required thickness, for all
leads & lifts, all complete

as per direction of Engineer-in-charge. (Replacement 3-
Times in an Year)

4.50

Cum
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KANPUR SMART CITY LIMITED
ROOF-TOP RAIN WATER HARVESTING STORAGE
TANK & OTHER COMPONENTS (BOQ FOR ONE MODULE)

Sl. | KNP-SOR/ i . .
No. DSR Ref. Description of work Quantity Unit
Supplying, filling, spreading & leveling coarse sand of size

range 1.5 mmto 2
1.25 DSR 23.7 | mm in recharge pit, in required thickness over gravel layer, 1.50 Cum
for all leads & lifts,
all complete as per direction of Engineer -in-charge.
Supplying, filling, spreading & leveling coarse sand of size
range 1.5 mmto 2
126 DSR 23.7 mm in rechargej pit, in required thickness over gravel layer, 450 cum
for all leads & lifts,
all complete as per direction of Engineer -in-charge.
(Replacement 3-Times in an Year)
Supplying, filling, spreading & leveling activated carbon in
Market recharge pit, in required thickness over gravel layer, for all
1.27 Rate leads & lifts, >.00 >am
all complete as per direction of Engineer -in-charge.
Supplying, filling, spreading & leveling activated carbon in
Market recharge pit, in required thickness over gravel layer, for all
1.28 leads & lifts, 15.00 sqm
Rate . . . .
all complete as per direction of Engineer -in-charge.
(Replacement 3-Times in an Year)
Supplying, filling, spreading & leveling pea gravel in
1.29 DSR 23.8 recharge_plt, in required thickness .over.gravel Iay.er, for.all 0.75 cum
leads & lifts, all complete as per direction of Engineer -in-
charge.
Supplying, filling, spreading & leveling pea gravel in
130 DSR 23.8 recharge_plt, in required thickness .over.gravel Iay.er, for.all 595 cum
leads & lifts, all complete as per direction of Engineer -in-
charge. (Replacement 3-Times in an Year)
1.31 Providing and Fixing Galvanized 40thk. MS Grating floors 16.00 sgm
1.32 PUMPS & CHEMICALS
Market Providing and fixing 2-Nos. (1W+1S) MonoBlock
1.33 Rate Centrifugal Pumps for Supply of Treated Water (0.5 HP) 2.00 Nos.
Electrical cabli d A ies fi b includi
134 Market ec r|.ca. czf\ ing an ccessories for above including 5,00 Nos.
Rate commissioning
Providing and fixing 4-Nos. Mono-Block Centrifugal Pumps
Market . .
1.35 for Chlorination, Coagulation and Sludge water removal 4.00 Nos.
Rate
(0.25 HP)
136 Market EIectr|.caI. czf\bllng and Accessories for above including 500 NoS.
Rate commissioning
137 Market Cost of Chemicals for coagulation, chlorination for one 1875 litre
Rate year.
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KANPUR SMART CITY LIMITED
WASTE WATER RECYCLING SYSTEM
AT DHOBI GHAT, NEAR BHAIRONGHAT, KANPUR

KNP-SOR /
DSR Ref.

Description of work

Quantity

Unit

SOR 252

Earth work in excavation in trenches for foundations
in soil mixed with moorum, shingle, kankar etc.,
including dismantling of existing paver block or
Cement Concrete footpaths, existing drains, ducts and
removal of debris requiring the use of special T&P
such as pickaxes, sabbals etc including lift upto 1.50m
and staking of serviceable materials and dressing of
sides and ramming of bottom and disposal of surplus
excavated earth and debris as directed by Engineer-in-
charge within a lead of 50 m.

Extra for Dismantling of existing paver block or
Cement Concrete footpaths, existing drains, existing
ducts and removal and disposal of debris and staking
of serviceable materials will be paid seperately as per
Itemno. 1.2,1.7,1.8

Excavation upto 0.6m depth

1241.32

Cum

SOR 275

Providing and laying in Cement Concretel:4:8 of not
less than strenght of M150 (1 Cement : 4 fine sand : 8
(Graded Brick Aggregate 40mm nominal size)) and
curing complete including cost of formwork in
foundation and floors

27.80

Cum

SOR 275

Providing and laying in Cement Concretel:4:8 of not
less than strenght of M150 (1 Cement : 4 fine sand : 8
(Graded Brick Aggregate 40mm nominal size)) and
curing complete including cost of formwork in
foundation and floors

450.00

Cum

DSR4.3.2

Centering and shuttering including strutting, propping
etc. and removal of form work for :

Retaining walls, return walls, walls (any thickness)
including attached pilasters, buttresses, plinth and
string courses fillets, kerbs and steps etc.

Exterior Walls (Width) (Exterior Slde)

133.20

Exterior Walls (Width) (Interior Slde)

110.00

Exterior Walls (Length) (Exterior Slde)

194.40

Exterior Walls Length (Interior Slde)

165.00

Middle Wall

165.00

INTERNAL WALLS

72.00

839.60

sgqm
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KANPUR SMART CITY LIMITED
WASTE WATER RECYCLING SYSTEM
AT DHOBI GHAT, NEAR BHAIRONGHAT, KANPUR

KNP-SOR /
DSR Ref.

Description of work

Quantity

Unit

DSR5.33.1

Providing and laying in position machine batched and
machine mixed design mix M-25 grade cement
concrete for reinforced cement concrete work, using
cement content as per approved design mix, including
pumping of concrete to site of laying but excluding
the cost of centering, shuttering, finishing and
reinforcement, including admixtures in recommended
proportions as per IS: 9103 to accelerate, retard
setting of concrete, improve workability without
impairing strength and durability as per direction of
Engineer-in-charge.“(Note :- Cement content
considered in this item is @ 330 kg/cum.“Excess/ less
cement used as per design mix is payable/recoverable
separately).

Raft

107.89

Exterior Walls (Width)

73.26

Exterior Walls (Length)

106.92

Middle Wall

33.00

INTERNAL WALLS

7.20

Top Slab

53.95

Paving

675.00

1057.22

Cum

DSR5.22.6

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position and
binding all complete upto plinth level.
Thermo-Mechanically Treated bars of grade Fe-500D
or more.

105721.80

Kg

SOR 255
SOR
Material
Item No.
9(b)

Sand Filling in plinth under floors including watering,
ramming, consolidating and dressing complete
including lead upto 50m and lift upto 1.5m excluding
cost of sand. Cost of sand (Local sand) is taken @
Rs.550/cum (For sand filling inside duct)

Under Tank

27.80

Under Paving

450.00

477.80

Cum

10

DSR22.4

Providing and Placing in position suitable PVC water
stops conforming to

IS:12200 for construction/ expansion joints between
two RCC members and

fixed to the reinforcement with binding wire before
pouring concrete etc.

complete :

54.60
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KANPUR SMART CITY LIMITED
WASTE WATER RECYCLING SYSTEM
AT DHOBI GHAT, NEAR BHAIRONGHAT, KANPUR

KNP-SOR /

DSR Ref. Description of work Quantity | Unit

Supplying, filling, spreading & leveling stone boulders
of size range 5 cm to

14 DSR 23.7 | 20 cm, in recharge pit, in the required thickness, for all 2.40 Cum
leads & lifts, all complete

as per direction of Engineer-in-charge.

Supplying, filling, spreading & leveling stone boulders
of size range 5 cm to

20 cm, in recharge pit, in the required thickness, for all
leads & lifts, all complete

as per direction of Engineer-in-charge. (Replacement
3-times in an year)

14 DSR 23.7 7.20 Cum

Supplying, filling, spreading & leveling coarse sand of
sizerange 1.5 mm to 2

14 DSR 23.7 | mm in recharge pit, in required thickness over gravel 2.40 Cum
layer, for all leads & lifts,

all complete as per direction of Engineer -in-charge.

Supplying, filling, spreading & leveling coarse sand of
sizerange 1.5 mm to 2

mm in recharge pit, in required thickness over gravel
layer, for all leads & lifts,

all complete as per direction of Engineer -in-charge.
(Replacement 3-times in an year)

14 DSR 23.7 7.20 Cum

Supplying, filling, spreading & leveling activated carbon

Market in recharge pit, in required thickness over gravel layer,

14 for all leads & lifts, 8.00 Sq.m
Rate . . . .

all complete as per direction of Engineer -in-charge.
(Replacement/Recharging 3-times in an year)

Supplying, filling, spreading & leveling activated carbon

Market in recharge pit, in required thickness over gravel layer,

14 for all leads & lifts, 24.00 Sq.m
Rate . . . .

all complete as per direction of Engineer -in-charge.
(Replacement/Recharging 3-times in an year)

Supplying, filling, spreading & leveling pea gravel in
recharge pit, in required thickness over gravel layer, for

14 DSR 23.8 1.20 C
all leads & lifts, all complete as per direction of um
Engineer -in-charge.
Supplying, filling, spreading & leveling pea gravel in

14 DSR 23.8 recharge pit, in required thickness over gravel layer, for 3.60 cum

all leads & lifts, all complete as per direction of
Engineer -in-charge. (Replacement 3-times in an year)
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KANPUR SMART CITY LIMITED
WASTE WATER RECYCLING SYSTEM
AT DHOBI GHAT, NEAR BHAIRONGHAT, KANPUR

KNP-SOR /
DSR Ref.

Description of work

Quantity

Unit

6.15

Providing and fixing Surface Drainage channel made of
modified PP, with integrated angle housing, with
Vertical connection possibility DN/OD 110, with GUGI
mesh grating, mesh width 15/25, with horizontal thrust
resistance and locking device, black, L/W/H
1000x160x250 mm, Total Weight _ per meter — 5.5 Kg,
loading capacity 125Kn (12.5 Tons ) according to
EN  1433,Material:  Channel body: modified
Polypropylene, e Bolts: Steel black galvanized, Locking
handle: RECYFIX Material (recycled PA), e Grating:
reinforced Polyamide

800.00

1.31

Providing and Fixing Glavanised 40thk. MS Grating
floors

16.00

sgqm

Washer-Men Areas Sun-Shading Works & other
Development works

1.00

LS

Washer-Men Relaxing Sheds & Cloth Drying Sheds

2.00

LS

1.32

PUMPS & CHEMICALS

Providing and fixing 2-Nos. (1W+1S) MonoBlock
Centrifugal Pumps for Supply of Treated Water (1 HP)

2.00

Nos.

Electrical cabling and Accessories for above

2.00

Nos.

Providing and fixing 4-Nos. MonoBlock Centrifugal
Pumps for Chorination, Coagulation and Sludge water
removal (0.5 HP)

4.00

Nos.

Electrical cabling and Accessories for above

2.00

Nos.

Cost of Chemicals for coagulation, chlorination for one
year.

4000.00

litre
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SECTION 6: FORMS OF BID AND SECURITIES
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Form of Bid

Notes on Form of Bid: The Bidder shall fill in and subbomit this Bid form with the Bid.

(Date)
To

The Chief Executive Officer on behalf of GOVERNMENT OF INDIA, KSCL,
Kanpur.

Description of the work:

(a) 1/We offer to execute the works described above and remedy any defects
there in conformity with the conditions of contract, specifications, drawings,
bill of quantities and addenda for

(b) Forrate as quoted online in BOQ , as referred to in clause 13 of ITB.

1. We undertake to commence the works on receiving the nofice to
proceed with work in accordance with the contract documents.

2. This Bid your written acceptance of if shall constitute a binding contract
between us. We understand that you are bound to accept the lowest or
any Bid you receive.

We hereby confirm that this bid complies with the Bid validity and earnest money
required by the bidding documents and specified in the Appendix to ITB.

Authorized Signature: -

Name and fitle of Signatory:-

Name of bidder: -
Authorized Address

of Communication:-

Telephone No(s): (Office):-
Mobile No: -
Facsimile (FAX) No: -

Electronic Mail Identification (E-mail ID):-
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Forms of Securities

Acceptable forms of securities are annexed. Bidders should not
complete the Performance and Advance Payment Security forms at this time.
Only the successful Bidder will be required to provide Performance and
Advance Payment Securities in accordance with one of the forms, or in a

similar form acceptable to the Employer.

Annex I: Bid Security (Bank Guarantee)

Annex lI: Perfformance Bank Guarantee
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BID SECURITY (BANK GUARANTEE)

WHEREAS, [name of Bidder] (hereinafter called "the Bidder")
has submitted his Bid dated [date] for the

Package No. - (Hereinafter called "the Bid").
KNOW ALL PEOPLE by these presents that We

[name of bank] of [name of country] having our registered

office at (Hereinafter called "the Bank") are bound unto

Chief Executive Officer, Kanpur Smart City Limited, Motijheel, Kanpur — 208002,
Uttar Pradesh (hereinafter called "the Employer) in  the sum

of for which payment well and fruly

to be made to the said Employer the Bank binds itself, his successors and assigns

by these presents.

SEALED with the Common Seal of the said Bank this day of. THE CONDITIONS

of this obligation are:

1) If after Bid opening the Bidder withdraws his bid during the period of Bid
validity specified in the Form of Bid; or

2) If the Bidder having been notified of the acceptance of his bid by the
Employer during the period of Bid validity:
(a) Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or
(b) Fails or refuses to furnish the Performance Security, in accordance
with the Instruction to Bidders; or
(c) does not accept the correction of the Bid Price pursuant to Clause 27; we
undertake to pay to the Employer up to the above amount upon receipt of
his first written demand, without the Employer having to substantiate his
demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the

three conditions, specifying the occurred condition or conditions.
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This Guarantee will remain in force up to and including®days after the deadline
for submission of Bids as such deadline is stated in the Instructions fo Bidders or
as it may be extended by the Employer, notfice of which extension(s) to the
Bank is hereby waived. Any demand in respect of this guarantee should reach

the Bank noft later than the above date.

DATE SIGNATURE OF THE BANK
WITNESS SEAL

[Signature, name, and address]

' The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1 of the Instructions to Bidders.

245 days after the end of the validity period of

the Bid.
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Annex i

PERFORMANCE BANK GUARANTEE

To: [Name of Employer]

_[Address of Employer]

WHEREAS

[Name and Address of Contractor]
(Hereinafter called "the Contractor) has undertaken, in pursuance of

Contract No. Dated to execute

[Name of Contract and brief description of Works]

(Hereinafter called "the Contract”);

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for
the sum specified therein as security for compliance with his obligations in

accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;
NOW THEREFORE we hereby affirm that we are Guarantor and responsible

to you, on behalf of the Contractor, upto a total of

[Amount of Guarantee]! [in words]

such sums being payable in the types and proportions of currencies in which the
Conftract Price is payable, and we undertake to pay you, upon your first written
demand and without cavil or argument, any sums or sums within the limit of

[Amount of Guarantee]! as aforesaid

without your needing to prove or to show grounds or reasons for your demand

for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the

Contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the
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terms of the Contract or of the Works to be performed there under or of any of
the Contract documents which may be made between you and the
Contractor shall in any way release us from any liability under this guarantee,

and we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid unfil .......................... (i.e.) 28 days from the

date of expiry of the Defects Liability Period.

Signature and seal of the guarantor

Name of Bank

Address

Date

T An amount shall be inserted by the Guarantor, representing the percentage
of the Contract Price specified in the Contract and denominated in Indian

Rupees.
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Annexure A:
Design & Drawings

Typical Diagrams are given below: Working drawings will be provided upon
award of contract.
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